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Project Name College Wide Restroom Renovations Tri-C Project Number C2022 7080   

Project Location 2900 Community College Avenue (Multiple) Project Manager  Matt O’Donnell   

City / County Cleveland/ Cuyahoga   Number of Paper Copies  6  

Owner  Cuyahoga Community College  Number of Digital Copies: 1 

Delivery Method CM at Risk     

Statement of Qualifications are due Wednesday, March 8, 2023 by 2:00 PM.  Submit the requested number of 
Statements of Qualifications (Form F110-330) directly to Judi Cooper, 700 Carnegie Avenue, Cleveland, Ohio 
44115. See Section G of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Matt O’Donnell at Matthew.Odonnell2@tri-c.edu with the Tri-C 
project number included in the subject line (no phone calls please). 
 

Project Overview 

A. Project Description 
This project consists of renovations to 25 restrooms across the Eastern, Western, and Metro Tri-Campuses, 
and an additional 10 restrooms at the District Administration site to be considered as Add Alternates.  The 
total renovated area consists of approximately 12,472 square feet. Building renovation will include interior 
demolition and new construction to include all finishes and fixtures. Construction work is anticipated to occur 
from approximately June 12 through December 19, 2023, with turnover to the College for the Spring 
semester (which starts in January). 
 

B. Professional design services have already been procured under a separate contract; Makovich and Pusti 
Architects is the Architect.  Schematic design has been completed and Design development will be starting 
shortly. Design will proceed until approximately May 2023. 

It is anticipated that the Project will be turned over to the Construction Manager at Risk for a GMP at the 75% 
Construction Documents stage of development.  

All aspects of the project and related issues will be implemented and operated consistent with the Owner’s 
policies and procedures. 

C. Scope of Services 

The selected Construction Manager at Risk (“CMr”), as a portion of its required Scope of Services and prior 
to submitting its proposal, will discuss and clarify with the Owner, the breakdown of the Agreement detailed 
cost components, to address the Owner’s project requirements and refine the project schedule.  

As required by the Agreement, and as properly authorized, provide the following categories of services: 
constructability review comments on documents produced by the A/E during the Construction Document 
stage; develop and maintain estimates of probable construction cost, value engineering, project schedules, 
and construction schedules; lead and manage the Subcontractor Prequalification and Bidding process, 
Construction and Closeout Stage. 

Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services 
required for each. A copy of the standard agreement can be obtained at the OFCC website at 
http://ofcc.ohio.gov. 

The preconstruction and construction services are generally described below. Subcontracts including but not 
limited to Plumbing, Fire Protection, HVAC, Electrical and AV/Technology will be awarded by the CMr to 
prequalified vendors using a competitive process. The parties will engage in an "open book" pricing method 
in which all subcontracted work shall be based upon competitive pricing that will be reviewed by the Owner, 
the A/E and the CMr. The Owner shall have access to all books, records, documents and other data in the 
CMr's possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or 
performance of the Agreement. 

http://ofcc.ohio.gov/
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Preconstruction Services: The CMr will work cooperatively with the Owner, A/E, and Project Team, and will 
provide, among other services, phasing and schedule development, estimate development, Guaranteed 
Maximum Price (GMP) proposal, subcontractor prequalification and bidding, constructability review, permits, 
budgeting, value engineering, and preconstruction planning throughout the preconstruction stages. When the 
Drawings and Specifications are at the stage of completion specified in the Agreement, such partially 
completed documents (the "Basis Documents") shall be provided to the CMr, together with the A/E's detailed 
written narrative of incomplete design elements and statement of intended scope with respect to such 
incomplete elements (the "Design Intent Statement" or “Prose Statement”). The GMP is expected to be 
supplied to the Owner during the 75% CD phase.  Contingent upon the Owner’s approval of the GMP, the 
parties will enter into an amendment to the Agreement establishing the Contract Sum (“GMP Amendment”). 
If the proposed Contract Sum exceeds the established Project Budget for construction, then the Owner may 
terminate the agreement with the CMr and seek proposals from other firms for completion of the Project.  

Construction Services: The CMr shall construct the Project pursuant to the Construction Documents and in 
accordance with the GMP and schedule requirements. The CMr shall hold all subcontracts and shall be fully 
responsible for the means and methods of construction, project safety, project completion within the schedule 
agreed upon in the preconstruction phase, compliance with all applicable laws and regulations including 
monitoring compliance with all diversity expectations, equal employment, prevailing wage requirements, and 
submitting monthly reports of these activities to the Owner. All subcontracts shall be on the subcontract form 
prescribed by OAC Section 153:1-03-02. The Owner reserves the right to approve the CMr’s selection of 
subcontractors and any supplemental terms to the form subcontract. 

For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of 
Qualifications (Form F110-330), below is a list of relevant scope of work requirements for this RFQ: 

1. Experience with the Construction Manager at Risk delivery method 
2. State of Ohio OFCC projects (non-ODOT) 
3. Projects in the $1 to $3 million project cost range 
4. LEED Certified projects (or non-Certified projects utilizing sustainable design and construction 

BMP’s) 

 

C. Funding / Estimated Budget 

Total Estimated Project Cost: $ 2,100,000   

Estimated Construction Cost: $ 1,800,000    

 
D. Anticipated Schedule 

CMr Preconstruction Services Start: June 5, 2023 

Construction Stage Notice to Proceed: June12, 2023      

Substantial Completion of all Work: November 11, 2023    

CMr Services Complete:  December 19, 2023    

 

E. Evaluation of Criteria for Selection 

Selection Criteria: The CMr will be selected using (i) qualifications-based process during the Request for 
Qualifications (RFQ) stage to develop a short list and (ii) best value process during the Request for Proposal stage. 
The best value criteria used in evaluating proposals from short listed firms will include such factors that are 
determined to derive or offer the greatest value to the State and Owner, combining both qualifications and fee. 

Short List: Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the 
qualifications and experience of the particular individuals identified as the candidate's proposed team for the 
Project. After evaluating the responses to this RFQ, the Owner will select a short list of no fewer than three 
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candidates that it considers to be the most qualified, unless the Owner determines that fewer than three firms are 
qualified, it will only select the qualified firms. 

Request for Proposal: The short-listed firms shall be sent a Request for Proposal (“RFP”) that will invite the firms 
to submit pricing proposals containing their proposed preconstruction stage compensation, construction stage 
personnel costs, itemized construction stage general conditions costs, construction stage contingency percentage, 
and construction stage fee percentage. The short-listed candidates will also receive (i) form of Agreement with the 
Owner containing the contract terms and conditions, (ii) set of the most recent design documents and (iii) proposed 
Project schedule. 

Pre-Proposal Meeting: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet 
individually with the Owner and/or A/E. The purpose of the pre-proposal meeting is to permit the short-listed firms 
an opportunity to ask the Owner and/or A/E questions in an individual setting to help the firms prepare their 
responses to the RFP. The Owner will notify each short-listed firm to schedule individual times for the pre-proposal 
meetings. 

Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Owner and A/E. 
The purpose of the interview will be to meet the proposed Project team, become familiar with key personnel, and 
understand the project approach and ability to meet the stated objectives for the Project. Please be prepared to 
discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget and 
Diversity/Inclusion expectations. The Owner will notify each short-listed firm to schedule individual times for the 
interviews. 

 

Selection Schedule: Tentative schedule is subject to change. 

Statement of Qualifications Due:  Wednesday, March 8, 2023 

RFP issued to the Short-Listed Firms Wednesday, March 29, 2023 

RFP due:    Wednesday, April 5th, 2023  

Interviews    Thursday, April 13th, 2023 

Selection of CM    Thursday, April 13th, 2023    
 

Cancellation and Rejection: The Owner reserves the right to reject all proposals and cancel at any time for any 
reason this solicitation, any portion of this solicitation or any phase of the Project. The Owner shall have no liability 
to any proposer arising out of such cancellation or rejection. The Owner reserves the right to waive minor variations 
in the selection process. 

G. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the 
OFCC website at http://ofcc.ohio.gov.  

Electronic submittals should be combined into one PDF file named with the Tri-C project number listed on the RFQ 
and your firm’s name. Use the “print” feature of Adobe Acrobat or similar software for creating a PDF rather than 
using a scanner. If possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF 
Optimizer. Please submit the electronic submittal on a USB drive along with the required number of paper copies. 

Paper copies of the Statement of Qualifications, should be stapled or bound with a removal type binder (GBC etc.). 
Submitters are not limited to only submitting the F110-330. Information submitted in addition to the F110-330 
should be included after the F110-330. 

Facsimile copies of the Statement of Qualifications will not be accepted. 

Unless otherwise noted or exempt, all documents submitted to the Owner in response to this RFQ and subsequent 
RFP are public and will be available for inspection at the conclusion of the selection process. The following 
information shall remain confidential and will not be released: (1) Proposal Form(s), except for cost category 
subtotals which will be transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) 
Bonding/Insurance. 
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Proposers are requested to submit the following information in response to this RFQ within Section H of Form 
F110-330. 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for 
the Project. 

2. Contractor Qualifications: Submit complete contractor qualifications using AIA Document 305. 
3. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget 

(e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the 
construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's 
current limits of liability for commercial general liability, employer's liability, business automobile liability, and 
professional liability insurance. 

4. Relevant Experience: refer to Section B: Scope of Services. 
5. Personnel & Staffing: must include an organization chart. Personnel resume pages must express the 

individual’s specific role on each project on their respective resume. 
6. Diversity / Inclusion: Describe your presence and understanding of the current market place with respect to 

diversity participation both in contracting and in workforce. Submit a chart showing past performance, with 
respect to diversity reporting, for the last 5 years of projects. Be prepared to discuss your strategy to reach or 
exceed the College’s diversity expectations. 

a. Procurement / Contracting – 15% (of contract value) for MBE, 6% for CSB, SDBE, & SBE, 5% FBE, 
& 2% VBE. 

b. Workforce – 45% Local, 15% Minority, 7% Female, & 2% Veterans. 
7. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for 

the Project  
8. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 

competitive process and, if so, the nature of the work and capability to self-perform. 
9. Estimating: Demonstrated record of accomplishment of performance of in-house estimating on projects 

comparable to the Project.  
10. Scheduling: Demonstrated record of accomplishment of performance of managing projects to the original 

schedule.  
11. Collaboration: Demonstrate collaborative experiences, as a CMR with the Design Team and Owner, and 

highlight any developed best practices. 
12. Experience with CBA’s  

Firms are requested to identify professional registrations, memberships and credentials including but not limited 
to: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and 
construction industry credentials. Identify that information on the resume page for individual in Block 22, Section E 
of the F110-330 form. 

Plain Dealer:  Feb13, 20, 27  
Call & Post:  Feb13, 20, 27 
La Prensa:  Feb13, 20, 27 


