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1 INTRODUCTION 
 

Cuyahoga Community College District (Tri-C) is issuing this Request for Proposal (RFP) and inviting 
responses for the General Contractor (GC) services described in the accompanying specifications 
according to the terms, conditions, and requirements herein. 
 
Vendors responding to this RFP shall be herein called the “Bidder.” 
 

1.1 Project Overview 
 

This project includes new construction and renovations at the Tri-C Westshore Campus, 31001 
Clemens Rd, Westlake, OH 44145, room SLT 120 in lower level of the Liberal Arts and Technology 
building (and adjacent areas).  Please refer to the following Specifications and Drawings created by 
Bialosky Cleveland. 
 
1. PROJECT MANUAL, THE PANTRY, TRI-C CONNECT, Westshore Campus 
2. Drawing package, consisting of: 

a. T100 Title sheet/Life Safety Plan 
b. D100 Demo plan 
c. A100 Plans and details 
d. A101 Interior elevations and details 
e. MD101 Mechanical demo 
f. M100 Mechanical plans 
g. M701 Mechanical specs 
h. P101 Plumbing plans 
i. P601 Plumbing schedule 
j. P701 Plumbing specs 
k. E001 Electrical symbols and one line 
l. E100 Electrical lighting plans 
m. E200 Power and systems plans 
n. E500 Electrical details and risers 
o. E501 Electrical schedules and diagrams 
p. E700 Electrical specs 

 
Specific information about Cuyahoga Community College can be obtained at          
www.tri-c.edu . 
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2 SUBMITTING YOUR PROPOSAL 
 
Bidders are cautioned to read the information contained in this RFP carefully.  Bidders must submit 
complete responses to all requirements and questions, in the order listed, and in accordance with the 
instructions specified in this RFP.  
 
A pre-bid review meeting will be held on February 24, 2022 at 9:00 AM.  The location of the 
meeting will be at Tri-C’s Westshore Campus, 31001 Clemens Rd, Westlake, OH 44145, room SLT 
120.  We will start sharply at 9:00.  There will be a sign-in sheet. 
 
The Bid Due Date is March 9, 2022, by 2:00 PM.  Proposals must be received at the location set forth 
below.  Late proposals will not be accepted.  Tri-C will confirm receipt of hard copies with a date and 
time stamp.  No public opening is planned. 
 

 Appendix A:  Proposal Form – 1 page 
 Appendix B: Bidder’s Certification and Authorization to Execute – 3 pages 
 Appendix C: Delinquent Personal Property Tax Affidavit – 1 page 
 Appendix D: Close-out Checklist – 1 page 
  

 
Two hard-copy and one electronic flash drive proposals are to be submitted to: 

 
Cuyahoga Community College  

Supplier Managed Services (SMS) 
700 Carnegie Avenue, Cleveland, OH  44115 

Attn: Phil Pallone/Judi Cooper 
“PRICING – C20229009 Westshore Campus-The Pantry” 

 
 

2.1 Contacts 
Bidders must direct all technical questions regarding this RFP to Richard Rozewski.  Procurement-
related questions should be directed to Kelly Stehlin. 

 
 

Buyer Technical 
Name: Kelly Stehlin 
Title: Procurement Manager 
Phone: 216-987-3131 
Fax: 216-987-3495 
Email: Kelly.Stehlin@tri-c.edu 

Name:  Richard Rozewski 
Title:  Project Manager, Bialosky Cleveland 
Phone:  216-767-2067 
Email:  rrozewski@bialosky.com  

 
 

2.2 Preparation of Proposal 
In submitting a proposal or in its performance under an award by Tri-C, the successful Bidder warrants 
and represents that it is not suspended or debarred by the Federal Government or the State of Ohio. 

 
 Bidders must notify Tri-C promptly of any ambiguity, inconsistency, or errors. 
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 Tri-C will not provide compensation for any expenses incurred by the Bidder for preparation of the 

proposal or for product or service demonstrations.   
 

 Tri-C will not assume responsibility for errors or misinterpretations resulting from the use of 
incomplete documents.   

 
 Tri-C may not consider proposals that require or request changes to the terms of this RFP. 

 
 Proposals and any other information submitted in response to this proposal are the property of the 

Tri-C, and will not be returned. 
 

2.3  Supplier Diversity 
Tri-C is committed to diversity and to supporting Greater Cleveland’s economy.  All suppliers are 
encouraged to do business with Tri-C.  Tri-C encourages all Bidders to exceed the following 
expectations: 
a.  Supplier Participation:  15% minority, 5% female, 6% SBE, and 2% veteran. 
b.  Workforce Diversity:  15% minority, 7% female, 2% veteran, 45% Cuyahoga County resident 

 
3 ADMINISTRATIVE AND CONTRACTUAL INFORMATION 
 

 Tri-C reserves the right to reject any or all proposals received as a result of this RFP, modify 
specifications proposed, waive any formalities or technicalities, or negotiate separately with any 
source and in any manner whatsoever. 

 
 Tri-C does not discriminate in admission, access, or treatment in programs and activities, 

employment policies or practices based on race, creed, sex, color, national or ethnic origin, religion, 
marital status, age, sexual orientation, Vietnam-era or qualified disabled veteran status, or qualified 
disability.   

 
3.1 Award of Contract 

Tri-C, at its sole discretion, shall decide if contract award(s) will result from this RFP.  Proposals must 
be fully responsive to all requirements stated in the RFP to obtain consideration. Tri-C may not 
consider any proposal not prepared and submitted in accordance with the provisions outlined 
herein. 

In the event a contract is awarded, this RFP and the proposal of the successful Bidder(s) will be 
included as an addendum to the contractual obligations. Therefore, no information should be submitted 
which cannot be incorporated into that agreement. 
 

Price alone will not be the sole determining factor in the selection process.  
  
 Tri-C reserves the right to award based on various selection criteria.   

 
 Tri-C is not bound to accept the lowest cost proposal, if in its judgment the lowest cost proposal does 

not provide the best overall value. 
 
 Tri-C reserves the right to negotiate the final details of the Contract with the successful Bidder(s). 
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3.2 Pricing 
 Labor Requirements: 

o The Bidder shall base its bid upon the prevailing rates of wages as ascertained by the Ohio 
Department of Commerce, Wage and Hour Bureau.  Comply with ORC Section 4115.03 
through 4115.04 

 The prevailing wage rates are available at the Ohio Department of Commerce’s web site; 
http://com.state.oh.us/. 

 Any price increase granted by Tri-C will be in the form of a written addendum to the original 
purchase order. 

 
3.3 Delivery of Products and Services 

Delivery requirements including inside delivery, and or installation for products and services are to be 
in coordination with Cuyahoga Community College or its designee.  Late deliveries may be assessed a 
late fee.    
 
 Additionally, deliveries of products & services must also be coordinated and scheduled with Tri-C. 

 
 Overall Project Completion – 7/1/2022. 

 
3.4 Billing 

Invoices must reflect the purchase order number and be addressed to: 
 

Cuyahoga Community College 
Accounts Payable 

P O Box 5229 
Cleveland, OH 44101-0229 

Or emailed to Tri-C@edmamericas.com 
 

** All invoices associated with the purchase order will be reviewed and routed by Bialosky Cleveland.  
Pencil draft invoices as well as subsequent approved invoices should be e-mailed to Bialosky Cleveland 
– Attention:  Richard Rozewski at rrozewski@bialosky.com 

 
3.5 Contract and License Agreements 

Respondents must comply with all State of Ohio and Federal regulations concerning wages, liability 
insurance, worker’s compensation, discrimination, intimidation, and any other applicable regulations. 
 

4 TERMS AND CONDITIONS 
Tri-C’s Terms and Conditions are accessible on our web site at:    

 
https://www.tri-c.edu/administrative-departments/supplier-managed-services/documents/terms.pdf 

 
4.1 Entire Agreement 

The RFP and any resulting Contract shall be the complete and exclusive statement of the agreement 
between Tri-C and the Bidder and supersedes all prior oral or written agreements. 
 
The terms and conditions of any purchase order, agreements, amendments, modifications, or other 
documents submitted by either party which conflict with or in any way purport to amend or add to any 
of the terms and conditions of the Contract are specifically objected to by the other party and shall be of 
no force or effect; nor shall govern in any way the subject matter hereof, unless set forth in writing and 
signed by both parties.  
 



Rev.0 (2-15-2022) 
 

4.2 Time of Performance 
Bidder agrees to perform all obligations and render services set forth in the Contract, in accordance with 
the schedules herein and as mutually agreed upon between Tri-C and the Bidder during the term of the 
Contract. 

 
4.3 Contracts Amendments 

The Contract may be amended within the Contract period by mutual consent of both parties. No 
modification or amendment to the Contract shall become valid unless in writing and signed by both 
parties. All correspondence regarding modifications or amendments to the Contract must be forwarded 
to Tri-C’s Vice President of Financial Services for prior review and approval. 
 

4.4 Insurance 
 

A. For any Contract which requires the Bidder to provide on-site services, prior to commencement 
of work, Bidder shall provide Tri-C with  Certificates of Insurance in the amounts shown below 
as a minimum requirement and shall maintain such coverage in effect for the duration of the 
contract.  

  The insurer must be rated at least an ‘A’ by A. M. Best and Company.  
 

Worker’s Compensation Statutory 
Employer’s Liability $1,000,000 
Comprehensive General Liability $1,000,000 each occurrence 
 $2,000,000 in the aggregate 
Comprehensive Automobile Liability 
(Any auto, hired auto, non-owned auto) 
a) Bodily Injury $   500,000 each occurrence 
b) Property Damage $   500,000 each occurrence 

 
If any part of the Contract is sublet, similar insurance shall be provided by or on behalf of the 
subcontractor to cover the subcontractor’s operations. The Bidder shall provide evidence of such 
insurance. In the event a subcontractor is unable to furnish insurance in the limits required under 
the Contract, the Bidder shall endorse the subcontractor as an additional insured on the Bidder’s 
policies.  

 
The Bidder and Tri-C will include reciprocal “hold harmless” language in the contractual 
agreement.  
 
 

B. Bidder shall deliver to Tri-C: 
 

1. Certificates evidencing the existence of all such insurance promptly after the execution and 
delivery of contract and prior to the continued or additional performance of any services to 
be performed by the Bidder from or after the date of any agreement or purchase order; and 
 

2. Such Certificates shall name Tri-C and its Board of Trustees as additional insured, with the 
exception of Workers Compensation and Employers Liability, and shall provide that the 
policies will not be cancelled until after 30 days unconditional written notice to Tri-C, giving 
Tri-C the right to pay the premium to maintain coverage. 

 
C. The insurance policies required in this RFP shall be kept in force for the periods specified below: 
 

1. The Bidder shall keep Commercial General Liability Insurance in force until receipt of final 
payment. 

 
2. Workers’ Compensation Insurance shall be kept in force until the Bidder’s obligations have 

been fully performed and accepted by Tri-C in writing. 
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D. The Bidder shall provide Tri-C a full and complete copy of any  

insurance policy promptly upon request by Tri-C, and without charge. 
 

4.5 Indemnification 
The Bidder agrees to indemnify Tri-C, its officers, agents, employees, and/or subcontractors and hold 
them harmless from any and all liability (statutory or otherwise), claim, suit, demand, damage, 
judgment, cost, interest, and expense including but not limited to reasonable attorneys’ fees and 
charges, which the Bidder  may incur or pay out, by reason of or resulting from the performance of 
Bidder; or by any negligent act or omission by Bidder, its officers, agents, employees, and/or 
subcontractors in connection with any resulting Agreement, other than as may result from the gross 
negligence or willful misconduct of Tri-C. Furthermore, the indemnification contained herein may not 
be assigned of subrogated to any third party, whether by operation of law or otherwise. 
 
The indemnities herein shall survive the termination of any agreement or purchase order for any reason 
whatsoever. 

 
4.6 Other Benefits 

It is understood and agreed that no benefits, payments or considerations received by Bidder for the 
performance of services associated with and pertinent to a resulting Contract shall accrue directly or 
indirectly to any employees, elected or appointed officers or representatives, persons identified as 
agents of, or who are by definition an employee of Tri-C. 

 
 
4.7 Non-Disclosure 

The Bidder and Tri-C acknowledge that in the performance of a resultant Contract employees of either 
parties may come into the possession of proprietary or confidential information owned by or in the 
possession of the other. Neither party shall use any such information for its own benefit or make such 
information available to any person, firm, corporation, or other organization regardless of whether 
directly or indirectly affiliated with the Bidder or Tri-C, unless: (1) required by law; (2) by order of any 
court or tribunal; (3) such disclosure is necessary for the assertion of a right or defense of an assertion of 
a right; by one party against the other party hereto; or (4) such information has been acquired from other 
sources. 

 
4.8 Publicity 

The Bidder agrees that it shall not publicize the Contract or disclose, confirm, or deny any details 
thereof to third parties; use any photographs or video recordings of Tri-C employees; or use Tri-C’s 
name in connection with any sales promotion or publicity event without the prior express written 
approval of Tri-C. 

 
4.9 Severability 

In case any provision hereof, or of any resulting agreement or purchase order, shall, for any reason be 
held invalid or unenforceable in any respect, such invalidity or unenforceability shall not affect any 
other provision thereof, and this Contract shall be construed as if such invalid or unenforceable 
provision had not been included herein. 

 
4.10 Assignment 

This agreement is with the Bidder, and Bidder’s interest in such agreement, duties hereunder, and/or 
fees due hereunder may not be assigned or delegated to a third party. 

 
4.11 Observance of College Rules and Regulations 

The Bidder agrees that at all times its employees will observe and comply with all regulations of Tri-C, 
including but not limited to smoking, parking, facility usage and security regulations.  All Tri-C 
campuses are 100% smoke free (inside and out). 
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5 ADDITIONAL INFORMATION and REQUIREMENTS 
 

A. PRICING OF PROPOSAL 
 
Each proposal is to be submitted on the attached Bid Form.  Complete all of the relevant blank spaces 
and requested  information.  Bidders may submit bids for the Base Bid.  These forms must be properly 
signed. 
 
Proposals are to be submitted in a sealed envelope and labeled: 
 

“PRICING – C20229009 Westshore Campus-The Pantry” 
 
Installation will be performed under direct coordination of the selected Bidder(s) and Cuyahoga 
Community College. 
 
If you are not able to provide the specified product, please indicate “N/A” (for not applicable).  Refer to 
Paragraph 5.D for Substitutions.  
 
It is requested that Bidders who may have any questions pertaining to these documents, or any concerns 
that may be in doubt as to the true meaning of any part of the RFP documents, shall submit to a request 
for interpretation to:  Bialosky Cleveland, Richard Rozewski (rrozewski@bialosky.com) for review 
and response by the project team.  The person submitting the request will be responsible for its prompt 
delivery.  Any interpretation of the proposed documents will be made by Addendum duly issued and a 
copy of such Addendum will be e-mailed, delivered, or faxed to each person receiving a set of pricing 
documents. 
 
Pricing for the above described work must be submitted on the blank summary sheets furnished with the 
pricing documents.  Said pricing must be submitted in duplicates. 

 
 
B.  WITHDRAW OF PROPOSAL 
 
No bidder may withdraw their proposal for a period of ninety (90) days after the date of opening. 
 
 
C. REJECTION OR ACCEPTANCE OF PRICING PROPOSAL 
 
Cuyahoga Community College reserves the right to reject any or all proposal and any part or parts of 
any proposal and the right to waive any informalities of any kind. 
 
 
D. SUBSTITUTIONS  

 
Proposed substitutions are to be e-mailed to Richard Rozewski (rrozewski@bialosky.com) for review.  
The substitution shall be included if and only if written approval is received via Tri-C’s addendum. 
 

 Proof of equality and a comparison to basis of specification shall be included with each 
proposed substitution. 

 Substitution requests are to be emailed to Richard Rozewski (rrozewski@bialosky.com) no 
later than 2:00 PM on February 23 2022. 
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E. PRODUCT 
 
Workmanship and materials will be warranted for a period of not less than one year from the date of 
final acceptance by Tri-C.  Should defects develop within warranty period, the manufacturer and/or the 
Bidder, shall remedy the defects and reimburse Tri-C for all damage to other work, whether caused by 
the defects or the work of correcting the same.  Warranties extending beyond the one-year period shall 
be specifically provided in the Contract and may be fulfilled by the written warranty of the 
manufacturer. 

 
F. DELIVERY, STORAGE, & HANDLING 
 
The Bidder shall be responsible for the receipt of products and supplies necessary to provide a complete 
installation.  All deliveries shall be scheduled and coordinated with the individual campus plant 
managers.  Materials must be promptly installed after delivery.  All products shall be delivered in good 
condition and in its original and unopened packaging and covering. 

 
G. DESIGN SERVICES 
 
N.A. 

 
H. SUBMITTALS 
 
The following items shall be submitted at Bid Time: 
 

1. Completed Bid Form. 
 
2. Certificate of Insurance (ACCORD Form is acceptable) 

 
3. Up-dated W-9 Form. 

 
4. Registered, Legal Name of Vendor. 

 
5. List of three past or current projects of similar size, include Owner’s contact information. 

 
The following items shall be submitted within seven (7) days of Contract: 
 

6. Product Data / MSD sheets of all products included in Bidder’s bid package. 
 

7. List of sub-contractors of whom you would be working with on this project (i.e. General Trades, 
Mechanical, Electrical, Installation groups, etc). 

 
I.   INSTALLATION 
 
The Bidder will have full-time personnel capable of completing the job requirements in the project 
timeframe.  Installation will be in accordance with the manufacturer’s installation procedures.  The 
Bidder will be responsible for the removal of all trash and debris associated with the installation of all 
materials in this project. 
 
Installation Services: The Bidder (Contractor) shall (where applicable): 
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1. Timing of work shall be coordinated with the College and Construction Manager. 
 
2. Conduct an inspection of the building to identify phasing and staging or any restrictions, 

which might impact project installation activities. 
 

3. Identify appropriate delivery area with Tri-C; use freight or passenger elevator permitted only 
with approval of the College, if applicable.  Elevator may not be available for use at all times. 

 
4. Provide all necessary equipment required to transport. 

 
5. The site is to be left “broom-cleaned” daily. 

 
6. Coordinate the work of all trades along with other contractors, owner, etc. as necessary for 

project completion.  Submit a project schedule one (1) week after NTP.  Two-week detailed 
construction/installation schedule look-aheads are required to be updated weekly with all 
Contractors.   

 
7. Protect all doors, door jambs, walls, and floor finishes from construction/installation 

activities. 
 

8. Repair all scratches, tears, and dents that were a result of construction/installation activities. 
 

9. Contractor to provide on-site field supervisor during full-term of on-site work.  Cost of this 
person shall be included in the Bidder’s bid. 

 
10. Safety 

a. Bidders are to comply with all pertinent sections of CFR 1926 (OSHA) and related codes.  
Provide required signage, temporary protection, and barricades necessary for the 
protection of the public.  Hard hats, safety glasses, and appropriate work gloves are 
required to be worn by contractors’ labor force at all times. 

b. The Contractor shall adhere to all of the following provisions: 
a. Scaffolding – Fall protection required at or above 6’ 
b. Scissor & Boom Lift – Body Harness with self-retracting lanyard required 

while elevated at or above 6’ 
c. Safety Monitor – No use of a safety monitor is permitted without specific 

approval from the Construction Manager 
d. Controlled Decking/Access Zone – No use of controlled decking/access 

zone without specific approval from the Construction Manager 
e. No 6’ shock absorbing lanyard may be used at any elevation below 18 ½ 

feet and never in any lift 
f. The Onsite Safety Coordinator must have an OSHA 30 card that was 

issued no more than 5 years ago, or an approved 8-hour refresher card (to 
the OSHA 30) no more than 3 years old, and a First Aid/CPR certification 
no more than 2 years old. 

2. The contractor shall not be permitted to begin contract work prior to an approved 
Site Specific Safety Plan (3SP). This shall be submitted electronically prior to 
starting work. An approved 3SP is a condition of starting work. 

3. The contractor shall submit weekly safety inspection results, conduct and 
document tool box training weekly, conduct and document daily inspections of 
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all powered equipment, occupied trenches, and scaffolding, provide the 
Construction Manager all Safety Data Sheets (SDSs, formally called MSDSs), 
acknowledge the safety violation policy, generate daily huddle meeting minutes 
and meet all other requirements of the project safety plan. 

4. All contractor employees are required to attend the Construction Manager’s 
safety orientation the first day on the project site. 

a. Each worker must bring with them to the safety orientation a photo ID and 
a current (within the past year) 11 panel drug card equal to or more 
stringent than the Construction Industry Substance Abuse Program 
(CISAP) listed in Appendix A of the project safety plan. 

b. Drug cards from SCT must have the XOP on the card which indicates the 
11 panel expanded opiate test. 

5. All workers on this project site must remain current within the past year on all 
substance abuse tests. 

a. Post incident substance abuse test to the CISAP standards shall occur 
immediately but no later than the end of the work day should any injury 
require off-site medical attention, or an incident occur as defined in the 
CISAP. 

b. For any contractor whose employees do not carry a drug card (out of town 
companies), this contractor shall coordinate with the Construction 
Manager’s Safety Ream the process by which the subcontractor will 
demonstrate that all employees are, and shall remain, current throughout 
the term of the contract and their test meets CISAP standards 

6. Crystalline Silica standards 
a. Contractor shall complete the Exposure Control Plan and include a plan 

covering their silica dust generating tasks in the 3SP. A template is found 
at: plan.silica-safe.org NOTE: The new OSHA regulation requires a 
significant amount of air sampling data. Plan for some expense for air 
sampling, respiratory physical evaluations, and outfitting all employees 
with respirators for any silica generating tasks. 

b. Contractors who may potentially generate crystalline silica dust, or have 
workers exposed to the hazard also must generate this exposure control 
plan for their specific scope of work. This plan shall be incorporated into 
each contractor’s 3SP. 

c. Contractors must regularly update this exposure control plan so that it 
accurately reflects the jobsite silica hazards and effectively addresses all 
mitigation efforts. 

 
 

11.  Installation 
a.   Related Documents 

1) Scope of Work Documents 
b.  Excess Materials 

1) Turn over to Tri-C upon request. 
c.   Labor Requirements  

1) The Bidder shall base its bid upon the prevailing rates of wages as ascertained 
by the Ohio Department of Commerce, Wage and Hour Bureau.  Comply with 
ORC Section 4115.03 through 4115.04. 

a. “New” construction threshold is $250,000. 
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b. “Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” threshold is $75,000. 

2) Use adequate numbers of skilled workmen who are thoroughly trained and  
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work in this section. 

d.  Examination 
1) Examine Project site 24 hours before performing work, including loading dock  

area, elevators, and staging area, to ensure conditions are satisfactory for 
proper performance of work. Existing damage to building or debris that 
hinders performance shall immediately be called to the attention of the 
campus’ plant manager and Phil Pallone.  

a. Examine substrate and conditions under which work is to be performed. 
2) Examine materials or equipment immediately upon delivery and again prior to  

    installation.  Reject damaged or defective items. 
3) Do not proceed until unsatisfactory conditions have been corrected. 

 
e.   Performance of Work: 

1) Provide Scope as identified in this RFP. 
2) Comply with manufacturer’s installation instructions and recommendations. 
3) Provide connection devices, hardware and accessories required for complete  

installation. 
4) Install components securely into place at heights and dimensions  

indicated.   
f.   Cleaning 

1) Remove material and debris from Project site at the end of  
each working day.  The job site is to be maintained in a clean, orderly 
condition and kept free from the accumulation of waste materials and rubbish. 

g.  Finishes 
1) Factory or site finish, color, sheen, and texture shall be uniform.  

h.  Protection 
1) Cover, ventilate, and protect work to protect from damage caused by  

weather, moisture, heat, staining, dirt, abrasions, or other conditions that may 
adversely affect appearance or use. 

2) Protect against deterioration of finish, warpage, distortion, twisting, opening of  
    joints and seams, delamination, or other injury. 

3) Limit exposure to the following: 
a. Excessively high or low temperatures 
b. Excessively high or low humidity 
c. Water/mold 
d. Solvents 
e. Puncture 
f. Abrasion 
g. Spoiling, staining, and corrosion 
h. Rodent and insect infestation 
i. Combustion 

12.  Project Closeout: 
a.  See Appendix C: Close-out Checklist  
b. Final Cleaning 
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1) Cleaning: Employ experienced workers or professional cleaners for final 
cleaning.  Clean surfaces to the condition expected in building cleaning and 
maintenance program.  Comply with manufacturer’s instructions. 

a)  Complete the following cleaning operations before requesting inspection 
for Certification of Contract Completion: 

i. Remove labels that are not required to be permanent 
ii. Clean exposed hard-surfaced finishes to a dust-free condition, free  
 of stains, films, and similar foreign substances. 

iii. Remove temporary protection 
iv. Repair finished surfaces damaged during project to like new  
    condition. 

13.  Scope of Work: 
a.  Refer to the enclosed drawings and specifications for detailed scope and 

specifications. 
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Appendix A  
Proposal Form 

The Pantry 
Westshore Campus  
Project No. C20229009 

 
Having read the Request for Proposal, prepared by the Office of the Capital & Construction, Cuyahoga Community College 
District Office, Cleveland, Ohio 44115 and having also received, read, and taken into account any Addenda and likewise having 
inspected the sites of, and conditions affecting and governing the construction of the said project, the undersigned hereby proposes 
to furnish all material and to perform all labor, as specified in this RFP for the said work, for the following sum (please round all 
numbers to the nearest dollar): 
 

Time of Completion 
 

 Overall Estimated Project Completion – 7/1/2022. 
 
Addenda acknowledgement: 
 

Addendum Number Date Received 
  

    

    

 
The undersigned Bidder proposes to perform all Work for the applicable Contract in accordance with the proposed 
Contract Documents, for the following sum(s): 
 
Bid Package – GENERAL CONTRACT 
 
BASE BID (Including Allowances and Subtotal of Unit Price Extensions above): 
 
 ALL LABOR AND MATERIALS, for the sum of $  ____________  

 
Sum in words:  
 
  and ______  /100 dollars 

 
 
 
 
 
Signature: 
 
Printed Name: 
 
Title: 
 
Company: 
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Appendix B  
 
 
Bidder’s Certification and Authorization to Execute 
The Bidder hereby acknowledges that the following representations in this bid are material and not mere 
recitals: 
 

1. Bidder has read and understands the Contract Documents and agrees to comply with all requirements 
of the Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements 
and regardless of any statement or omission made by the Bidder, which might indicate a contrary 
intention. 

 
2. The Bidder represents that the bid is based upon the Standards specified by the Bidding Documents. 

 
3. Bidder has become familiar with local conditions and has correlated personal observations about the 

requirements of the Bidding Documents.  The Bidder has no outstanding questions regarding the 
interpretation or clarification of the Bidding Documents. 

 
4. Bidder understands that the award of the General Contractor Contract for the Project will require 

sequential, coordinated and interrelated operations, which may involve interference, disruption, 
hindrance or delays in the progress of the Bidder's Work.  The Bidder agrees that the Contract price, as 
amended from time to time, shall cover all amounts due from Tri-C resulting from interference, 
disruption, hindrance or delay caused by or between its Subcontractors or his agents and employees.  
The Bidder agrees that any such interference, disruption, hindrance or delay is within the contemplation 
of the Bidder and Tri-C and that the Bidder’s sole remedy for any such interference, disruption, 
hindrance or delay shall be an extension of time in accordance with the Contract Documents.  This 
provision is intended to be, and shall be construed as, consistent with, and not in conflict with, Section 
4113.62, ORC.   

 
5. During the performance of the Contract, the Bidder agrees to comply with OAC Chapters 123:2-3 

through 123:2-9 and agrees to incorporate the provisions contained in the Ohio Administration Code 
Section 123:2-9-01 into all subcontracts on the Project, regardless of tier.  The Bidder understands that 
the Ohio Equal Opportunity Center may conduct pre-award and post-award compliance reviews to 
determine if the Bidder maintains nondiscriminatory employment practices, maintains an affirmative 
action program and is exerting good faith efforts to accomplish the goals of the affirmative action 
program.  For a full statement of the rules regarding Equal Employment Opportunity in the 
Construction Industry, see OAC Chapters 123:2-1 through 123:2-9. 

 
6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a joint or 

combined bid, each party thereto certifies as to such party's organization, under penalty of perjury, that 
to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and any 
Alternate Bid in the bid have been arrived at independently without collusion, consultation, 
communication or agreement, for the purpose of restricting competition as to any matter relating to 
such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise required by 
law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been knowingly disclosed 
by the Bidder and will not knowingly be disclosed by the Bidder prior to the bid opening, directly or 
indirectly, to any other Bidder who would have any interest in the Base Bid, Unit Prices or Alternate 
bid; (c) no attempt has been made or will be made by the Bidder to induce any other individual, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting competition.   
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7. Bidder understands that the Contract is subject to all the provisions, duties, obligations, remedies and 
penalties of Chapter 4115, ORC, "Wages and Hours on Public Works," and that the Bidder shall pay 
any wage increase in the locality during the term of the Contract. 

 
8. The Bidder shall pay the prevailing wage rates of the Project locality, as issued by the Ohio Department 

of Commerce Wage and Hour Bureau, to laborers and mechanics performing Work on the Project. 
 

9. If the Bidder or its Subcontractors fail to comply with O.R.C Chapter 4115, Tri-C may withhold 
payment.  The Bidder is liable for violations committed by the Bidder and/or its Subcontractors. 

 
10. Bidder certifies that upon the award of a Contract, the Bidder will make a good faith effort to ensure 

that all of the Bidder’s employees, while working on Tri-C property, will not purchase, transfer, use or 
possess illegal drugs or alcohol or abuse prescription drugs in any way and will ensure that its 
employees will not carry any firearm onto Tri-C premises or job site. 

 
11. Bidder agrees to furnish any information requested by Tri-C to evaluate the responsibility of the Bidder. 

 
12. Bidder certifies that it is enrolled and in good standing in an Ohio Bureau of Workers’ Compensation 

(BWC) Drug Free Workplace Program (DFWP) or an equivalent BWC approved DFWP.  Bidder 
certifies that it will require each of its Subcontractors on the Project to also be enrolled in a BWC 
approved DFWP and will submit confirmation of enrollment of its Subcontractors to Tri-C with this 
Bidder’s Certification. 

 
13. Bidder certifies that the Personal Property Tax Certificate attached hereto is true and accurate in all 

respects. 
 

14. All signatures must be original. 
 

15. By signature hereto, Bidder offers and agrees to furnish products and / or services as proposed and 
comply with all terms, conditions, and requirements set forth in the RFP documents contained herein. 
 

16. Bidder further certifies that all statements and information prepared and submitted in response to 
this solicitation are complete and accurate. 
 

17. Bidder certifies that the individual signing this document and documents made part of the RFP is 
authorized to sign documents on behalf of the said company and to bind the company under any 
Contract that may result from the submission of a proposal. 
 

18. Bidder certifies compliance with all Federal laws and regulations pertaining to Equal Employment 
Opportunities and Affirmative Action.  
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BIDDER’S NAME: ___________________________________ 
   
Authorized Signature:   
 
Date Signed:   
 
Print Name:    
 
Title:    
 
Company Name:    
 
Mailing Address:    
 
   
 
Telephone Number:    
 
Facsimile Number:    
 
E-Mail Address:    
 
Where Incorporated:    
 
Federal Identification Number:    
 
Contact person for Contract processing:    
 
Date enrolled in an OBWC-approved 
DFWP (month/date/year):  ____________/____________/__________ 
 
President or Primary Officer Name and Title:    
 
   
 

 
Acknowledge Receipt of all Addenda:    
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Appendix C          Document 00 62 46 Delinquent Personal Property Tax Affidavit 
State of Ohio 

Ohio Facilities Construction Commission 
 

DELINQUENT PERSONAL PROPERTY TAX AFFIDAVIT 
(Section 5719.042, ORC) 

 
State of Ohio } 
 } SS. 
County of ________________________ } 
 
 
The undersigned individual, or duly authorized representative of the identified company, 
having been first duly cautioned and sworn, alleges and states that said individual or 
company has been advised that he has or it has received a Notice of Intent to Award a 
Contract(s) let by competitive bid by Cuyahoga Community College District, on behalf of the State 
of Ohio under Section 3318.10, ORC, but prior to the execution of said Contract(s), and 
pursuant to Section 5719.042, ORC, provides this statement to the Treasurer under oath that 
he or it was not charged, on the date the Bid(s) was submitted, with any delinquent personal 
property taxes on the general tax list of personal property of _______________________ 
County, Ohio, or that he or it is so charged in the following amount: 
 
 Delinquent Tax: __________________________________ 
 
 Penalties and interest due and unpaid: __________________________________ 
 
 Total (if none, indicate “NONE”) __________________________________ 
 
A copy of this sworn statement will be attached to and incorporated into the Contract(s) for this Project which 

shall enable payments to be made under said Contract(s). 

 

By: ________________________________________ Date: ____________________, 
______ 
 
Company:___________________________________________________________________
_________ 
 
Project:  
 
 
 
 
Sworn to and executed before me this _______ day of _________________________, __________ 
 
 
 
 
Notary Public 
My commission expires:  _____________________ 
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Appendix D

                                                                                      Contract Completion Checklist

N/A     Included     Not Included

Closeout Forms / Certifications Required (3 original copies to Owner required):

Closeout Action Items and Record Documents (3 original copies to Owner required):
Final Cleaning
Complete Punch List Work
Certificate of Occupancy
Inspection Certificates
Letter of Approval - State Fire Marshal for Fire Suppression System

Operations and Maintenance Manuals
As-Built Drawings
Detailed Drawings - concealed utilities, MEP systems
Warranties and Guarantees, including the most recent address and telephone number of 
any Subcontractors, Material Suppliers, or manufacturers

                     Extra Material, e.g. Attic Stock, keys, specialized wrenches, etc.
                                                   Consent of Surety for Final Payment

Reviewed by:
Construction Manager (or Architect / Engineer for Stipulated Sum Contracts)

Name:   Signature: Date:

Plant Manager 

Name:   Signature: Date:

Capital and Construction

Name:   Signature: Date:

  

Project Name:
Project Number:
Project Location:

Contractor Name:
Address:

Payment Release Affidavit
Final Certified Payroll Reports
Updated Form 26
Affidavit of Compliance to Prevailing Wages for each sub
Certification of Equipment Demonstrations
Partial Certification of Contract Completion
Certification of Warranty Commencement
Final Certification of Contract Completion
Waiver of Lien
Affidavit of Contractor/Subcontractor
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PART 1  GENERAL 

1.1 EXISTING CONDITIONS 

A. Certain information relating to existing surface and subsurface conditions and structures is 
available to bidders but will not be part of Contract Documents, as follows: 

 
1. Existing As Built Base Building Drawings  

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION
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© Copyright 2013, CSI,  
110 S. Union St., Suite 100, Alexandria, VA 22314

Page ___ of ___ Form Version: September 2013 
CSI Form 13.1A 

SUBSTITUTION 
REQUEST

(After the Bidding/Negotiating Phase)

Project:  

To:   

Re:  

Substitution Request Number:   

From:   

Date:   

A/E Project Number:  

Contract For:  

Specification Title:      

Section:                      Page:     

Description:   

Article/Paragraph:  

Proposed Substitution:  

Manufacturer:   Address:   Phone:  

Trade Name:   Model No.:   

Installer:   Address:   Phone:  

History:   New product       1-4 years old      5-10 years old      More than 10 years old 

Differences between proposed substitution and specified product:   

 Point-by-point comparative data attached — REQUIRED BY A/E 

Reason for not providing specified item:   

Similar Installation: 

Project:  Architect:  

Address:  Owner:   

 Date Installed:   

Proposed substitution affects other parts of Work:       No        Yes; explain  

Savings to Owner for accepting substitution:  ($       ). 

Proposed substitution changes Contract Time:   No    Yes [Add] [Deduct]  days. 

Supporting Data Attached:  Drawings Product Data  Samples  Tests   Reports        
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Page ___ of ___ Form Version: September 2013 
CSI Form 13.1A 

SUBSTITUTION 
REQUEST

 (After the Bidding/Negotiating Phase — Continued)

The Undersigned certifies: 
• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 
• Same warranty will be furnished for proposed substitution as for specified product. 
• Same maintenance service and source of replacement parts, as applicable, is available. 
• Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 
• Cost data as stated above is complete.  Claims for additional costs related to accepted substitution which may subsequently become 

apparent are to be waived. 
• Proposed substitution does not affect dimensions and functional clearances. 
• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution. 
• Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects. 

Submitted by:  

Signed by:  

Firm:  

Address:  

Telephone:  

Attachments: 

A/E’s REVIEW AND RECOMMENDATION 

 Approve Substitution - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. 
 Approve Substitution as noted - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. 
 Reject Substitution - Use specified materials. 
 Substitution Request received too late - Use specified materials. 

Signed by: Date:  

OWNER'S REVIEW AND ACTION 

 Substitution approved - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures.  Prepare Change
Order. 

 Substitution approved as noted - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. Prepare 
Change Order. 

 Substitution rejected - Use specified materials. 

Signed by: Date:  

Additional Comments:             Contractor             Subcontractor             Supplier             Manufacturer             A/E
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PART 1  GENERAL 

1.1 PROJECT 

A. Project Name:  The Pantry, Tri-C Connect 

B. Owner's Name: Cuyahoga Community College. 

C. Architect's Name:  Bialosky + Partners Architects dba Bialosky Cleveland. 

1.2 CONTRACT DESCRIPTION 

A. Contract Type:  A single prime contract based on a Stipulated Price. 

B. Provide all Work except Work specifically assigned to other contractors in this Section and in 
the RFP. 

1.3 DESCRIPTION OF ALTERATIONS WORK 

A. Scope of demolition and removal work is indicated on drawings and specified in Section 02 
4100. 

B. Scope of alterations work is indicated on drawings. 
1. Renovate the rooms and spaces indicated, complete including operational mechanical and 

electrical work, finishes, and foodservice equipment. 

1.4 WORK BY OWNER 

A. Items noted NIC (Not in Contract) will be supplied and installed by Owner before Substantial 
Completion.  

B. Owner will supply the following for installation by Contractor: 
1. Food Service Equipment. 

1.5 OWNER OCCUPANCY 

A. Owner intends to continue to occupy adjacent portions of the existing building during the 
entire construction period. 

B. Owner intends to occupy the Project upon Substantial Completion. 

C. Cooperate with Owner to minimize conflict and to facilitate Owner's operations. 

D. Schedule the Work to accommodate Owner occupancy. 

1.6 CONTRACTOR USE OF SITE AND PREMISES 

A. Construction Operations:  Limited to areas noted on Drawings. 
1. Locate and conduct construction activities in ways that will limit disturbance to site. 
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B. Provide access to and from site as required by law and by Owner: 
1. Emergency Building Exits During Construction:  Keep all exits required by code open during 

construction period; provide temporary exit signs if exit routes are temporarily altered. 
2. Do not obstruct roadways, sidewalks, or other public ways without permit. 

C. Existing building spaces may not be used for storage. 

D. Time Restrictions: 
1. On-Site Work Hours: Limit conduct of the Work to the hours of 7:00 a.m. to 5:00 p.m., 

Monday through Friday, unless otherwise indicated. 
2. Weekend Hours: Contractor must seek prior approval from Owner for work to be 

performed over weekend hours. 
3. Early Morning Hours: Contractor must seek prior approval from Owner for work to be 

performed prior to 7:00 a.m. or after 5:00 p.m. 
4. Hours for Utility Shutdowns: 12:00 a.m. to 5:00 a.m., where areas outside the work area 

will be affected. 

E. Utility Outages and Shutdown: 
1. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers 

and fire alarm system, without 7 days notice to Owner and authorities having jurisdiction. 
2. Limit shutdown of utility services to 4 hours at a time, arranged at least 7 days in advance 

with Owner. 
3. Prevent accidental disruption of utility services to other facilities. 

F. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner 
1. Notify Owner not less than 2 days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 

G. Nonsmoking Site:  Smoking is not permitted on Campus.  This includes vapor-type and e-
cigarette smoking. 

H. COVID-19 Protocols: 
1. Contractors are not to enter the Campus if experiencing any symptoms of illness. Health 

self-checks are to be performed prior to entering Campus, which includes taking 
temperature and being aware of any symptoms such as cough, shortness of breath or 
difficulty breathing, fever with a temperature of 100.4 degrees F or higher, chills, muscle 
pain, headache, sore throat and loss of taste or smell. By entering Campus, the contractor 
certifies that: 
a. To the best of their knowledge, they have not had close contact with or cared for 

someone diagnosed with COVID-19 within the last 14 days. 
b. To the best of their knowledge, they have not had close contact with or cared for 

someone who has exhibited any cold or flu-like symptoms within the last 14 days. 
c. They have not experienced any cold or flu-like symptoms, or any of the symptoms 

identified above, in the last 14 days. 
2. Face coverings consistent with CDC recommendations must be worn while on campus 

unless actively eating or drinking. 
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1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 
1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Text Color: Text used in the Specifications, including units of measure, manufacturer and 
product names, and other text may appear in multiple colors or underlined as part of a 
hyperlink; no emphasis is implied by text with these characteristics. 

3. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may allow 
for access to linked information that is not residing in the Specifications. Unless otherwise 
indicated, linked information is not part of the Contract Documents. 

4. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 00 Contracting Requirements: General provisions of the Contract, including General 
and Supplementary Conditions, apply to all Sections of the Specifications. 

C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

D. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products: 
1. Terminology: Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 
2. Abbreviations: Materials and products are identified by abbreviations scheduled on 

Drawings. 
3. Keynoting: Materials and products are identified by terminology keynotes referencing 

specific products found in Specification Sections contained in this Project Manual. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Procedural requirements for proposed substitutions. 

1.2 RELATED REQUIREMENTS 

A. Section 00 2113 - Instructions to Bidders:  Restrictions on timing of substitution requests. 

B. Section 00 4325 - Substitution Request Form - During Procurement:  Required form for 
substitution requests made prior to award of contract (During procurement). 

C. Section 00 6325 - Substitution Request Form - During Construction:  Required form for 
substitution requests made after award of contract (During construction). 

D. Section 01 3000 - Administrative Requirements:  Submittal procedures, coordination. 

E. Section 01 6000 - Product Requirements:  Fundamental product requirements, product 
options, delivery, storage, and handling. 

1.3 DEFINITIONS 

A. Substitutions:  See General Conditions for definition. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 GENERAL REQUIREMENTS 

A. A Substitution Request for products, assemblies, materials, and equipment constitutes a 
representation that the submitter: 
1. Has investigated proposed product and determined that it meets or exceeds the quality 

level of the specified product, equipment, assembly, or system. 
2. Agrees to provide the same warranty for the substitution as for the specified product. 
3. Agrees to provide same or equivalent maintenance service and source of replacement 

parts, as applicable. 
4. Agrees to coordinate installation and make changes to other work that may be required 

for the work to be complete, with no additional cost to Owner. 
5. Waives claims for additional costs or time extension that may subsequently become 

apparent. 
6. Agrees to reimburse Owner and Architect for review or redesign services associated with 

re-approval by authorities. 
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B. Document each request with complete data substantiating compliance of proposed 
substitution with Contract Documents.  Burden of proof is on proposer. 
1. Note explicitly any non-compliant characteristics. 

C. Content:  Include information necessary for tracking the status of each Substitution Request, 
and information necessary to provide an actionable response. 
1. Forms included in the Project Manual are adequate for this purpose, and must be used. 

D. Limit each request to a single proposed substitution item. 
1. Submit an electronic document, combining the request form with supporting data into 

single document. 

3.2 SUBSTITUTION PROCEDURES DURING PROCUREMENT 

A. Section 00 2113 - Instructions to Bidders specifies time restrictions for submitting requests for 
substitutions during the bidding period. 

B. Submittal Form (before award of contract): 
1. Submit substitution requests by completing the form in Section 00 4325; see this section 

for additional information and instructions.  Use only this form; other forms of submission 
are unacceptable. 

3.3 SUBSTITUTION PROCEDURES DURING CONSTRUCTION 

A. Submittal Form (after award of contract): 
1. Submit substitution requests by completing the form in Section 00 6325; see this section 

for additional information and instructions.  Use only this form; other forms of submission 
are unacceptable. 

B. Submit request for Substitution for Cause immediately upon discovery of need for 
substitution, but not later than 14 days prior to time required for review and approval by 
Architect, in order to stay on approved project schedule. 

C. Substitutions will not be considered under one or more of the following circumstances: 
1. When they are indicated or implied on shop drawing or product data submittals, without 

having received prior approval. 
2. Without a separate written request. 
3. When acceptance will require revisions to Contract Documents. 

3.4 RESOLUTION 

A. Architect may request additional information and documentation prior to rendering a 
decision.  Provide this data in an expeditious manner. 

B. Architect will notify Contractor in writing of decision to accept or reject request. 
1. Architect's decision following review of proposed substitution will be noted on the 

submitted form. 
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3.5 ACCEPTANCE 

A. Accepted substitutions change the work of the Project.  They will be documented and 
incorporated into work of the project by Change Order, Construction Change Directive, 
Architectural Supplementary Instructions, or similar instruments provided for in the 
Conditions of the Contract. 

3.6 CLOSEOUT ACTIVITIES 

A. See Section 01 7800 - Closeout Submittals, for closeout submittals. 

B. Include completed Substitution Request Forms as part of the Project record. 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Preconstruction meeting. 

B. Progress meetings. 

C. Submittals for review, information, and project closeout. 

D. Number of copies of submittals. 

E. Requests for Interpretation (RFI) procedures. 

F. Submittal procedures. 

1.2 RELATED REQUIREMENTS 

A. Section 01 3113 - Project Coordination: General coordination requirements and procedures, 
including requirements for coordination drawings. 

B. Section 01 6000 - Product Requirements:  General product requirements. 

C. Section 01 7000 - Execution and Closeout Requirements:  Additional coordination 
requirements. 

D. Section 01 7800 - Closeout Submittals:  Project record documents; operation and maintenance 
data; warranties and bonds. 

1.3 PROJECT COORDINATOR 

A. Project Coordinator: Owner. 

B. Cooperate with the Project Coordinator in allocation of mobilization areas of site; for field 
offices and sheds, for site access, traffic, and parking facilities. 

C. During construction, coordinate use of site and facilities through the Project Coordinator. 

D. Comply with Project Coordinator's procedures for intra-project communications; submittals, 
reports and records, schedules, coordination drawings, and recommendations; and resolution 
of ambiguities and conflicts. 

E. Comply with instructions of the Project Coordinator for use of temporary utilities and 
construction facilities.  Responsibility for providing temporary utilities and construction 
facilities is identified in Section 01 1000 - Summary. 

F. Coordinate field engineering and layout work under instructions of the Project Coordinator. 

G. Make the following types of submittals to Architect: 
1. Requests for Interpretation. 
2. Requests for substitution. 
3. Shop drawings, product data, and samples. 



ADMINISTRATIVE REQUIREMENTS 
01 3000 - 2 of 9 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
Copyright © 2022 Bialosky + Partners Architects   The Pantry, Tri-C Connect   

4. Test and inspection reports. 
5. Design data. 
6. Manufacturer's instructions and field reports. 
7. Applications for payment and change order requests. 
8. Progress schedules. 
9. Coordination drawings. 
10. Correction Punch List and Final Correction Punch List for Substantial Completion. 
11. Closeout submittals. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 PROJECT MEETINGS - GENERAL 

A. Schedule and conduct meetings at Project site unless otherwise indicated. 
1. Attendees: Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting. Notify Owner and Architect of scheduled 
meeting dates and times a minimum of seven (7) days prior to meeting. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
3. Minutes: Record significant discussions and agreements achieved. 

3.2 PRECONSTRUCTION MEETING 

A. Project Coordinator will schedule a meeting after Notice of Award. 

B. Attendance Required: 
1. Owner. 
2. Architect. 
3. Prime Contractor. 

C. Agenda: Discuss items of significance that could affect progress, including the following: 
1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
4. Submission of list of subcontractors, list of products, schedule of values, and progress 

schedule. 
5. Submission of initial Submittal schedule. 
6. Designation of personnel representing the parties to Contract. 
7. Procedures and processing of field decisions, submittals, substitutions, applications for 

payments, proposal request, Change Orders, and Contract closeout procedures. 
8. Scheduling. 
9. Use of premises by Owner and Contractor. 
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10. Security and housekeeping procedures. 

D. The Project Coordinator will record minutes and distribute copies within two days after 
meeting to participants, with copies to Architect, Owner, participants, and those affected by 
decisions made. 

3.3 PROGRESS MEETINGS 

A. Project Coordinator will make arrangements for meetings, prepare agenda with copies for 
participants, preside at meetings. 

B. Attendance Required: 
1. Contractor. 
2. Owner. 
3. Architect. 
4. Contractor's superintendent. 
5. Major subcontractors. 

C. Agenda: Discuss items of significance that could affect progress, including the following: 
1. Review minutes of previous meetings. 
2. Review of work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems that impede, or will impede, planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Review of RFIs log and status of responses. 
7. Review of off-site fabrication and delivery schedules. 
8. Maintenance of progress schedule. 
9. Corrective measures to regain projected schedules. 
10. Planned progress during succeeding work period. 
11. Coordination of projected progress. 
12. Maintenance of quality and work standards. 
13. Effect of proposed changes on progress schedule and coordination. 
14. Other business relating to work. 

D. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to Architect, Owner, participants, and those affected by decisions made. 

3.4 COORDINATION DRAWINGS - SEE SECTION 01 3113 

3.5 REQUESTS FOR INTERPRETATION (RFI) 

A. Definition:  A request seeking one of the following: 
1. An interpretation, amplification, or clarification of some requirement of Contract 

Documents arising from inability to determine from them the exact material, process, or 
system to be installed; or when the elements of construction are required to occupy the 
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same space (interference); or when an item of work is described differently at more than 
one place in Contract Documents. 

2. A resolution to an issue which has arisen due to field conditions and affects design intent. 

B. Whenever possible, request clarifications at the next appropriate project progress meeting, 
with response entered into meeting minutes, rendering unnecessary the issuance of a formal 
RFI. 

C. Preparation:  Prepare an RFI immediately upon discovery of a need for interpretation of 
Contract Documents.  Failure to submit an RFI in a timely manner is not a legitimate cause for 
claiming additional costs or delays in execution of the work. 
1. Prepare a separate RFI for each specific item. 

a. Review, coordinate, and comment on requests originating with subcontractors and/or 
materials suppliers. 

b. Do not forward requests which solely require internal coordination between 
subcontractors. 

2. Prepare in a format and with content acceptable to Owner. 
3. Combine RFI and its attachments into a single electronic file. PDF format is preferred. 

D. Reason for the RFI:  Prior to initiation of an RFI, carefully study all Contract Documents to 
confirm that information sufficient for their interpretation is definitely not included. 
1. Include in each request Contractor's signature attesting to good faith effort to determine 

from Contract Documents information requiring interpretation. 
2. Unacceptable Uses for RFIs:  Do not use RFIs to request the following: 

a. Approval of submittals (use procedures specified elsewhere in this section). 
b. Approval of substitutions (see Section - 01 6000 - Product Requirements) 
c. Changes that entail change in Contract Time and Contract Sum (comply with 

provisions of the Conditions of the Contract). 
d. Different methods of performing work than those indicated in the Contract Drawings 

and Specifications (comply with provisions of the Conditions of the Contract). 
3. Improper RFIs:  Requests not prepared in compliance with requirements of this section, 

and/or missing key information required to render an actionable response.  They will be 
returned without a response. 

4. Frivolous RFIs:  Requests regarding information that is clearly indicated on, or reasonably 
inferable from, Contract Documents, with no additional input required to clarify the 
question.  They will be returned without a response. 

E. Content:  Include identifiers necessary for tracking the status of each RFI, and information 
necessary to provide an actionable response. 
1. Official Project name and number, and any additional required identifiers established in 

Contract Documents. 
2. Owner's, Architect's, and Contractor's names. 
3. Discrete and consecutive RFI number, and descriptive subject/title. 
4. Issue date, and requested reply date. 

a. Do not request Architect's reply within a shorter period than that indicated in "RFI 
Review Time" paragraph below. 

5. Reference to particular Contract Document(s) requiring additional information or 
interpretation. Identify pertinent drawing and detail number and/or specification section 
number, title, and paragraph(s). 
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6. Annotations:  Field dimensions and/or description of conditions which have engendered 
the request. 

7. Contractor's suggested resolution:  A written and/or a graphic solution, to scale, is 
required in cases where clarification of coordination issues is involved, for example; 
routing, clearances, and/or specific locations of work shown diagrammatically in Contract 
Documents.  If applicable, state the likely impact of the suggested resolution on Contract 
Time or the Contract Sum. 

F. Attachments:  Include sketches, coordination drawings, descriptions, photos, submittals, and 
other information necessary to substantiate the reason for the request. 

G. RFI Log:  Prepare and maintain a tabular log of RFIs for the duration of the project. 
1. Indicate current status of every RFI.  Update log promptly and on a regular basis. 
2. Note dates of when each request is made, and when a response is received. 
3. Highlight items requiring priority or expedited response. 
4. Highlight items for which a timely response has not been received to date. 
5. Identify and include improper or frivolous RFIs. 

H. RFI Review Time: Architect will respond and return RFIs to Contractor within seven working 
days of receipt. For the purpose of establishing the start of the mandated response period, 
RFIs received after 1:00 PM will be considered as having been received on the following 
regular working day. 
1. Response period may be shortened or lengthened for specific items, subject to mutual 

agreement, and recorded in a timely manner in progress meeting minutes. 
2. If Architect's response includes a request for additional information, then the Architect's 

review time will date from time of receipt of additional information. 

I. Responses:  Content of answered RFIs will not constitute in any manner a directive or 
authorization to perform extra work or delay the project.  If in Contractor's belief it is likely to 
lead to a change to Contract Sum or Contract Time, promptly issue a notice to this effect, and 
follow up with an appropriate Change Order request to Owner. 
1. Response may include a request for additional information, in which case the original RFI 

will be deemed as having been answered, and an amended one is to be issued 
forthwith.  Identify the amended RFI with an R suffix to the original number. 

2. Do not extend applicability of a response to specific item to encompass other similar 
conditions, unless specifically so noted in the response. 

3. Upon receipt of a response, promptly review and distribute it to all affected parties, and 
update the RFI Log. 

4. Notify Architect within seven calendar days if an additional or corrected response is 
required by submitting an amended version of the original RFI, identified as specified 
above. 

3.6 SUBMITTAL SCHEDULE 

A. Submit to Architect for review a schedule for submittals in tabular format. 
1. Submit at the same time as the preliminary schedule specified in Section - 01 3216 - 

Construction Progress Schedule. 
2. Coordinate with Contractor's construction schedule and schedule of values. 
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3. Format schedule to allow tracking of status of submittals throughout duration of 
construction. 

4. Arrange information to include scheduled date for initial submittal, specification number 
and title, submittal category (for review or for information), description of item of work 
covered, and role and name of subcontractor. 

5. Account for time required for preparation, review, manufacturing, fabrication and delivery 
when establishing submittal delivery and review deadline dates. 
a. For assemblies, equipment, systems comprised of multiple components and/or 

requiring detailed coordination with other work, allow for additional time to make 
corrections or revisions to initial submittals, and time for their review. 

b. Do not request Architect's reply within a shorter period than that indicated in "Action 
Submittal Review Time" paragraph below. 

3.7 SUBMITTALS FOR REVIEW (ACTION SUBMITTALS) 

A. When the following are specified in individual sections, submit them for review: 
1. Product data. 
2. Shop drawings. 
3. Samples for selection. 
4. Samples for verification. 

B. Submit to Architect for review for the limited purpose of checking for compliance with 
information given and the design concept expressed in Contract Documents. 

C. Samples will be reviewed for aesthetic, color, or finish selection. 

D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES 
article below and for record documents purposes described in Section 01 7800 - Closeout 
Submittals. 

3.8 SUBMITTALS FOR INFORMATION (INFORMATION SUBMITTALS) 

A. When the following are specified in individual sections, submit them for information: 
1. Design data. 
2. Certificates. 
3. Test reports. 
4. Inspection reports. 
5. Manufacturer's instructions. 
6. Manufacturer's field reports. 
7. Other types indicated. 

B. Submit for Architect's knowledge as contract administrator or for Owner. 

3.9 SUBMITTALS FOR PROJECT CLOSEOUT (CLOSEOUT SUBMITTALS) 

A. Submit Correction Punch List for Substantial Completion. 

B. Submit Final Correction Punch List for Substantial Completion. 
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C. When the following are specified in individual sections, submit them at project closeout in 
compliance with requirements of Section 01 7800 - Closeout Submittals: 
1. Project record documents. 
2. Operation and maintenance data. 
3. Warranties. 
4. Bonds. 
5. Other types as indicated. 

D. Submit for Owner's benefit during and after project completion. 

3.10 NUMBER OF COPIES OF SUBMITTALS 

A. Electronic Documents:  Submit one electronic copy in PDF format; an electronically-marked up 
file will be returned.  Create PDFs at native size and right-side up; illegible files will be rejected. 

B. Samples:  Submit the number specified in individual specification sections; one of which will 
be retained by Architect. 
1. After review, produce duplicates. 
2. Retained samples will not be returned to Contractor unless specifically so stated. 

3.11 SUBMITTAL PROCEDURES 

A. General Requirements: 
1. Use a single transmittal for related items. 
2. Submit separate packages of submittals for review and submittals for information, when 

included in the same specification section. 
3. Transmit using approved form. 

a. Use Contractor's form, subject to prior approval by Architect. 
4. Sequentially identify each item.  For revised submittals use original number and a 

sequential numerical suffix. 
5. Identify:  Project; Contractor; subcontractor or supplier; pertinent drawing and detail 

number; and specification section number and article/paragraph, as appropriate on each 
copy. 

6. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification 
of products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with the requirements of the work and Contract Documents. 
a. Submittals from sources other than the Contractor, or without Contractor's stamp will 

not be acknowledged, reviewed, or returned. 
7. Deliver each submittal on date noted in submittal schedule, unless an earlier date has 

been agreed to by all affected parties, and is of the benefit to the project. 
a. Send submittals in electronic format via email to Architect. 

8. Action Submittals Review Time: Schedule submittals to expedite the Project, and 
coordinate submission of related items. 
a. For each submittal for review, allow 15 days excluding delivery time to and from the 

Contractor. 
b. For sequential reviews involving Architect's consultants, Owner, or another affected 

party, allow an additional 7 days. 



ADMINISTRATIVE REQUIREMENTS 
01 3000 - 8 of 9 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
Copyright © 2022 Bialosky + Partners Architects   The Pantry, Tri-C Connect   

c. For sequential reviews involving approval from authorities having jurisdiction (AHJ), in 
addition to Architect's approval, allow an additional 30 days. 

d. If Architect's response includes a request for additional information, then the 
Architect's review time will date from time of receipt of additional information. 

9. Identify variations from Contract Documents and product or system limitations that may 
be detrimental to successful performance of the completed work. 

10. Provide space for Contractor and Architect review stamps. 
11. When revised for resubmission, identify all changes made since previous submission. 
12. Distribute reviewed submittals.  Instruct parties to promptly report inability to comply 

with requirements. 
13. Incomplete submittals will not be reviewed, unless they are partial submittals for distinct 

portion(s) of the work, and have received prior approval for their use. 
14. Submittals not requested will be recognized, and will be returned "Not Reviewed", 

B. Product Data Procedures: 
1. Submit only information required by individual specification sections. 
2. Collect required information into a single submittal. 
3. Submit concurrently with related shop drawing submittal. 
4. Do not submit (Material) Safety Data Sheets for materials or products. 

C. Shop Drawing Procedures: 
1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting 

Contract Documents and coordinating related work. 
2. Use of reproductions of Contract Documents in digital data form to create shop drawings 

is only permitted as defined in Section 01 3113 - Project Coordination. 
3. Generic, non-project-specific information submitted as shop drawings do not meet the 

requirements for shop drawings. 

D. Samples Procedures: 
1. Transmit related items together as single package. 
2. Identify each item to allow review for applicability in relation to shop drawings showing 

installation locations. 
3. Include with transmittal high-resolution image files of samples to facilitate electronic 

review and approval.  Provide separate submittal page for each item image. 

3.12 SUBMITTAL REVIEW 

A. Submittals for Review:  Architect will review each submittal, and approve, or take other 
appropriate action. 

B. Submittals for Information:  Architect will acknowledge receipt and review.  See below for 
actions to be taken. 

C. Architect's actions will be reflected by marking each returned submittal using virtual stamp on 
electronic submittals. 
1. Notations may be made directly on submitted items and/or listed on appended Submittal 

Review cover sheet. 

D. Architect's and consultants' actions on items submitted for review: 
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1. Authorizing purchasing, fabrication, delivery, and installation: 
a. "Approved for Design". 
b. "Approved as Noted for Fabrication". 

1) At Contractor's option, submit corrected item, with review notations 
acknowledged and incorporated. 

2. Not Authorizing fabrication, delivery, and installation: 
a. "Revise and Resubmit". 

1) Resubmit revised item, with review notations acknowledged and incorporated. 
2) Non-responsive resubmittals may be rejected. 

b. "Not Approved". 
1) Submit item complying with requirements of Contract Documents. 

c. "Additional Copies Required". 

E. Architect's and consultants' actions on items submitted for information: 
1. Items for which no action was taken: 

a. "Receipt Acknowledged, No Action Taken" -  to notify the Contractor that the 
submittal has been received for record only. 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. General coordination procedures. 

B. Coordination drawings. 

C. Coordination documents. 

D. Coordination of submittals. 

E. Coordination of substitutions and modifications. 

F. Observation of work 

1.2 RELATED REQUIREMENTS 

A. Section 01 1000 - Summary:  Responsibilities of separate contractors. 

B. Section 01 3000 - Administrative Requirements:  Additional requirements for coordination. 

C. Section 01 6000 - Product Requirements:  Spare parts and maintenance materials. 

D. Section 01 7000 - Execution and Closeout Requirements:  Starting of Systems.  Systems 
Demonstration. 

1.3 SUBMITTALS 

A. Submit coordination drawings and schedules prior to submitting shop drawings, product data, 
and samples. 

1.4 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 
1. Schedule construction operations in sequence required to obtain the best results, where 

installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Coordination of Multiple Contracts: Each contractor shall coordinate its construction 
operations with those of other contractors and entities to ensure efficient and orderly 
installation of each part of the Work. Each contractor shall coordinate its own operations with 
operations included in different Sections that depend on each other for proper installation, 
connection, and operation. 
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1. Schedule construction operations in sequence required to obtain the best results, where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum performance and accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

C. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination. Include such items as required notices, reports, and list of 
attendees at meetings. 
1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required. 

D. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities and direction of Project coordinator to avoid 
conflicts and to ensure orderly progress of the Work. Such administrative activities include, 
but are not limited to, the following: 
1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

1.5 COORDINATION DRAWINGS 

A. Definition:  Coordination Drawings are drawings that show the relationship and integration of 
different construction elements that require careful coordination during fabrication or 
installation to fit in the space provided or function as intended. 
1. Provide composite drawings showing work that is exposed and/or where there are hung 

ceilings for integration of all the Work including work shown in detail on shop drawings or 
product data.  Coordination Drawings are not considered shop drawings and must be 
definitive in nature. 

2. Refer to Mechanical, Plumbing, and Electrical Specification Sections for additional general 
requirements applicable to the Work. 

B. Coordination: General Contractor shall coordinate preparation of Coordination Drawings with 
all subcontractors.  Composite Coordination Drawings shall be prepared electronically for 
installation of products and materials which are to be fabricated off-site by separate entities 
and where limited space availability necessitates maximum utilization of space for efficient 
installation of different components. 
1. Drawings shall show dimensional plan and elevation locations of mechanical and electrical 

work, as well as cross and longitudinal sections and large-scale details as required to fully 
delineate all conditions.  Composite drawings shall be prepared by competent 
draftspersons, in a clear, legible manner. 
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2. HVAC subcontractor shall prepare layout drawings of HVAC ductwork and piping, at not 
less than 1/4-inch scale, including locations of registers, grilles, diffusers and similar 
features, as well as valves, dampers, and other items requiring access for service or 
maintenance.  HVAC subcontractor shall transmit the electronic drawing files and one 
reproducible to the Electrical subcontractor. 

3. Electrical subcontractor shall locate on the drawings his own routings of conduit as well as 
other items such as lighting fixtures, access panels, switch panels, etc. as required to 
determine inter-relationships and possible interferences with HVAC work and 
architectural or structural features.  The electronic drawings shall then be sent to the 
plumbing and fire protection subcontractors. 

4. Plumbing and Fire Protection subcontractors shall locate on the drawings their own 
routings as well as other items such as valves, access panels, etc. as required to determine 
inter-relationships and possible interferences with HVAC and Electrical work and 
architectural or structural features.  The electronic drawings shall then be sent to the 
Construction Manager. 

5. Minor changes in duct, pipe or conduit routings that do not affect the intended function 
may be made as required to avoid space conflicts, when mutually agreed upon, but items 
may not be resized, exposed or relocated without Architect’s approval.  Changes shall not 
be made in wall locations or openings, or other features affecting the function or 
aesthetics of the building. 

6. After conflicts and/or interferences are resolved, General Contractor or Construction 
Manager shall develop and submit to Architect composite drawings showing the agreed 
upon routings, layouts, and juxtapositions of ductwork, fire protection, piping, major 
conduits, valves, panels, lighting fixtures and all other major mechanical and electrical 
items of work including sequence of installation. General Contractor or Construction 
Manager and each subcontractor shall sign the composite drawings and in signing certify 
their awareness of, and agreement with, the indicated routings, layouts, and sequencing 
and their inter-relationship with Work of all portions of the Contract. 

7. No extra compensation will be allowed for relocating any duct, pipe, conduit or other 
material that has been installed without proper coordination between the General 
Contractor or Construction Manager and subcontractors involved.  No extra cost will be 
incurred by the Owner based on coordination drawing requirements.  Unauthorized 
deviations in the actual construction will not be permitted.  Unauthorized work will be 
subject to removal and correction at no additional cost to the Owner. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 COORDINATION REQUIRED 

A. Coordinate the work listed below: 
1. Foodservice: Division 11. 
2. Fire Suppression and Plumbing: P series drawings. 
3. Heating, Ventilating, and Air Conditioning: M series drawings. 
4. Electrical: E series drawings. 
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B. Coordinate progress schedules, including dates for submittals and for delivery of products. 

C. Conduct meetings among subcontractors and others concerned, to establish and maintain 
coordination and schedules, and to resolve coordination matters in dispute. 

D. Participate in progress meetings.  Report on progress of work to be adjusted under 
coordination requirements, and any required changes in schedules.  Transmit minutes of 
meetings and reports to concerned parties. 

3.2 COORDINATION DRAWINGS 

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely indicated on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more 
than one entity. 
1. Content: Project-specific information, drawn accurately to a scale large enough to indicate 

and resolve conflicts. Do not base coordination drawings on standard printed data. Include 
the following information, as applicable: 
a. Use applicable Drawings as a basis for preparation of coordination drawings. Prepare 

sections, elevations, and details as needed to describe relationship of various systems 
and components. 

b. Coordinate the addition of trade-specific information to coordination drawings by 
multiple contractors in a sequence that best provides for coordination of the 
information and resolution of conflicts between installed components before 
submitting for review. 

c. Indicate functional and spatial relationships of components of architectural, structural, 
civil, mechanical, and electrical systems. 

d. Indicate space requirements for routine maintenance and for anticipated replacement 
of components during the life of the installation. 

e. Show location and size of access doors required for access to concealed dampers, 
valves, and other controls. 

f. Indicate required installation sequences. 
g. Indicate dimensions shown on Drawings. Specifically note dimensions that appear to 

be in conflict with submitted equipment and minimum clearance requirements. 
Provide alternative sketches to Architect indicating proposed resolution of such 
conflicts. Minor dimension changes and difficult installations will not be considered 
changes to the Contract. 

B. Coordination Drawing Organization: Organize coordination drawings as follows: 
1. Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and 

mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of 
visible ceiling-mounted devices relative to acoustical ceiling grid. Supplement plan 
drawings with section drawings where required to adequately represent the Work. 

2. Plenum Space: Indicate subframing for support of ceiling and wall systems, mechanical 
and electrical equipment, and related Work. Locate components within plenums to 
accommodate layout of light fixtures and other components indicated on Drawings. 
Indicate areas of conflict between light fixtures and other components. 

3. Mechanical Rooms: Provide coordination drawings for mechanical rooms, showing plans 
and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical 
equipment. 
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4. Structural Penetrations: Indicate penetrations and openings required for all disciplines. 
5. Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of 

embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door 
floor closers, slab depressions for floor finishes, curbs and housekeeping pads, and similar 
items. 

6. Mechanical and Plumbing Work: Show the following: 
a. Sizes and bottom elevations of ductwork, piping, and conduit runs, including 

insulation, bracing, flanges, and support systems. 
b. Dimensions of major components, such as dampers, valves, diffusers, access doors, 

cleanouts and electrical distribution equipment. 
c. Fire-rated enclosures around ductwork. 

7. Electrical Work: Show the following: 
a. Runs of vertical and horizontal conduit 1-1/4 inches in diameter and larger. 
b. Light fixture, exit light, emergency battery pack, smoke detector, and other fire-alarm 

locations. 
c. Panel board, switchboard, switchgear, transformer, busway, generator, and motor-

control center locations. 
d. Location of pull boxes and junction boxes, dimensioned from column center lines. 

8. Fire-Protection System: Show locations of standpipes, mains piping, branch lines, pipe 
drops, and sprinkler heads. 

9. Review: Architect will review coordination drawings to confirm that, in general, the Work 
is being coordinated, but not for the details of the coordination, which are Contractor's 
responsibility. If Architect determines that coordination drawings are not being prepared 
in sufficient scope or detail, or are otherwise deficient, Architect will so inform Contractor, 
who shall make suitable modifications and resubmit. 

C. Coordination Drawing Process: Prepare coordination drawings in the following manner: 
1. Schedule submittal and review of Fire Sprinkler, Plumbing, HVAC, and Electrical Shop 

Drawings to make required changes prior to preparation of coordination drawings. 
2. Commence routing of coordination drawing files with HVAC Installer, who will provide 

drawing plan files denoting approved ductwork. HVAC Installer will locate ductwork and 
piping on a single layer, using orange color. Forward drawings to Plumbing Installer. 

3. Plumbing Installer will locate plumbing and equipment on a single layer, using blue color. 
4. Fire Sprinkler Installer will locate piping and equipment, using red color. Fire Sprinkler 

Installer shall forward drawing files to Electrical Installer. 
5. Electrical Installer will indicate service and feeder conduit runs and equipment in green 

color. Electrical Installer shall forward drawing files to Communications and Electronic 
Safety and Security Installer. 

6. Communications and Electronic Safety and Security Installer will indicate cable trays and 
cabling runs and equipment in purple color. Communications and Electronic Safety and 
Security Installer shall forward completed drawing files to Contractor. 

7. Contractor shall perform the final coordination review. As each coordination drawing is 
completed, Contractor will meet with Architect to review and resolve conflicts on the 
coordination drawings. 

D. Coordination Digital Data Files: Prepare coordination digital data files according to the 
following requirements: 
1. File Preparation Format: Same digital data software program, version, and operating 

system as original Drawings. 
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2. File Submittal Format: Submit or post coordination drawing files using PDF format. 
3. Architect will furnish Contractor one set of digital data files of Drawings for use in 

preparing coordination digital data files. 
a. Architect makes no representations as to the accuracy or completeness of digital data 

files as they relate to Drawings. 
b. Contractor shall execute a data licensing agreement in the form of Agreement 

included in this Project Manual. 

3.3 COORDINATION DOCUMENTS 

A. Prepare coordination drawings to organize installation of products for efficient use of available 
space, for proper sequence of installation, and to identify potential conflicts. 

B. Prepare a master schedule identifying responsibilities for activities that directly relate to this 
work, including submittals and temporary utilities; organize by specification section. 

C. Identify electrical power characteristics and control wiring required for each item of 
equipment. 

D. Maintain documents for the duration of the work, recording changes due to site instructions, 
modifications or adjustments. 

E. After Architect review of original and revised documents, reproduce and distribute copies to 
concerned parties. 

3.4 COORDINATION OF SUBMITTALS 

A. Review shop drawings, product data, and samples for compliance with Contract Documents 
and for coordination with related work.  Transmit copies of reviewed documents to Architect. 

B. Check field dimensions and clearances and relationship to available space and anchors. 

C. Check compatibility with equipment and work of other sections, electrical characteristics, and 
operational control requirements. 

D. Check motor voltages and control characteristics. 

E. Coordinate controls, interlocks, wiring of switches, and relays. 

F. Coordinate wiring and control diagrams. 

G. When changes in the work are made, review their effect on other work. 

H. Verify information and coordinate maintenance of record documents. 

3.5 COORDINATION OF SUBSTITUTIONS AND MODIFICATIONS 

A. Review proposals and requests for substitution prior to submission to Architect. 

B. Verify compliance with Contract Documents and for compatibility with work of other sections. 

C. Submit with recommendation for action. 
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3.6 OBSERVATION OF WORK 

A. Observe work for compliance with Contract Documents. 

B. Maintain a list of observed deficiencies and defects; promptly submit. 

END OF SECTION



 

 
 

 



AAGREEMENT FOR TRANSFER AND USE OF ELECTRONIC FILES 
 
BY ACTION OF ACCEPTING ONE OR MORE ELECTRONIC FILES FROM BIALOSKY + 
PARTNERS ARCHITECTS LLC, THIS AGREEMENT IS ACCEPTED BETWEEN BIALOSKY + 
PARTNERS ARCHITECTS LLC AND THE PARTY PERFORMING THE SAID ACTION.  This 
agreement is by and between Bialosky + Partners Architects LLC, 6555 Carnegie 
Avenue, Cleveland, OH  44103 and the Architect’s consultants (hereinafter "BPA"), and 
the Contractor and Contractor’s agents accepting the electronic files (hereinafter 
"Contractor").  
 
Whereas the Contractor has requested BPA to provide electronic files for the 
Contractor’s convenience and use and whereas BPA is willing to accommodate this 
request pursuant to the following terms and conditions, the Contractor and BPA agree 
as follows: 
 
BPA and Contractor fully understand that the data contained in these electronic files are 
part of BPA’s Instruments of Service, BPA shall be deemed the author of the drawings 
and data, and BPA shall retain all common law, statutory law and other rights, including 
copyrights.  These files are not a product, and shall not be used by the Contractor or 
anyone else receiving this data through or from the Contractor for any other purpose, 
other than as a convenience in the preparation of project related drawings for a specific 
project in which BPA is involved.  BPA makes no warranties, either express or implied, of 
merchantability and fitness for any particular purpose. 
 
The Contractor understands and accepts that electronic files deteriorate or can be 
modified inadvertently or otherwise without authorization by BPA.  Therefore, BPA may 
remove all indication of its ownership or involvement from these electronic files.  
Furthermore, BPA makes no representations as to compatibility, usability or readability 
of the files resulting from the use of software, application packages, operating systems, 
or computer hardware differing from those of BPA.  The Contractor understands that 
these electronic files are not contract documents.  Significant differences may exist 
between these electronic files and corresponding hard copy documents due to addenda, 
change orders, revisions, layer visibility or other reasons.  BPA makes no representations 
as to the accuracy or completeness of these electronic files.  The printed/hard sealed 
copies of the construction documents are the only documents that may be relied upon, 
and the documents transmitted electronically are not to be construed as contract 
documents. Contractor understands and agrees that Contractor alone is completely 
responsible, without limitation, to check and otherwise confirm accuracy of all data on 
these electronic files. 
 
The Contractor agrees to make no claims and hereby waives any claims or causes of 
action of any nature whatsoever against BPA, its officers, directors, employees, agents, 
clients, or sub-consultants which may arise out of or in connection with the use of the 
electronic files.  Furthermore, Contractor shall indemnify, defend and hold harmless BPA, 
its officers, directors, employees, agents, clients, or sub-consultants from and against any 
and all claims, damages, losses and expenses, including attorney fees, arising out of or 
related to the use of the electronic files by the Contractor, or by anyone else receiving 
this data through or from the Contractor. 

 
________________________________    ______________________    _____________ 
Authorized Contractor Representative            Company        Date 

 
End of Agreement 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Submittals. 

B. Quality assurance. 

C. References and standards. 

D. Contractor's construction-related professional design services. 

E. Contractor's design-related professional design services. 

F. Control of installation. 

G. Manufacturers' field services. 

H. Defect Assessment. 

1.2 RELATED REQUIREMENTS 

A. Section 01 3000 - Administrative Requirements:  Submittal procedures. 

B. Section 01 4216 - Definitions. 

C. Section 01 6000 - Product Requirements:  Requirements for material and product quality. 

1.3 DEFINITIONS 

A. Contractor's Professional Design Services (Delegated Design):  Design of some aspect or 
portion of the project by party other than the design professional of record.  Provide these 
services as part of the Contract for Construction. 
1. Design Services Types Required: 

a. Construction-Related:  Services Contractor needs to provide in order to carry out the 
Contractor’s sole responsibilities for construction means, methods, techniques, 
sequences, and procedures. 

b. Design-Related:  Design services explicitly required to be performed by another design 
professional due to highly-technical and/or specialized nature of a portion of the 
project.  Services primarily involve engineering analysis, calculations, and design, and 
are not intended to alter the aesthetic aspects of the design. 

B. Design Data:  Design-related, signed and sealed drawings, calculations, specifications, 
certifications, shop drawings and other submittals provided by Contractor, and prepared 
directly by, or under direct supervision of, appropriately licensed design professional. 

C. Experienced: When used with an entity or individual, "experienced," unless otherwise further 
described, means having successfully completed a minimum of five (5) previous projects 
similar in nature, size, and extent to this Project; being familiar with special requirements 
indicated; and having complied with requirements of authorities having jurisdiction. 
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D. Field Quality-Control Tests and Inspections: Tests and inspections that are performed on-site 
for installation of the Work and for completed Work. 

E. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, subcontractor, or sub-subcontractor, to perform a particular construction 
operation, including installation, erection, application, assembly, and similar operations. 
1. Use of trade-specific terminology in referring to a Work result does not require that 

certain construction activities specified apply exclusively to specific trade(s). 

F. Preconstruction Testing: Tests and inspections performed specifically for Project before 
products and materials are incorporated into the Work, to verify performance or compliance 
with specified criteria. Unless otherwise indicated, copies of reports of tests or inspections 
performed for other than the Project do not meet this definition. 

G. Product Tests: Tests and inspections that are performed by a nationally recognized testing 
laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to 
NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements. 

H. Source Quality-Control Tests and Inspections: Tests and inspections that are performed at the 
source (e.g., plant, mill, factory, or shop). 

I. Testing Agency: An entity engaged to perform specific tests, inspections, or both. The term 
"testing laboratory" shall have the same meaning as the term "testing agency." 

J. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work, to guard against defects and deficiencies and substantiate that 
proposed construction will comply with requirements. 

K.  Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work, to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Contractor's quality-control services do 
not include contract administration activities performed by Architect. 

1.4 CONTRACTOR'S CONSTRUCTION-RELATED PROFESSIONAL DESIGN SERVICES (DELEGATED DESIGN) 

A. Coordination:  Contractor's professional design services are subject to requirements of 
project's Conditions for Construction Contract. 

B. Provide such engineering design services as may be necessary to plan and safely conduct 
certain construction operations, pertaining to, but not limited to the following: 
1. Temporary sheeting, shoring, or supports. 
2. Temporary scaffolding. 
3. Temporary bracing. 
4. Temporary falsework for support of spanning or arched structures. 
5. Temporary foundation underpinning. 
6. Temporary stairs or steps required for construction access only. 
7. Temporary hoist(s) and rigging. 
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8. Investigation of soil conditions to support construction equipment. 

1.5 CONTRACTOR'S DESIGN-RELATED PROFESSIONAL DESIGN SERVICES (DELEGATED-DESIGN) 

A. Coordination:  Contractor's professional design services are subject to requirements of 
project's Conditions for Construction Contract. 

B. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

C. Base design on performance and/or design criteria indicated in individual specification 
sections. 
1. Submit a Request for Interpretation to Architect if the criteria indicated are not sufficient 

to perform required design services. 

D. Delegated-Design Services Statement: Submit a statement signed and sealed by the 
responsible design professional, for each product and system specifically assigned to 
Contractor to be designed or certified by a design professional, indicating that the products 
and systems are in compliance with performance and design criteria indicated. Include list of 
codes, loads, and other factors used in performing these services. 

E. Scope of Contractor's Design-Related Professional Design Services: As indicated on drawings 
and in individual specification sections. 

1.6 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Designer's Qualification Statement:  Submit for Architect's knowledge as contract 
administrator, or for Owner's information. 
1. Include information for each individual professional responsible for producing, or 

supervising production of, design-related professional services provided by Contractor. 
a. Full name. 
b. Professional licensure information. 
c. Statement addressing extent and depth of experience specifically relevant to design of 

items assigned to Contractor. 

C. Design Data:  Submit for Architect's knowledge as contract administrator for the limited 
purpose of assessing compliance with information given and the design concept expressed in 
the Contract Documents, or for Owner's information. 
1. Include calculations that have been used to demonstrate compliance to performance and 

regulatory criteria provided, and to determine design solutions. 
2. Include required product data and shop drawings. 
3. Include a statement or certification attesting that design data complies with criteria 

indicated, such as building codes, loads, functional, and similar engineering requirements. 
4. Include signature and seal of design professional responsible for allocated design services 

on calculations and drawings. 
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D. Certificates:  When specified in individual specification sections, submit certification by the 
manufacturer and Contractor or installation/application subcontractor to Architect, in 
quantities specified for Product Data. 
1. Indicate material or product complies with or exceeds specified requirements.  Submit 

supporting reference data, affidavits, and certifications as appropriate. 
2. Certificates may be recent or previous test results on material or product, but must be 

acceptable to Architect. 

E. Manufacturer's Instructions:  When specified in individual specification sections, submit 
printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and 
finishing, for the Owner's information.  Indicate special procedures, perimeter conditions 
requiring special attention, and special environmental criteria required for application or 
installation. 

F. Manufacturer's Field Reports:  Submit reports for Architect's benefit as contract administrator 
or for Owner. 
1. Submit report in duplicate within 30 days of observation to Architect for information. 
2. Submit for information for the limited purpose of assessing compliance with information 

given and the design concept expressed in the Contract Documents. 

G. Erection Drawings:  Submit drawings for Architect's benefit as contract administrator or for 
Owner. 
1. Submit for information for the limited purpose of assessing compliance with information 

given and the design concept expressed in the Contract Documents. 
2. Data indicating inappropriate or unacceptable Work may be subject to action by Architect 

or Owner. 

1.7 QUALITY ASSURANCE 

A. Designer Qualifications (Delegated Design):  Where professional engineering design services 
and design data submittals are specifically required of Contractor by Contract Documents, 
provide services of a Professional Engineer experienced in design of this type of work and 
licensed in the State in which the Project is located. 

1.8 REFERENCES AND STANDARDS 

A. For products and workmanship specified by reference to a document or documents not 
included in the Project Manual, also referred to as reference standards, comply with 
requirements of the standard, except when more rigid requirements are specified or are 
required by applicable codes. 

B. Comply with reference standard of date of issue current on date of Agreement, except where 
a specific date is established by applicable code. 

C. Obtain copies of standards where required by product specification sections. 

D. Maintain copy at project site during submittals, planning, and progress of the specific work, 
until Substantial Completion. 
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E. Should specified reference standards conflict with Contract Documents, request clarification 
from Architect before proceeding. 

F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor 
those of Architect shall be altered from Contract Documents by mention or inference 
otherwise in any reference document. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 

C. Should manufacturers' instructions conflict with Contract Documents, request clarification 
from Architect before proceeding. 

D. Comply with specified standards as minimum quality for the work except where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

E. Have work performed by persons qualified to produce required and specified quality. 

F. Verify that field measurements are as indicated on shop drawings or as instructed by the 
manufacturer. 

G. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, and disfigurement. 

3.2 MANUFACTURERS' FIELD SERVICES 

A. When specified in individual specification sections, require material or product suppliers or 
manufacturers to provide qualified staff personnel to observe site conditions, conditions of 
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust, and 
balance equipment as applicable, and to initiate instructions when necessary. 

B. Report observations and site decisions or instructions given to applicators or installers that are 
supplemental or contrary to manufacturers' written instructions. 

3.3 DEFECT ASSESSMENT 

A. Replace Work or portions of the Work not complying with specified requirements. 
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B. If, in the opinion of Owner, it is not practical to remove and replace the work, Owner will 
direct an appropriate remedy or adjust payment. 

END OF SECTION 
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PART 1  GENERAL 

1.1 SUMMARY 

A. This section supplements the definitions contained in the General Conditions. 

B. Other definitions are included in individual specification sections. 

1.2 GENERAL 

A. Basic Contract definitions are included in the Conditions of the Contract. 

1.3 DEFINITIONS 

A. Approved: When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

B. Basis-of-Design: Refer to Section 01 6000 - Product Requirements. 

C. Code or Building Code: OBC-2017 edition of the Ohio Building Code. 

D. Comparable: Refer to Section 01 6000 - Product Requirements. 

E. Contractor's Professional Design Services: Refer to Section 01 4000 - Quality Requirements. 

F. Cutting: Refer to Section 01 7000 - Execution and Closeout Requirements. 

G. Delegated Design: Same as Contractor's Professional Design Services. 

H. Design Data: Refer to Section 01 4000 - Quality Requirements. 

I. Directed: A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

J. Experienced: Refer to Section 01 4000 - Quality Requirements. 

K. Furnish: To supply, deliver, unload, and inspect for damage. 

L. Indicated: Requirements expressed by graphic representations or in written form on drawings, 
in Specifications, and in other Contract Documents. Other terms including "shown," "noted," 
"scheduled," and "specified" have the same meaning as "indicated." 

M. Install: To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make 
ready for use. 

N. Installer/Applicator/Erector: Refer to Section 01 4000 - Quality Requirements. 

O. Mockups: Refer to Section 01 4000 - Quality Requirements. 

P. Or Equal: Refer to Section 01 6000 - Product Requirements. 

Q. Patching: Refer to Section 01 7000 - Execution and Closeout Requirements. 
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R. Product: Material, machinery, components, equipment, fixtures, and systems forming the 
work result. Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 
1. Not materials or equipment used for preparation, fabrication, conveying, or erection and 

not incorporated into the work result. 
2. Products may be new, never before used, or re-used materials or equipment. 

S. Project Manual: The book-sized volume that includes the procurement requirements (if any), 
the contracting requirements, and the specifications. 

T. Project Site: Space available for performing construction activities. The extent of Project site is 
shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built. 

U. Provide: To furnish and install, complete and ready for the intended use. 

V. Regulations: Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that 
control performance of the Work. 

W. Subject to Compliance with Requirements: Refer to Section 01 6000 - Product Requirements. 

X. Substitutions: Refer to Section 01 2500 - Substitution Procedures. 

Y. Supply: Same as Furnish. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Temporary utilities. 

B. Temporary sanitary facilities. 

C. Temporary Controls:  Barriers and enclosures. 

D. Security requirements. 

E. Vehicular access and parking. 

F. Waste removal facilities and services. 

G. Field offices. 

1.2 TEMPORARY UTILITIES 

A. Owner will provide the following: 
1. Electrical power, consisting of connection to existing facilities. 
2. Water supply, consisting of connection to existing facilities. 

B. Provide and pay for all lighting and ventilation required for construction purposes. 

C. Use trigger-operated nozzles for water hoses, to avoid waste of water. 

1.3 TEMPORARY SANITARY FACILITIES 

A. General Contractor to provide and maintain required facilities and enclosures.  Provide at time 
of project mobilization. 

B. Use of existing facilities is not permitted. 

C. Maintain daily in clean and sanitary condition. 

1.4 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to 
areas that could be hazardous to workers or the public, to allow for owner's use of site and to 
protect existing facilities and adjacent properties from damage from construction operations 
and demolition. 

B. Provide barricades and covered walkways required by governing authorities for public rights-
of-way and for public access to existing building. 

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 
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1.5 INTERIOR ENCLOSURES 

A. Provide temporary partitions as indicated to separate work areas from Owner-occupied areas, 
to prevent penetration of dust and moisture into Owner-occupied areas, and to prevent 
damage to existing materials and equipment.  Final locations and dimensions to be 
coordinated and confirmed with College. 

B. Construction:  Framing and sheet materials with closed joints and sealed edges at 
intersections with existing surfaces: 
1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied side, 

and fire-retardant-treated plywood on construction operations side. 
2. Insulate partitions to control noise transmission to occupied areas. 
3. Seal joints and perimeter. Equip partitions with gasketed dustproof doors and security 

locks where openings are required. 
4. Protect air-handling equipment by sealing open ducts and return air passages. 
5. Provide walk-off mats at each entrance through temporary partition and at all other 

entrances to the construction area. 

1.6 SECURITY  

A. Provide security and facilities to protect Work, and Owner's operations from unauthorized 
entry, vandalism, or theft. 

B. Coordinate with Owner's security program. 

1.7 VEHICULAR ACCESS AND PARKING 

A. Comply with regulations relating to use of streets and sidewalks, access to emergency 
facilities, and access for emergency vehicles. 

B. Coordinate access and haul routes with governing authorities and Owner. 

C. Provide and maintain access to fire hydrants, free of obstructions. 

D. Provide temporary parking areas to accommodate construction personnel.  When site space is 
not adequate, provide additional off-site parking. 

E. Existing parking areas may be used for construction parking.  Coordinate permissible locations 
on Campus with the Owner. 

1.8 WASTE REMOVAL 

A. Provide waste removal facilities and services as required to maintain the site in clean and 
orderly condition. 

B. Provide containers with lids.  Remove trash from site periodically. 

C. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers 
with lids. 
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1.9 FIELD OFFICES 

A. Office:  The College will provide interior space for field offices.  The General Contractor is 
responsible for providing the necessary furnishings, such as table and chairs. 

B. Provide  table and chairs to accommodate no fewer than eight (8) persons. 

1.10 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial 
Completion inspection. 

B. Clean and repair damage caused by installation or use of temporary work. 

C. Restore existing facilities used during construction to original condition. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. General product requirements. 

B. Re-use of existing products. 

C. Transportation, handling, storage and protection. 

D. Product option requirements. 

E. Substitution limitations. 

F. Procedures for Owner-supplied products. 

G. Maintenance materials, including extra materials, spare parts, tools, and software. 

1.2 DEFINITIONS 

A. Basis-of-Design Product: A specification in which a single manufacturer's product is named and 
accompanied by the words "basis-of-design," including make or model number or other 
designation. Manufacturer's published attributes and characteristics of basis-of-design 
product establish salient characteristics of products. 

B. Comparable Product: Product by a named manufacturer that is demonstrated and approved 
through the comparable product submittal process to have the indicated qualities related to 
type, function, dimension, in-service performance, physical properties, appearance, and other 
characteristics that equal or exceed those of specified product. 

C. Named Products: Items identified by manufacturer's product name, including make or model 
number or other designation shown or listed in manufacturer's published product literature 
that is current as of date of the Contract Documents. 

D. Or Equal: For products specified by name and accompanied by the term "or equal," "or 
approved equal," or "or approved," comply with requirements in Comparable Product Request 
Submittals" paragraph to obtain approval for use of an unnamed product. 

E. Products: Refer to Section 01 4216 - Definitions. 

F. Subject to Compliance with Requirements: In the event that a named product or product by a 
named manufacturer does not meet the requirements of the specifications, select another 
named product or product from another named manufacturer that does meet the 
requirements of the specifications; submit a comparable product request or substitution 
request, if applicable. 

1.3 RELATED REQUIREMENTS 

A. Section 01 2500 - Substitution Procedures:  Substitutions made during procurement and/or 
construction phases. 
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B. Section 01 4000 - Quality Requirements:  Product quality monitoring. 

1.4 SUBMITTALS 

A. Proposed Products List:  Submit list of major products proposed for use, with name of 
manufacturer, trade name, and model number of each product. 
1. Submit within 15 days after date of Agreement. 
2. For products specified only by reference standards, list applicable reference standards. 

B. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to 
identify applicable products, models, options, and other data.  Supplement manufacturers' 
standard data to provide information specific to this Project. 

C. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical 
characteristics, utility connection requirements, and location of utility outlets for service for 
functional equipment and appliances. 

D. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with 
integral parts and attachment devices. Coordinate sample submittals for interfacing work. 
1. For selection from standard finishes, submit samples of the full range of the 

manufacturer's standard colors, textures, and patterns. 

E. Comparable Product Request Submittals: An action submittal requesting consideration of a 
comparable product, including the following information: 
1. Identification of basis-of-design product to be replaced, including Specification Section 

number and title and Drawing numbers and titles. 
2. Evidence that proposed product does not require revisions to the Contract Documents, is 

consistent with the Contract Documents, will produce the indicated results, and is 
compatible with other portions of the Work. 

3. Evidence that proposed product does not require revisions to the Contract Documents, is 
consistent with the Contract Documents, will produce the indicated results, and is 
compatible with other portions of the Work. 

4. Evidence that proposed product provides specified warranty. 
5. List of similar installations for completed projects, with project names and addresses and 

names and addresses of architects and owners, if requested. 
6. Samples, if indicated or requested. 

F. Substitution Request: Refer to Section 01 2500 "Substitution Procedures" for definition and 
limitations on substitutions. 

PART 2  PRODUCTS 

2.1 EXISTING PRODUCTS 

A. Do not use materials and equipment removed from existing premises unless specifically 
required or permitted by Contract Documents. 
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B. Unforeseen historic items encountered remain the property of the Owner; notify Owner 
promptly upon discovery; protect, remove, handle, and store as directed by Owner. 

C. Existing materials and equipment indicated to be removed, but not to be re-used, relocated, 
reinstalled, delivered to the Owner, or otherwise indicated as to remain the property of the 
Owner, become the property of the Contractor; remove from site. 

2.2 NEW PRODUCTS 

A. Provide new products unless specifically required or permitted by Contract Documents. 

B. See Section 01 4000 - Quality Requirements, for additional source quality control 
requirements. 

C. Use of products having any of the following characteristics is not permitted: 
1. Made of wood from newly cut old growth timber. 
2. Containing lead, cadmium, or asbestos. 

2.3 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting 
those standards or description. 

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the 
manufacturers named and meeting specifications, no options or substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with a Provision for 
Substitutions:  Submit a request for substitution for any manufacturer not named. 

D. Products Specified by Basis-of-Design: Where Specifications name a product, or refer to a 
product indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers. 
Drawings and Specifications may additionally indicate sizes, profiles, dimensions, and other 
characteristics that are based on the product named. 

E. Product Specified by Visual Matching Specification: Where Specifications require the phrase 
"match Architect's sample," provide a product that complies with requirements and matches 
Architect's sample. Architect's decision will be final on whether a proposed product matches. 

F. Product Specified by Visual Selection Specification: Where Specifications include the phrase 
"as selected by Architect from manufacturer's full range" or a similar phrase, select a product 
that complies with requirements. Architect will select color, gloss, pattern, density, or texture 
from manufacturer's product line that includes both standard and premium items. 

2.4 MAINTENANCE MATERIALS 

A. See Section 01 7800 - Closeout Submittals.  
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PART 3  EXECUTION 

3.1 SUBSTITUTION LIMITATIONS 

A. See Section 01 2500 - Substitution Procedures. 

3.2 COORDINATION 

A. Modify or adjust affected work as necessary to integrate work of approved comparable 
products and approved substitutions. 

3.3 OWNER-SUPPLIED PRODUCTS 

A. Owner's Responsibilities: 
1. Arrange for and deliver Owner reviewed shop drawings, product data, and samples, to 

Contractor. 
2. Arrange and pay for product delivery to site. 
3. On delivery, inspect products jointly with Contractor. 
4. Submit claims for transportation damage and replace damaged, defective, or deficient 

items. 
5. Arrange for manufacturers' warranties, inspections, and service. 

B. Contractor's Responsibilities: 
1. Review Owner reviewed shop drawings, product data, and samples. 
2. Receive and unload products at site; inspect for completeness or damage jointly with 

Owner. 
3. Handle, store, install and finish products. 
4. Repair or replace items damaged after receipt. 

3.4 TRANSPORTATION AND HANDLING 

A. Package products for shipment in manner to prevent damage; for equipment, package to 
avoid loss of factory calibration. 

B. If special precautions are required, attach instructions prominently and legibly on outside of 
packaging. 

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize 
site storage time and potential damage to stored materials. 

D. Transport and handle products in accordance with manufacturer's instructions. 

E. Transport materials in covered trucks to prevent contamination of product and littering of 
surrounding areas. 

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are 
correct, and products are undamaged. 

G. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage, and to minimize handling. 
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H. Arrange for the return of packing materials, such as wood pallets, where economically 
feasible. 

3.5 STORAGE AND PROTECTION 

A. Provide protection of stored materials and products against theft, casualty, or deterioration. 

B. Designate receiving/storage areas for incoming products so that they are delivered according 
to installation schedule and placed convenient to work area in order to minimize waste due to 
excessive materials handling and misapplication.  See Section 01 7419. 
1. Structural Loading Limitations:  Handle and store products and materials so as not to 

exceed static and dynamic load-bearing capacities of project floor and roof areas. 

C. Store and protect products in accordance with manufacturers' instructions. 

D. Store with seals and labels intact and legible. 

E. Arrange storage of materials and products to allow for visual inspection for the purpose of 
determination of quantities, amounts, and unit counts. 

F. Store sensitive products in weathertight, climate-controlled enclosures in an environment 
favorable to product. 

G. For exterior storage of fabricated products, place on sloped supports above ground. 

H. Protect products from damage or deterioration due to construction operations, weather, 
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other 
contaminants. 

I. Comply with manufacturer's warranty conditions, if any. 

J. Do not store products directly on the ground. 

K. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation 
to prevent condensation and degradation of products. 

L. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent mixing 
with foreign matter. 

M. Prevent contact with material that may cause corrosion, discoloration, or staining. 

N. Provide equipment and personnel to store products by methods to prevent soiling, 
disfigurement, or damage. 

O. Arrange storage of products to permit access for inspection. Periodically inspect to verify 
products are undamaged and are maintained in acceptable condition. 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Examination, preparation, and general installation procedures. 

B. Requirements for alterations work, including selective demolition, except removal, disposal, 
and/or remediation of hazardous materials and toxic substances. 

C. Pre-installation meetings. 

D. Cutting and patching. 

E. Cleaning and protection. 

F. Starting of systems and equipment. 

G. Closeout procedures, including Contractor's Correction Punch List, except payment 
procedures. 

1.2 RELATED REQUIREMENTS 

A. Section 01 1000 - Summary:  Limitations on working in existing building; continued occupancy; 
work sequence; identification of salvaged and relocated materials. 

B. Section 01 7800 - Closeout Submittals:  Project record documents, operation and maintenance 
data, maintenance materials, warranties, and bonds. 

1.3 DEFINITIONS 

A. Cutting: Removal of in-place construction necessary to permit installation or performance of 
subsequent work. 

B.  Patching: Fitting and repair work required to restore construction to original conditions after 
installation of subsequent work. 

1.4 REFERENCE STANDARDS 

A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations 
2019. 

1.5 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Cutting and Patching:  Submit written request in advance of cutting or alteration that affects: 
1. Structural integrity of any element of Project. 
2. Integrity of weather exposed or moisture resistant element. 
3. Efficiency, maintenance, or safety of any operational element. 
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4. Visual qualities of sight exposed elements. 
5. Work of Owner or separate Contractor. 
6. Include in request: 

a. Identification of Project. 
b. Location and description of affected work. 
c. Necessity for cutting or alteration. 
d. Description of proposed work and products to be used. 
e. Effect on work of Owner or separate Contractor. 
f. Written permission of affected separate Contractor. 
g. Date and time work will be executed. 

C. Project Record Documents:  Accurately record actual locations of capped and active utilities. 

1.6 PROJECT CONDITIONS 

A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 
accumulation of dust, fumes, vapors, or gases. 

B. Dust Control:  Execute work by methods to minimize raising dust from construction 
operations.  Provide positive means to prevent air-borne dust from dispersing into 
atmosphere and over adjacent property. 
1. Provide dust-proof barriers between construction areas and areas continuing to be 

occupied by Owner. 

C. Noise Control:  Provide methods, means, and facilities to minimize noise produced by 
construction operations. 
1. Indoors:  Limit conduct of especially noisy interior work to hours acceptable to the Owner. 

1.7 COORDINATION 

A. See Section 01 1000 for occupancy-related requirements. 

B. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to 
ensure efficient and orderly sequence of installation of interdependent construction elements. 

C. Notify affected utility companies and comply with their requirements. 

D. Verify that utility requirements and characteristics of new operating equipment are 
compatible with building utilities.  Coordinate work of various sections having interdependent 
responsibilities for installing, connecting to, and placing in service, such equipment. 

E. Coordinate space requirements, supports, and installation of mechanical and electrical work 
that are indicated diagrammatically on drawings.  Follow routing indicated for pipes, ducts, 
and conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces 
efficiently to maximize accessibility for other installations, for maintenance, and for repairs. 

F. In finished areas, conceal pipes, ducts, and wiring within the construction.  Coordinate 
locations of fixtures and outlets with finish elements. 

G. Coordinate completion and clean-up of work of separate sections. 
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H. After Owner occupancy of premises, coordinate access to site for correction of defective work 
and work not in accordance with Contract Documents, to minimize disruption of Owner's 
activities. 

PART 2  PRODUCTS 

2.1 PATCHING MATERIALS 

A. New Materials:  As specified in product sections; match existing products and work for 
patching and extending work. 

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where 
necessary, referring to existing work as a standard. 

C. Product Substitution:  For any proposed change in materials, submit request for substitution 
described in Section 01 6000 - Product Requirements. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent 
work.  Start of work means acceptance of existing conditions. 

B. Verify that existing substrate is capable of structural support or attachment of new work being 
applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Take field measurements before confirming product orders or beginning fabrication, to 
minimize waste due to over-ordering or misfabrication. 

E. Verify that utility services are available, of the correct characteristics, and in the correct 
locations. 

F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements 
subject to damage or movement during cutting and patching.  After uncovering existing work, 
assess conditions affecting performance of work.  Beginning of cutting or patching means 
acceptance of existing conditions. 

3.2 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior 
to applying any new material or substance in contact or bond. 
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3.3 PREINSTALLATION MEETINGS 

A. When required in individual specification sections, convene a preinstallation meeting at the 
site prior to commencing work of the section. 

B. Require attendance of parties directly affecting, or affected by, work of the specific section. 

C. Notify Architect four days in advance of meeting date. 

D. Prepare agenda and preside at meeting: 
1. Review conditions of examination, preparation and installation procedures. 
2. Review coordination with related work. 

E. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to Architect, Owner, participants, and those affected by decisions made. 

3.4 GENERAL INSTALLATION REQUIREMENTS 

A. In addition to compliance with regulatory requirements, conduct construction operations in 
compliance with NFPA 241, including applicable recommendations in Appendix A. 

B. Install products as specified in individual sections, in accordance with manufacturer's 
instructions and recommendations, and so as to avoid waste due to necessity for replacement. 

C. Make vertical elements plumb and horizontal elements level, unless otherwise indicated. 

D. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and 
horizontal lines, unless otherwise indicated. 

E. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated. 

F. Make neat transitions between different surfaces, maintaining texture and appearance.   

3.5 ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field observation and 
existing record documents only. 
1. Verify that construction and utility arrangements are as indicated. 
2. Report discrepancies to Architect before disturbing existing installation. 
3. Beginning of alterations work constitutes acceptance of existing conditions. 

B. Keep areas in which alterations are being conducted separated from other areas that are still 
occupied. 
1. Provide, erect, and maintain temporary dustproof partitions of fire-retardant-rated, dust-

proof construction as located on drawings and coordinated with Owner. 

C. Remove existing work as indicated and as required to accomplish new work. 
1. Remove items indicated on drawings. 
2. Relocate items indicated on drawings. 
3. Where new surface finishes are to be applied to existing work, perform removals, patch, 

and prepare existing surfaces as required to receive new finish; remove existing finish if 
necessary for successful application of new finish. 
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4. Where new surface finishes are not specified or indicated, patch holes and damaged 
surfaces to match adjacent finished surfaces as closely as possible. 

D. Services (Including but not limited to HVAC, Plumbing, Fire Protection, and Electrical
):  Remove, relocate, and extend existing systems to accommodate new construction. 
1. Maintain existing active systems that are to remain in operation; maintain access to 

equipment and operational components; if necessary, modify installation to allow access 
or provide access panel. 

2. Where existing systems or equipment are not active and Contract Documents require 
reactivation, put back into operational condition; repair supply, distribution, and 
equipment as required. 

3. Where existing active systems serve occupied facilities but are to be replaced with new 
services, maintain existing systems in service until new systems are complete and ready 
for service. 
a. Disable existing systems only to make switchovers and connections; minimize duration 

of outages. 
b. See Section 01 1000 for other limitations on outages and required notifications. 
c. Provide temporary connections as required to maintain existing systems in service. 

4. Verify that abandoned services serve only abandoned facilities. 
5. Remove abandoned pipe, ducts, conduits, and equipment , including those above 

accessible ceilings; remove back to source of supply where possible, otherwise cap stub 
and tag with identification; patch holes left by removal using materials specified for new 
construction. 

E. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 

F. Adapt existing work to fit new work:  Make as neat and smooth transition as possible. 
1. When existing finished surfaces are cut so that a smooth transition with new work is not 

possible, terminate existing surface along a straight line at a natural line of division and 
make recommendation to Architect. 

2. Where removal of partitions or walls results in adjacent spaces becoming one, rework 
floors, walls, and ceilings to a smooth plane without breaks, steps, or bulkheads. 

3. Where a change of plane of 1/4 inch or more occurs in existing work, submit 
recommendation for providing a smooth transition for Architect review and request 
instructions. 

G. Patching:  Where the existing surface is not indicated to be refinished, patch to match the 
surface finish that existed prior to cutting.  Where the surface is indicated to be refinished, 
patch so that the substrate is ready for the new finish. 

H. Refinish existing surfaces as indicated: 
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces 

to remain to the specified condition for each material, with a neat transition to adjacent 
finishes. 

2. If mechanical or electrical work is exposed accidentally during the work, re-cover and 
refinish to match. 
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I. Clean existing systems and equipment. 

J. Remove demolition debris and abandoned items from alterations areas and dispose of off-
site; do not burn or bury. 

K. Do not begin new construction in alterations areas before demolition is complete. 

L. Comply with all other applicable requirements of this section. 

3.6 CUTTING AND PATCHING 

A. Whenever possible, execute the work by methods that avoid cutting or patching. 

B. See Alterations article above for additional requirements. 

C. Perform whatever cutting and patching is necessary to: 
1. Complete the work. 
2. Fit products together to integrate with other work. 
3. Provide openings for penetration of mechanical, electrical, and other services. 
4. Match work that has been cut to adjacent work. 
5. Repair areas adjacent to cuts to required condition. 
6. Repair new work damaged by subsequent work. 
7. Remove samples of installed work for testing when requested. 
8. Remove and replace defective and non-complying work. 

D. Execute work by methods that avoid damage to other work and that will provide appropriate 
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to 
specified condition. 

E. Employ skilled and experienced installer to perform cutting for weather exposed and moisture 
resistant elements, and sight exposed surfaces. 

F. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior 
approval. 

G. Restore work with new products in accordance with requirements of Contract Documents. 

H. Fit work tightly to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal 
voids with fire rated material , to full thickness of the penetrated element. 

J. Patching: 
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous 

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire 
unit. 

2. Match color, texture, and appearance. 
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other 

imperfections due to patching work. If defects are due to condition of substrate, repair 
substrate prior to repairing finish. 
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3.7 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and 
orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed 
or remote spaces, prior to enclosing the space. 

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue 
cleaning to eliminate dust. 

D. Collect and remove waste materials, debris, and trash/rubbish from site daily and dispose off-
site; do not burn or bury. 

3.8 PROTECTION OF INSTALLED WORK 

A. Protect installed work from damage by construction operations. 

B. Provide special protection where specified in individual specification sections. 

C. Provide temporary and removable protection for installed products. Control activity in 
immediate work area to prevent damage. 

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 
movement of heavy objects, by protecting with durable sheet materials. 

F. Protect work from spilled liquids.  If work is exposed to spilled liquids, immediately remove 
protective coverings, dry out work, and replace protective coverings. 

G. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is 
necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

H. Prohibit traffic from landscaped areas. 

I. Remove protective coverings when no longer needed; reuse or recycle coverings if possible. 

3.9 SYSTEM STARTUP 

A. Coordinate schedule for start-up of various equipment and systems. 

B. Verify that each piece of equipment or system has been checked for proper lubrication, drive 
rotation, belt tension, control sequence, and for conditions that may cause damage. 

C. Verify tests, meter readings, and specified electrical characteristics agree with those required 
by the equipment or system manufacturer. 

D. Verify that wiring and support components for equipment are complete and tested. 

E. Execute start-up under supervision of applicable Contractor personnel in accordance with 
manufacturers' instructions. 
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F. When specified in individual specification Sections, require manufacturer to provide 
authorized representative to be present at site to inspect, check, and approve equipment or 
system installation prior to start-up, and to supervise placing equipment or system in 
operation. 

G. Submit a written report that equipment or system has been properly installed and is 
functioning correctly. 

3.10 ADJUSTING 

A. Adjust operating products and equipment to ensure smooth and unhindered operation. 

3.11 FINAL CLEANING 

A. Use cleaning materials that are nonhazardous. 

B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains 
and foreign substances, polish transparent and glossy surfaces,  vacuum carpeted and soft 
surfaces. 

C. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels or 
nameplates on mechanical and electrical  equipment. 

D. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to 
the surface and material being cleaned. 

E. Clean filters of operating equipment. 

F. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; 
dispose of in legal manner; do not burn or bury. 

3.12 CLOSEOUT PROCEDURES 

A. Make submittals that are required by governing or other authorities. 
1. Provide copies to Owner. 

B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for 
completion or correction in the Contractor's Correction Punch List for Contractor's 
comprehensive list of items to be completed or corrected. 

C. Notify Architect when work is considered ready for Architect's Substantial Completion 
inspection. 

D. Submit written certification containing Contractor's Correction Punch List, that Contract 
Documents have been reviewed, work has been inspected, and that work is complete in 
accordance with Contract Documents and ready for Architect's Substantial Completion 
inspection. 

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing 
Architect's and Contractor's comprehensive list of items identified to be completed or 
corrected and submit to Architect. 
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F. Correct items of work listed in Final Correction Punch List and comply with requirements for 
access to Owner-occupied areas. 

G. Accompany Project Coordinator on Contractor's preliminary final inspection. 

H. Notify Architect when work is considered finally complete and ready for Architect's Substantial 
Completion final inspection. 

I. Complete items of work determined by Architect listed in executed Certificates of Substantial 
Completion. 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Project record documents. 

B. Operation and Maintenance Data. 

C. Warranties and bonds. 

D. Maintenance materials (attic stock). 

1.2 RELATED REQUIREMENTS 

A. Section 01 3000 - Administrative Requirements:  Submittals procedures, shop drawings, 
product data, and samples. 

B. Section 01 7000 - Execution and Closeout Requirements:  Contract closeout procedures. 

C. Individual Product Sections:  Specific requirements for operation and maintenance data. 

D. Individual Product Sections:  Warranties required for specific products or Work. 

E. Individual Product Sections: Specific requirements for maintenance materials. 

1.3 SUBMITTALS 

A. Project Record Documents:  Submit documents to Architect with claim for final Application for 
Payment. 

B. Operation and Maintenance Data: 
1. Submit one digital copy of preliminary draft or proposed formats and outlines of contents 

before start of Work.  Architect will review draft and return one copy with comments. 
2. For equipment, or component parts of equipment put into service during construction and 

operated by Owner, submit completed documents within ten days after acceptance. 
3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will 

be reviewed and returned after final inspection, with Architect comments.  Revise content 
of all document sets as required prior to final submission. 

4. Submit two sets of revised final documents in final  hard copy form and one digital copy 
within 10 days after final inspection.   

C. Warranties and Bonds: 
1. For equipment or component parts of equipment put into service during construction with 

Owner's permission, submit documents within 10 days after acceptance. 
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 

Application for Payment. 
3. For items of Work for which acceptance is delayed beyond Date of Substantial 

Completion, submit within 10 days after acceptance, listing the date of acceptance as the 
beginning of the warranty period. 
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D. Maintenance Materials: 
1. Submit schedule of maintenance material items; include name and quantity of each item 

and name and number of related Specification Section. 
2. Submit one copy of schedule 15 days prior to final inspection.  This copy will be reviewed 

and returned after final inspection, with Architect comments.  Revise content of schedule 
as required prior to final submission. 

3. Submit revised schedule with delivery of maintenance material items within 10 days after 
Date of Substantial Completion, prior to final Application for Payment. 

E. College Required Documentation:  The College will furnish blank copies of their standard close 
out documents for the Contractors to coordinate full execution and submission. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 PROJECT RECORD DOCUMENTS (AS-BUILT DOCUMENTS) 

A. Maintain on site one set of the following record documents; record actual revisions to the 
Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 
5. Reviewed shop drawings, product data, and samples. 
6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 

E. Specifications:  Legibly mark and record at each product section description of actual products 
installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

F. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction 
including: 
1. Measured locations of internal utilities and appurtenances concealed in construction, 

referenced to visible and accessible features of the Work. 
2. Field changes of dimension and detail. 
3. Details not on original Contract drawings. 
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3.2 OPERATION AND MAINTENANCE DATA 

A. Source Data:  For each product or system, list names, addresses and telephone numbers of 
Subcontractors and suppliers, including local source of supplies and replacement parts. 

B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and 
data applicable to installation.  Delete inapplicable information. 

C. Drawings:  Supplement product data to illustrate relations of component parts of equipment 
and systems, to show control and flow diagrams.   

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions 
for each procedure, incorporating manufacturer's instructions. 

3.3 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES 

A. For Each Product, Applied Material, and Finish: 
1. Product data, with catalog number, size, composition, and color and texture designations. 
2. Information for re-ordering custom manufactured products. 

B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents 
and methods, precautions against detrimental cleaning agents and methods, and 
recommended schedule for cleaning and maintenance. 

C. Moisture protection and weather-exposed products:  Include product data listing applicable 
reference standards, chemical composition, and details of installation.  Provide 
recommendations for inspections, maintenance, and repair. 

D. Additional information as specified in individual product specification sections. 

E. Where additional instructions are required, beyond the manufacturer's standard printed 
instructions, have instructions prepared by personnel experienced in the operation and 
maintenance of the specific products. 

3.4 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS 

A. For Each Item of Equipment and Each System: 
1. Description of unit or system, and component parts. 
2. Identify function, normal operating characteristics, and limiting conditions. 
3. Include performance curves, with engineering data and tests. 
4. Complete nomenclature and model number of replaceable parts. 

B. Where additional instructions are required, beyond the manufacturer's standard printed 
instructions, have instructions prepared by personnel experienced in the operation and 
maintenance of the specific products. 

C. Panelboard Circuit Directories:  Provide electrical service characteristics, controls, and 
communications; by label machine. 

D. Include color coded wiring diagrams as installed. 
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E. Operating Procedures:  Include start-up, break-in, and routine normal operating instructions 
and sequences.  Include regulation, control, stopping, shut-down, and emergency 
instructions.  Include summer, winter, and any special operating instructions. 

F. Maintenance Requirements:  Include routine procedures and guide for preventative 
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and 
alignment, adjusting, balancing, and checking instructions. 
1. Include HVAC outdoor and exhaust air damper calibration strategy. 

a. Include provisions which ensure that full closure of dampers can be achieved. 

G. Provide servicing and lubrication schedule, and list of lubricants required. 

H. Include manufacturer's printed operation and maintenance instructions. 

I. Include sequence of operation by controls manufacturer. 

J. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 
required for maintenance. 

K. Provide control diagrams by controls manufacturer as installed. 

L. Provide Contractor's coordination drawings, with color coded piping diagrams as installed. 

M. Provide charts of valve tag numbers, with location and function of each valve, keyed to flow 
and control diagrams. 

N. Provide list of original manufacturer's spare parts, current prices, and recommended 
quantities to be maintained in storage. 

O. Include test and balancing reports. 

P. Additional Requirements:  As specified in individual product specification sections. 

3.5 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS 

A. Assemble operation and maintenance data into durable manuals for Owner's personnel use, 
with data arranged in the same sequence as, and identified by, the specification sections. 

B. Where systems involve more than one specification section, provide separate tabbed divider 
for each system. 

C. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic 
covers; 2 inch maximum ring size.  When multiple binders are used, correlate data into related 
consistent groupings. 

D. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE 
INSTRUCTIONS; identify title of Project; identify subject matter of contents. 

E. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of 
Architect, Consultants, multiple Prime Contractors, and subcontractors, with names of 
responsible parties. 

F. Tables of Contents:  List every item separated by a divider, using the same identification as on 
the divider tab; where multiple volumes are required, include all volumes Tables of Contents 
in each volume, with the current volume clearly identified. 
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G. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents 
on the divider tab; immediately following the divider tab include a description of product and 
major component parts of equipment. 

H. Text:  Manufacturer's printed data, or typewritten data on 20 pound paper. 

I. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings 
to size of text pages. 

J. Arrangement of Contents:  Organize each volume in parts as follows: 
1. Project Directory. 
2. Table of Contents, of all volumes, and of this volume. 
3. Operation and Maintenance Data:  Arranged by system, then by product category. 

a. Source data. 
b. Product data, shop drawings, and other submittals. 
c. Operation and maintenance data. 
d. Field quality control data. 
e. Photocopies of warranties and bonds. 

3.6 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, 
and manufacturers, within 10 days after completion of the applicable item of work.  Except for 
items put into use with Owner's permission, leave date of beginning of time of warranty until 
Date of Substantial completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 

C. Co-execute submittals when required. 

D. Retain warranties and bonds until time specified for submittal. 

E. Manual:  Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable 
plastic covers. 

F. Cover:  Identify each binder with typed or printed title WARRANTIES AND BONDS, with title of 
Project; name, address and telephone number of Contractor and equipment supplier; and 
name of responsible company principal. 

G. Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project 
Manual, with each item identified with the number and title of the specification section in 
which specified, and the name of product or work item. 

H. Separate each warranty or bond with index tab sheets keyed to the Table of Contents 
listing.  Provide full information, using separate typed sheets as necessary.  List Subcontractor, 
supplier, and manufacturer, with name, address, and telephone number of responsible 
principal. 

3.7 MAINTENANCE MATERIALS (ATTIC STOCK) 

A. Furnish extra materials, spare parts, tools, software and similar items of types and in 
quantities specified in individual specification sections. 
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1. Label maintenance materials with manufacturers' names and items' model numbers. 

B. Deliver to Project site, location designated by Owner; obtain receipt prior to final payment. 

END OF SECTION 
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PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Selective demolition of building elements for alteration purposes. 

1.2 RELATED REQUIREMENTS 

A. Section 00 3100 - Available Project Information:  Existing building survey conducted by Owner; 
information about known hazardous materials. 

B. Section 01 1000 - Summary:  Limitations on Contractor's use of site and premises. 

C. Section 01 7000 - Execution and Closeout Requirements:  Project conditions; protection of 
bench marks, survey control points, and existing construction to remain; reinstallation of 
removed products; temporary bracing and shoring. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 
to be salvaged or reinstalled. 

B. Remove and Salvage: Detach items from existing construction, in a manner to prevent 
damage, and deliver to Owner ready for reuse. 

C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent 
damage, prepare for reuse, and reinstall where indicated. 

D. Existing to Remain: Leave existing items that are not to be removed and that are not 
otherwise indicated to be salvaged or reinstalled. 

E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items 
unless indicated to be salvaged or reinstalled. 

1.4 REFERENCE STANDARDS 

A. ANSI/ASSP A10.6 - Safety and Health Program Requirements for Demolition Operations; 
current edition. 

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations 
2019. 

1.5 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 
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B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value 
to Owner that may be uncovered during demolition remain the property of Owner. 
1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.6 ADMINISTRATIVE REQUIREMENTS 

A. Predemolition Conference: 
1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.7 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Site Plan:  Showing: 
1. Areas for temporary construction and field offices. 
2. Areas for temporary and permanent placement of removed materials. 

C. Demolition Plan and Schedule of Demolition Activities: Submit demolition plan as specified by 
OSHA and local authorities. 
1. Indicate extent of demolition, removal sequence, bracing and shoring, and location and 

construction of barricades and fences. 
2. Identify demolition firm and submit qualifications. 
3. Include a summary of safety procedures. 
4. Indicate a detailed sequence of selective demolition and removal work, with starting and 

ending dates for each activity. Ensure Owner's on-site operations are uninterrupted. 
5. Indicate interruption of utility services. Indicate how long utility services will be 

interrupted. 
6. Indicate coordination for shutoff, capping, and continuation of utility services. 
7. Show use of elevator and stairs. 
8. Indicate coordination of Owner's continuing occupancy of portions of existing building and 

of Owner's partial occupancy of completed Work. 

D. Proposed Protection Measures: Submit report, including Drawings, that indicates the 
measures proposed for protecting individuals and property for dust control, for noise control, 
and for fire suppression. Indicate proposed locations and construction of barriers. 

E. Predemolition Photographs or Video: Show existing conditions of adjoining construction, 
including finish surfaces, that might be misconstrued as damage caused by demolition 
operations. Submit before Work begins. 
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F. Project Record Documents (As-Builts):  Accurately record actual locations of capped and active 
utilities and subsurface construction. 

1.8 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

C. Storage or sale of removed items or materials on-site is not permitted. 

D. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 
1. Maintain fire-protection facilities in service during selective demolition operations. 

1.9 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

PART 2  PRODUCTS  

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

PART 3  EXECUTION 

3.1 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities to remain. 
1. Provide protection to ensure safe passage of people around selective demolition area and 

to and from occupied portions of building. 
2. Provide temporary weather protection, during interval between selective demolition of 

existing construction on exterior surfaces and new construction, to prevent water leakage 
and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have not been removed. 
5. Comply with requirements for temporary enclosures, dust control, heating, and cooling 

specified in Division 01 Sections. 
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B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of construction 
and finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished. 
1. Strengthen or add new supports when required during progress of selective demolition. 

C. Remove temporary barricades and protections where hazards no longer exist. 

3.2 GENERAL PROCEDURES AND PROJECT CONDITIONS 

A. Comply with other requirements specified in Section 01 7000. 

B. Comply with applicable codes and regulations for demolition operations and safety of 
adjacent structures and the public. 
1. Obtain required permits. 
2. Comply with applicable requirements of ANSI/ASSP A10.6 and NFPA 241. 
3. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be 

removed; do not allow worker or public access within range of potential collapse of 
unstable structures. 

4. Provide, erect, and maintain temporary barriers and security devices. 
5. Use physical barriers to prevent access to areas that could be hazardous to workers or the 

public. 
6. Conduct operations to minimize effects on and interference with adjacent structures and 

occupants. 
7. Do not close or obstruct roadways or sidewalks without permit. 
8. Conduct operations to minimize obstruction of public and private entrances and exits; do 

not obstruct required exits at any time; protect persons using entrances and exits from 
removal operations. 

9. Obtain written permission from owners of adjacent properties when demolition 
equipment will traverse, infringe upon or limit access to their property. 

C. Demolish and remove existing construction only to the extent required by new construction 
and as indicated. Use methods required to complete the Work and as follows: 
1. Proceed with selective demolition systematically, from higher to lower level. Complete 

selective demolition operations above each floor or tier before disturbing supporting 
members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials. At concealed 
spaces, such as duct and pipe interiors, verify condition and contents of hidden space 
before starting flame-cutting operations. Maintain portable fire-suppression devices 
during flame-cutting operations. 

5. Maintain fire watch during and for at least 30 minutes after flame-cutting operations. 
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6. Maintain adequate ventilation when using cutting torches. 
7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
8. Remove structural framing members and lower to ground by method suitable to avoid 

free fall and to prevent ground impact or dust generation. 
9. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 
10. Dispose of demolished items and materials promptly. 

D. Do not begin removal until receipt of notification to proceed from Owner. 

E. Do not begin removal until built elements to be salvaged or relocated have been removed. 

F. Protect existing structures and other elements that are not to be removed. 
1. Provide bracing and shoring. 
2. Prevent movement or settlement of adjacent structures. 
3. Stop work immediately if adjacent structures appear to be in danger. 

G. If hazardous materials are discovered during removal operations, stop work and notify 
Architect and Owner; hazardous materials include regulated asbestos containing materials, 
lead, PCB's, and mercury. 

3.3 EXISTING UTILITIES 

A. Coordinate work with utility companies; notify before starting work and comply with their 
requirements; obtain required permits. 

B. Protect existing utilities to remain from damage. 

C. Do not disrupt public utilities without permit from authority having jurisdiction. 

D. Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7 
days prior written notification to Owner. 

E. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at 
least 7 days prior written notification to Owner. 

F. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification 
of utility type; protect from damage due to subsequent construction, using substantial 
barricades if necessary. 

G. Remove exposed piping, valves, meters, equipment, supports, and foundations of 
disconnected and abandoned utilities. 

3.4 SELECTIVE DEMOLITION FOR ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field observation and 
existing record documents only. 
1. Verify that construction and utility arrangements are as indicated. 
2. Report discrepancies to Architect before disturbing existing installation. 
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3. Beginning of demolition work constitutes acceptance of existing conditions that would be 
apparent upon examination prior to starting demolition. 

B. Separate areas in which demolition is being conducted from other areas that are still 
occupied. 
1. Provide, erect, and maintain temporary dustproof partitions of construction specified in 

Section 01 5000 in locations indicated on drawings. 

C. Remove existing work as indicated and as required to accomplish new work. 
1. Remove items indicated on drawings. 

D. Services (Including but not limited to HVAC, Plumbing, and Electrical):  Remove existing 
systems and equipment as indicated. 
1. Maintain existing active systems that are to remain in operation; maintain access to 

equipment and operational components. 
2. Where existing active systems serve occupied facilities but are to be replaced with new 

services, maintain existing systems in service until new systems are complete and ready 
for service. 

3. Verify that abandoned services serve only abandoned facilities before removal. 
4. Remove abandoned pipe, ducts, conduits, and equipment, including those above 

accessible ceilings; remove back to source of supply where possible, otherwise cap stub 
and tag with identification. 

E. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 
4. Patch as specified for patching new work. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to 
remain and at regular intervals using power-driven saw, and then remove concrete between 
saw cuts.  

B. Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain, 
using power-driven saw, and then remove masonry between saw cuts. 

C. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and 
remove. 

D. Resilient Floor Coverings: Remove floor coverings and adhesive according to 
recommendations in RFCI's "Recommended Work Practices for the Removal of Resilient Floor 
Coverings." 

3.6 DEBRIS AND WASTE REMOVAL 

A. Remove debris, junk, and trash from site. 

B. Do not allow demolished materials to accumulate on-site. 
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C. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and 
areas. 

D. Remove debris from elevated portions of building by chute, hoist, or other device that will 
convey debris to grade level in a controlled descent. 

3.7 CLEANING 

A. Leave site in clean condition, ready for subsequent work. 

B. Clean up spillage and wind-blown debris from public and private lands. 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. 

D. Return adjacent areas to condition existing before selective demolition operations began. 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Cast-in-place concrete for patching trenches in existing concrete slabs. 

1.2 RELATED REQUIREMENTS 

A. Electrical and Mechanical drawings for trenching existing cast-in-place concrete; repair is 
specified in this section. 

1.3 REFERENCE STANDARDS 

A. ACI 117 - Specifications for Tolerances for Concrete Construction and Materials 2010 
(Reapproved 2015). 

B. ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass 
Concrete 1991 (Reapproved 2009). 

C. ACI 301 - Specifications for Structural Concrete 2016. 

D. ACI 302.1R - Guide to Concrete Floor and Slab Construction 2015. 

E. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete 2000 (Reapproved 
2009). 

F. ACI 308R - Guide to External Curing of Concrete 2016. 

G. ACI 318 - Building Code Requirements for Structural Concrete and Commentary 2014 (Errata 
2018). 

H. ACI 347R - Guide to Formwork for Concrete 2014, with Errata (2017). 

I. ASTM A615/A615M - Standard Specification for Deformed and Plain Carbon-Steel Bars for 
Concrete Reinforcement 2020. 

J. ASTM A1064/A1064M - Standard Specification for Carbon-Steel Wire and Welded Wire 
Reinforcement, Plain and Deformed, for Concrete 2018a. 

K. ASTM C33/C33M - Standard Specification for Concrete Aggregates 2018. 

L. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens 2020. 

M. ASTM C109/C109M - Standard Test Method for Compressive Strength of Hydraulic Cement 
Mortars (Using 2-in. or (50-mm) Cube Specimens) 2020b. 

N. ASTM C171 - Standard Specification for Sheet Materials for Curing Concrete 2016. 

O. ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the 
Volumetric Method 2016. 
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P. ASTM C309 - Standard Specification for Liquid Membrane-Forming Compounds for Curing 
Concrete 2019. 

Q. ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete 2019. 

R. ASTM C595/C595M - Standard Specification for Blended Hydraulic Cements 2020. 

S. ASTM C685/C685M - Standard Specification for Concrete Made by Volumetric Batching and 
Continuous Mixing 2017. 

T. ASTM C845/C845M - Standard Specification for Expansive Hydraulic Cement 2018. 

U. ASTM C1059/C1059M - Standard Specification for Latex Agents for Bonding Fresh to Hardened 
Concrete 2013. 

V. ASTM C1107/C1107M - Standard Specification for Packaged Dry, Hydraulic-Cement Grout 
(Nonshrink) 2017. 

W. ASTM C1602/C1602M - Standard Specification for Mixing Water Used in the Production of 
Hydraulic Cement Concrete 2012. 

X. ICRI 310.2R - Selecting and Specifying Concrete Surface Preparation for Sealers, Coatings, 
Polymer Overlays, and Concrete Repair 2013. 

1.4 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Submit manufacturers' data on manufactured products showing compliance 
with specified requirements and installation instructions. 

1.5 QUALITY ASSURANCE 

A. Perform work of this section in accordance with ACI 301 and ACI 117. 

PART 2  PRODUCTS 

2.1 FORMWORK 

A. Form Materials: Contractor's choice of standard products with sufficient strength to withstand 
hydrostatic head without distortion in excess of permitted tolerances. 

2.2 REINFORCEMENT MATERIALS 

A. Reinforcing Steel: ASTM A615/A615M, Grade 60 (60,000 psi). 
1. Type:  Deformed billet-steel bars. 

B. Steel Welded Wire Reinforcement (WWR):  Plain type, ASTM A1064/A1064M. 

C. Reinforcement Accessories: 
1. Tie Wire:  Annealed, minimum 16 gauge, 0.0508 inch. 
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2. Chairs, Bolsters, Bar Supports, Spacers:  Sized and shaped for adequate support of 
reinforcement during concrete placement. 

2.3 CONCRETE MATERIALS 

A. Cement: ASTM C150/C150M, Type I - Normal Portland type. 

B. Blended Hydraulic Cement: ASTM C595/C595M or ASTM C845/C845M. 

C. Fine and Coarse Aggregates: ASTM C33/C33M. 

D. Water: ASTM C1602/C1602M; clean, potable, and not detrimental to concrete. 

2.4 ADMIXTURES 

A. Chemical Admixtures: ASTM C494/C494M; certified by manufacturer to be compatible with 
other admixtures. Do not use chemicals that will result in soluble chloride ions in excess of 0.1 
percent by weight of cement. Do not use calcium chloride or admixtures containing calcium 
chloride. 

2.5 ACCESSORY MATERIALS 

A. Non-Shrink Cementitious Grout:  Premixed compound consisting of non-metallic aggregate, 
cement, water reducing and plasticizing agents. 
1. Grout:  Comply with ASTM C1107/C1107M. 
2. Minimum Compressive Strength at 48 Hours: 2,000 pounds per square inch. 
3. Minimum Compressive Strength at 28 Days: 7,000 pounds per square inch. 

2.6 BONDING AND JOINTING PRODUCTS 

A. Latex Bonding Agent:  Non-redispersable acrylic latex, complying with ASTM C1059/C1059M, 
Type II. 

2.7 CURING MATERIALS 

A. Moisture-Retaining Sheet: ASTM C171. 
1. Polyethylene film, white opaque, minimum nominal thickness of 4 mil, 0.004 inch. 
2. White-burlap-polyethylene sheet, weighing not less than 3.8 ounces per square yard. 

B. Water:  Potable, not detrimental to concrete. 

2.8 CONCRETE MIX DESIGN 

A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations. 
1. Cementitious Materials: Use fly ash, pozzolan, slag cement, and blended hydraulic cement 

as needed to reduce the total amount of portland cement, which would otherwise be 
used, by not less than 40 percent. 
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B. Concrete Strength:  Establish required average strength for each type of concrete on the basis 
of field experience or trial mixtures, as specified in ACI 301. 

C. Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates 
recommended or required by manufacturer. 

D. Normal Weight Concrete: 
1. Compressive Strength, when tested in accordance with ASTM C39/C39M at 28 days: 4,000 

pounds per square inch. 
2. Water-Cement Ratio: Maximum 40 percent by weight. 
3. Total Air Content: Maintain within range permitted by ACI 301. Do not allow air content of 

trowel-finished floor slabs to exceed 3 percent, determined in accordance with ASTM 
C173/C173M. 

4. Maximum Slump: 4 inches, plus or minus 1 inch. 
5. Maximum Aggregate Size: 3/4 inch. 

2.9 MIXING 

A. On Project Site:  Mix in drum type batch mixer, complying with ASTM C685/C685M.  Mix each 
batch not less than 1-1/2 minutes and not more than 5 minutes. 
1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not 

more than 5 minutes after ingredients are in mixer, before any part of batch is released. 
2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 

additional 1 cu. yd. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Formwork:  Comply with requirements of ACI 301.  Design and fabricate forms to support all 
applied loads until concrete is cured, and for easy removal without damage to concrete. 

B. Prepare existing concrete surfaces to be repaired according to ICRI 310.2R. 

C. Where new concrete is to be bonded to previously placed concrete, prepare existing surface 
by cleaning and applying bonding agent in according to bonding agent manufacturer's 
instructions. 
1. Use latex bonding agent only for non-load-bearing applications. 

3.2 INSTALLING REINFORCEMENT AND OTHER EMBEDDED ITEMS 

A. Comply with requirements of ACI 301. Clean reinforcement of loose rust and mill scale, and 
accurately position, support, and secure in place to achieve not less than minimum concrete 
coverage required for protection. 

B. Install welded wire reinforcement in maximum possible lengths, and offset end laps in both 
directions.  Splice laps with tie wire. 
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C. Verify that anchors, seats, plates, reinforcement and other items to be cast into concrete are 
accurately placed, positioned securely, and will not interfere with concrete placement. 

3.3 PLACING CONCRETE 

A. Place concrete in accordance with ACI 304R. 

3.4 SLAB JOINTING 

A. Construct joints true to line with faces perpendicular to surface plane of concrete. Locate 
joints as indicated on drawings. 

B. Anchor joint fillers and devices to prevent movement during concrete placement. 

C. Isolation Joints:  Use preformed joint filler with removable top section for joint sealant, total 
height equal to thickness of slab, set flush with top of slab. 
1. Install wherever necessary to separate slab from other building members, including 

columns, walls, equipment foundations, footings, stairs, manholes, sumps, and drains. 

3.5 CONCRETE FINISHING 

A. Unformed Surfaces including Concrete Slabs: Finish to requirements of ACI 302.1R for 
screeding, restraightening, and finishing operations for concrete surfaces. Do not wet concrete 
surfaces. 
1. Surfaces to Receive Thin Floor Coverings: "Steel trowel" as described in ACI 302.1R; thin 

floor coverings include carpeting, resilient flooring, seamless flooring, resinous matrix 
terrazzo, thin set quarry tile, and thin set ceramic tile. 

2. Surfaces to Be Left Exposed: Trowel as described in ACI 302.1R, minimizing burnish marks 
and other appearance defects. 

3.6 CURING AND PROTECTION 

A. Comply with requirements of ACI 308R.  Immediately after placement, protect concrete from 
premature drying, excessively hot or cold temperatures, and mechanical injury. 

B. Maintain concrete with minimal moisture loss at relatively constant temperature for period 
necessary for hydration of cement and hardening of concrete. 
1. Normal concrete:  Not less than seven days. 

C. Surfaces Not in Contact with Forms: 
1. Slabs and Floors To Receive Adhesive-Applied Flooring:  Curing compounds and other 

surface coatings are usually considered unacceptable by flooring and adhesive 
manufacturers.  If such materials must be used, either obtain the approval of the flooring 
and adhesive manufacturers prior to use or remove the surface coating after curing to 
flooring manufacturer's satisfaction. 

2. Initial Curing:  Start as soon as free water has disappeared and before surface is dry.  Keep 
continuously moist for not less than three days by water ponding, water-saturated sand, 
water-fog spray, or saturated burlap. 
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3. Final Curing:  Begin after initial curing but before surface is dry. 

END OF SECTION 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Specially fabricated cabinet units, millwork, and built-in furnishings. 

B. Hardware. 

1.2 RELATED REQUIREMENTS 

A. Section 12 3600 - Countertops. 

1.3 REFERENCE STANDARDS 

A. AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards 2014, with Errata (2018). 

B. ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered Flat Glass 
2018. 

C. BHMA A156.9 - American National Standard for Cabinet Hardware 2015. 

D. GANA (GM) - GANA Glazing Manual 2008. 

E. NEMA LD 3 - High-Pressure Decorative Laminates 2005. 

1.4 ADMINISTRATIVE REQUIREMENTS 

A. Preinstallation Meeting:  Convene a preinstallation meeting not less than one week before 
starting work of this section; require attendance by all affected installers. 

1.5 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Shop Drawings:  Indicate materials, component profiles, fastening methods, jointing details, 
and accessories. 
1. Scale of Drawings:  1-1/2 inch to 1 foot, minimum. 
2. Provide the information required by AWI/AWMAC/WI (AWS). 
3. Include certification program label. 

C. Product Data:  Provide data for hardware accessories. 

D. Samples: Submit actual samples of architectural cabinet construction, minimum 12 inches 
square, illustrating each type of proposed cabinet, shelf unit, and millwork substrate and 
finish. 

E. Samples: Submit actual sample items of proposed pulls, hinges, locksets, and casters, 
demonstrating hardware design, quality, and finish. 
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1.6 QUALITY ASSURANCE 

A. Fabricator Qualifications: Company specializing in fabricating the products specified in this 
section with minimum ten years of documented experience. 
1. Company with at least one project in the past 5 years with value of woodwork within 20 

percent of cost of woodwork for this Project. 
2. Single Source Responsibility:  Provide and install this work from single fabricator. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Protect units from moisture damage. 

1.8 FIELD CONDITIONS 

A. During and after installation of custom cabinets, maintain temperature and humidity 
conditions in building spaces at same levels planned for occupancy. 

PART 2  PRODUCTS 

2.1 CABINETS, MILLWORK, AND FURNISHINGS 

A. Quality Standard:  Premium Grade, in accordance with AWI/AWMAC/WI (AWS), unless noted 
otherwise. 

2.2 WOOD-BASED COMPONENTS 

A. Composite Wood and Agrifiber Products: Provide materials that comply with requirements of 
the Architectural Woodwork Standards for each type of interior architectural woodwork and 
quality grade specified unless otherwise indicated. 

2.3 LAMINATE MATERIALS 

A. Manufacturers: 
1. Basis of Design - Formica Corporation: www.formica.com/#sle. 
2. Panolam Industries International, Inc: www.panolam.com/#sle. 
3. Wilsonart LLC:  www.wilsonart.com/#sle. 
4. Substitutions:  See Section 01 6000 - Product Requirements. 

B. (PLAM-1, PLAM-2) High Pressure Decorative Laminate (HPDL): NEMA LD 3, types as required 
by referenced quality; standard for specific applications. 
1. Color and Finish: As indicated in Finish Selections schedule on drawings. 

2.4 COUNTERTOPS 

A. Countertops are specified in Section 12 3600. 
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2.5 ACCESSORIES 

A. Adhesive:  Type recommended by fabricator to suit application. 

B. Tempered Float Glass for Cabinet Doors: ASTM C1048, Kind FT, Condition A, Type I, Class 1 
(clear), Quality-Q3, 6 mm thick. 

C. Fasteners:  Size and type to suit application. 

D. Bolts, Nuts, Washers, Lags, Pins, and Screws:  Of size and type to suit application; galvanized or 
chrome-plated finish in concealed locations and stainless steel or chrome-plated finish in 
exposed locations. 

E. Concealed Joint Fasteners:  Threaded steel. 

2.6 HARDWARE 

A. Hardware:  BHMA A156.9, types as recommended by fabricator for quality grade specified. 

B. Adjustable Shelf Supports: Standard side-mounted system using recessed metal shelf 
standards and coordinated self rests, polished chrome finish, for nominal 1 inch spacing 
adjustments. 

C. Drawer and Door Pulls: Back mounted, solid metal, 4 inches long, 1-1/2" projection tab pulls, 
Doug Mockett & Company, Inc. DP3B-17S  ; satin nickel. 

D. Cabinet Locks:  Keyed cylinder, two keys per lock, master keyed, steel with chrome finish. 
1. Provide locks for all doors and drawers at checkout desk only, unless otherwise indicated. 

E. Catches:  Magnetic. 

F. Drawer Slides: 
1. Type:  Full extension. 
2. Static Load Capacity:  As required by drawer size to comply with performance 

requirements indicated. 
3. Mounting:  Side mounted. 
4. Stops:  Integral type. 
5. Features:  Provide self closing/stay closed and soft close type. 

G. Typical Cabinet Door Hinges: European style concealed self-closing type, steel with polished 
finish. 

H. Soft Close Adapter:  Concealed, frame-mounted, screw-adjustable damper; steel with polished 
finish. 

2.7 FABRICATION 

A. Assembly:  Shop assemble cabinets for delivery to site in units easily handled and to permit 
passage through building openings. 

B. Edging:  Fit shelves, doors, and exposed edges with specified edging.  Do not use more than 
one piece for any single length. 
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C. Fitting: When necessary to cut and fit on site, provide materials with ample allowance for 
cutting.  Provide matching trim for scribing and site cutting. 

D. Plastic Laminate: Apply plastic laminate finish in full uninterrupted sheets consistent with 
manufactured sizes. Fit corners and joints hairline; secure with concealed fasteners.   
1. Apply laminate backing sheet to reverse side of plastic laminate finished surfaces. 
2. Cap exposed plastic laminate finish edges with material of same finish and pattern. 

E. Provide cutouts for fixtures and fittings.  Verify locations of cutouts from on-site dimensions.  
Seal cut edges. 

F. Shop glaze glass to comply with applicable requirements in GANA (GM) "Glazing Manual." 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify adequacy of backing and support framing. 

B. Verify location and sizes of utility rough-in associated with work of this section. 

3.2 INSTALLATION 

A. Install work in accordance with AWI/AWMAC/WI (AWS) requirements for grade indicated. 

B. Set and secure custom cabinets in place, assuring that they are rigid, plumb, and level. 

C. Use fixture attachments in concealed locations for wall mounted components. 

D. Use concealed joint fasteners to align and secure adjoining cabinet units. 

E. Carefully scribe casework abutting other components, with maximum gaps of 1/32 inch.  Do 
not use additional overlay trim for this purpose. 

F. Secure cabinets to floor using appropriate angles and anchorages. 

G. Countersink anchorage devices at exposed locations.  Conceal with solid wood plugs of species 
to match surrounding wood; finish flush with surrounding surfaces. 

3.3 ADJUSTING 

A. Adjust moving or operating parts to function smoothly and correctly. 

3.4 CLEANING 

A. Clean casework, counters, shelves, hardware, fittings, and fixtures. 

END OF SECTION



 

 
 

 



FIBERGLASS REINFORCED PANELING 
06 8316 - 1 of 3 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
Copyright © 2022 Bialosky + Partners Architects   The Pantry, Tri-C Connect   

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. (WP-1 ) Fiberglass reinforced plastic panels. 

B. Trim. 

1.2 REFERENCE STANDARDS 

A. ASTM D256 - Standard Test Methods for Determining the Izod Pendulum Impact Resistance of 
Plastics 2010 (Reapproved 2018). 

B. ASTM D2583 - Standard Test Method for Indentation Hardness of Rigid Plastics by Means of 
Barcol Impressor 2013a. 

C. ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of 
Interior Coatings in an Environmental Chamber 2016. 

D. ASTM D5319 - Standard Specification for Glass-Fiber Reinforced Polyester Wall and Ceiling 
Panels 2017. 

E. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials 
2020. 

1.3 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on specified products, describing physical and performance 
characteristics; including sizes, patterns and colors available; and installation instructions. 

C. Samples: Submit two samples 6 by 6 inch in size illustrating material and surface design of 
panels. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store panels flat, indoors, on a clean, dry surface.  Remove packaging and allow panels to 
acclimate to room temperature for 48 hours prior to installation. 

PART 2 PRODUCTS 

2.1 MANUFACTURERS 

A. Fiberglass Reinforced Plastic Panels: 
1. Crane Composites, Inc:  www.cranecomposites.com/#sle. 
2. Basis of design - Marlite, Inc:  www.marlite.com/#sle. 
3. Nudo Products, Inc:  www.nudo.com/#sle. 
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4. Panolam Industries International, Inc:  www.panolam.com/#sle. 
5. Substitutions:  See Section 01 6000 - Product Requirements. 

2.2 PANEL SYSTEMS 

A. Panels:  Fiberglass reinforced plastic (FRP), complying with ASTM D5319. 
1. Surface Burning Characteristics:  Maximum flame spread index of 25 and smoke 

developed index of 450; when system tested in accordance with ASTM E84. 
2. Mold Resistance:  Score of 10, when tested in accordance with ASTM D3273. 
3. Scratch Resistance:  Barcol hardness score greater than 35, when tested in accordance 

with ASTM D2583. 
4. Impact Strength:  Greater than 6 ft lb force per inch, when tested in accordance with 

ASTM D256. 

B. Trim:  Vinyl; color coordinating with panel. 

C. Fasteners:  Nylon rivets. 

D. Adhesive:  Type recommended by panel manufacturer. 

E. Sealant:  Type recommended by panel manufacturer; white. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify existing conditions and substrate flatness before starting work. 

B. Verify that substrate conditions are ready to receive the work of this section. 

3.2 INSTALLATION - WALLS 

A. Install panels in accordance with manufacturer's instructions. 

B. Cut and drill panels with carbide tipped saw blades, drill bits, or snips. 

C. Pre-drill fastener holes in panels, 1/8 inch greater in diameter than fastener, spaced as 
indicated by panel manufacturer. 

D. Apply adhesive to the back side of the panel using trowel as recommended by adhesive 
manufacturer. 

E. Apply panels to wall with seams plumb and pattern aligned with adjoining panels. 

F. Install panels with manufacturer's recommended gap for panel field and corner joints. 

G. Drive fasteners to provide snug fit, and do not over-tighten. 

H. Place trim on panel before fastening edges, as required. 

I. Fill channels in trim with sealant before attaching to panel. 

J. Install trim with adhesive and screws or nails, as required. 
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K. Seal gaps at floor, ceiling, and between panels with applicable sealant to prevent moisture 
intrusion. 

L. Remove excess sealant after paneling is installed and prior to curing. 

END OF SECTION



 

 
 

 



HOLLOW METAL DOORS AND FRAMES 
08 1113 - 1 of 3 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
Copyright © 2022 Bialosky + Partners Architects   The Pantry, Tri-C Connect   

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Non-fire-rated hollow metal doors. 

1.2 RELATED REQUIREMENTS 

A. Section 08 7100 - Door Hardware. 

1.3 REFERENCE STANDARDS 

A. ADA Standards - Americans with Disabilities Act (ADA) Standards for Accessible Design 2010. 

B. ANSI/SDI A250.4 - Test Procedure and Acceptance Criteria for Physical Endurance for Steel 
Doors, Frames and Frame Anchors 2011. 

C. ANSI/SDI A250.8 - Specifications for Standard Steel Doors and Frames (SDI-100) 2017. 

D. ANSI/SDI A250.10 - Test Procedure and Acceptance Criteria for Prime Painted Steel Surfaces 
for Steel Doors and Frames 2011. 

E. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2020. 

F. ASTM A1008/A1008M - Standard Specification for Steel, Sheet, Cold-Rolled, Carbon, 
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, 
Required Hardness, Solution Hardened, and Bake Hardenable 2020. 

G. ASTM A1011/A1011M - Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon, 
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, and 
Ultra-High Strength 2018a. 

H. BHMA A156.115 - American National Standard for Hardware Preparation in Steel Doors and 
Steel Frames 2016. 

I. ICC A117.1 - Accessible and Usable Buildings and Facilities 2017. 

J. NAAMM HMMA 830 - Hardware Selection for Hollow Metal Doors and Frames 2002. 

K. NAAMM HMMA 831 - Hardware Locations for Hollow Metal Doors and Frames 2011. 

L. NAAMM HMMA 840 - Guide Specifications For Receipt, Storage and Installation of Hollow 
Metal Doors and Frames 2007. 

M. NAAMM HMMA 861 - Guide Specifications for Commercial Hollow Metal Doors and Frames 
2014. 

N. SDI 117 - Manufacturing Tolerances for Standard Steel Doors and Frames 2013. 
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1.4 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Materials and details of design and construction, hardware locations, 
reinforcement type and locations, anchorage and fastening methods, and finishes. 

C. Shop Drawings:  Details of each opening, showing elevations, glazing, frame profiles, and any 
indicated finish requirements. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Comply with NAAMM HMMA 840 or ANSI/SDI A250.8 (SDI-100) in accordance with specified 
requirements. 

B. Protect with resilient packaging; avoid humidity build-up under coverings; prevent corrosion 
and adverse effects on factory applied painted finish. 

PART 2  PRODUCTS 

2.1 MANUFACTURERS 

A. Hollow Metal Doors and Frames: 
1. Ceco Door, an Assa Abloy Group company:  www.assaabloydss.com/#sle. 
2. Republic Doors, an Allegion brand:  www.republicdoor.com/#sle. 
3. Steelcraft, an Allegion brand:  www.allegion.com/#sle. 
4. Substitutions:  See Section 01 6000 - Product Requirements. 

2.2 PERFORMANCE REQUIREMENTS 

A. Requirements for Hollow Metal Doors and Frames: 
1. Steel Sheet:  Comply with one or more of the following requirements; galvannealed steel 

complying with ASTM A653/A653M, cold-rolled steel complying with ASTM 
A1008/A1008M, or hot-rolled pickled and oiled (HRPO) steel complying with ASTM 
A1011/A1011M, commercial steel (CS) Type B, for each. 

2. Accessibility:  Comply with ICC A117.1 and ADA Standards. 
3. Door Edge Profile:  Manufacturers standard for application indicated. 
4. Typical Door Face Sheets:  Flush. Refer to Door Schedule for additional information. 
5. Hardware Preparations, Selections and Locations:  Comply with NAAMM HMMA 830 and 

NAAMM HMMA 831 or BHMA A156.115 and ANSI/SDI A250.8 (SDI-100) in accordance 
with specified requirements. 

B. Combined Requirements:  If a particular door and frame unit is indicated to comply with more 
than one type of requirement, comply with the specified requirements for each type; for 
instance, an exterior door that is also indicated as being sound-rated must comply with the 
requirements specified for exterior doors and for sound-rated doors; where two requirements 
conflict, comply with the most stringent. 
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2.3 HOLLOW METAL DOORS 

A. Door Finish:  Factory primed and field finished. 

B. Interior Doors, Non-Fire-Rated: 
1. Based on SDI Standards:  ANSI/SDI A250.8 (SDI-100). 

a. Level 2 - Heavy-duty. 
b. Physical Performance Level B, 500,000 cycles; in accordance with ANSI/SDI A250.4. 
c. Model 1 - Full Flush. 
d. Door Face Metal Thickness:  18 gauge, 0.042 inch, minimum. 

2. Door Core Material:  Manufacturers standard core material/construction and in 
compliance with requirements. 

3. Door Thickness:  1-3/4 inches, nominal. 

2.4 FINISHES 

A. Primer:  Rust-inhibiting, complying with ANSI/SDI A250.10, door manufacturer's standard. 

2.5 ACCESSORIES 

A. Louvers:  Roll formed steel with overlapping frame; finish same as door components ; factory-
installed. 
1. Style:  Standard straight slat blade. 
2. Fasteners:  Concealed fasteners. 

PART 3  EXECUTION 

3.1 INSTALLATION 

A. Install doors and frames in accordance with manufacturer's instructions and related 
requirements of specified door and frame standards or custom guidelines indicated. 

B. Coordinate frame anchor placement with wall construction. 

C. Install door hardware as specified in Section 08 7100. 

3.2 TOLERANCES 

A. Clearances Between Door and Frame:  Comply with related requirements of specified frame 
standards or custom guidelines indicated in accordance with SDI 117 or NAAMM HMMA 861. 

B. Maximum Diagonal Distortion:  1/16 inch measured with straight edge, corner to corner. 

3.3 ADJUSTING 

A. Adjust for smooth and balanced door movement. 

END OF SECTION 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Glazing and decorative glass film. 

1.2 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Shop Drawings: Drawings, bearing seal and signature of structural engineer licensed to 
practice in the State in which the Project is located, showing layout, dimensions, identification 
of components, and interface with adjacent construction. 
1. Include field measurements of openings. 
2. Include elevations showing: 

a. Appearance of all-glass entrance layouts. 
b. Locations and identification of manufacturer-supplied door hardware and fittings. 
c. Locations and sizes of cut-outs and drilled holes for other door hardware. 

3. Include details of: 
a. Requirements for support and bracing at openings. 
b. Installation details. 
c. Appearance of manufacturer-supplied door hardware and fittings. 

C. Verification Samples:  Two samples, minimum size 2 by 3 inches, representing actual material 
and finish of exposed metal. 

D. Design Data:  Design calculations, bearing seal and signature of structural engineer licensed to 
practice in the State in which the Project is located, documenting compliance of exterior 
assemblies with wind pressure criteria. 

E. Designer's Qualification Statement. 

1.3 DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until installation. 

PART 2  PRODUCTS 

2.1 MATERIALS 

A. Type GF-3 - Decorative Plastic Film: Polyester type; translucent, dimensionally stable, with 
pressure-sensitive, clear adhesive back for adhering to glass and releasable protective backing. 
1. Application:  Locations as indicated on drawings. 
2. Series Type: Custom pattern; digital data files to be supplied by Architect. 
3. Color: Custom. 
4. Thickness Without Liner:  0.002 inch. 



GLASS ENTRANCES 
08 4226 - 2 of 3 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
Copyright © 2022 Bialosky + Partners Architects   The Pantry, Tri-C Connect   

5. Manufacturers: 
a. 3M. 
b. Avery Dennison Graphics. 
c. Eastman Performance Films, LLC. 
d. FDC Graphic Films, Inc. 
e. Substitutions:  See Section 01 6000 - Product Requirements. 

B. Aluminum Components:  Comply with ASTM B221 (ASTM B221M), Alloy 6063, Temper T5. 

C. Stainless Steel Components:  Comply with ASTM A666, Type 304. 

D. Sealant:  One-part silicone sealant, comply with ASTM C920, clear. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify that openings are acceptable. 

B. Do not begin installation until substrates and openings have been properly prepared. 

3.2 PREPARATION 

A. Clean substrates thoroughly prior to installation. 

B. Prepare substrates using the methods recommended by the manufacturer for achieving the 
best result for the substrate under the project conditions. 

3.3 INSTALLATION 

A. Installation of miscellaneous steel framing for openings as specified in Section 05 5000. 

B. Install in accordance with manufacturer's installation instructions. 

C. Tolerances: 
1. Horizontal Components and Sight Lines:  Not more than 1/8 inch in 10 feet variation from 

level, non-cumulative. 
2. Vertical Components and Sight Lines:  Not more than 1/8 inch in 10 feet variation from 

plumb, non-cumulative. 
3. Variation from Plane or Indicated Location:  Not more than 1/16 inch. 

D. Installation of door hardware not supplied by entrance/storefront manufacturer as specified 
in Section 08 7100. 

3.4 CLEANING 

A. Clean installed work to like-new condition. 

3.5 PROTECTION 

A. Protect installed products until Date of Substantial Completion. 
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B. Touch-up, repair or replace damaged products before Date of Substantial Completion. 

END OF SECTION 
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PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes commercial door hardware for the following: 
1. Swinging doors. 
2. Other doors to the extent indicated. 

B. Products furnished but not installed under this section. 
1. Final replacement cores and keys: All final cores and keying to be provided by Contractor 

and Installed by Owner. 

C. Related requirements: 
1. All related Contract Documents shall apply to this section including but not limited to: 

a. Requirements of Division 0 and Division 1 sections. 
b. Doors and Frames. 
c. Entrances, Storefronts, and Curtain Walls. 

1) Section 08 4226 All-Glass Entrances for hardware for all-glass entrances and 
storefronts not specified herein. 

1.2 REFERENCES 

A. Abbreviations and Acronyms: 
1. IC – Interchangeable (Lock) Core 
2. NRTL - Nationally Recognized Testing Laboratory (See OSHA Website) 
3. UL - Underwriter's Laboratories, Inc. 

B. Definitions 
1. “Fail-Secure”: The lock requires power to be unlocked. Removing power from the lock 

results in it defaulting to the (secure) locked state. 
2. “Fail-Safe”: The lock requires power to be locked. Removing power from the lock results in 

it defaulting to the (safe) unlocked state. Maglocks and Magnetic Door Holders are Fail-
Safe by nature of their operation. 

C. Codes and Standards 
1. Comply with all applicable Codes including but not limited to: 

a. OBC - Ohio Building Code (Current Version) 
b. OFC - Ohio Fire Code (Current Version) 
c. NFPA 70 - National Electrical Code (Version as referenced by OBC) 
d. NFPA 72 - National Fire Alarm and Signaling Code (Version as referenced by OBC) 
e. NFPA 80 - Fire Doors and Other Opening Protectives (Version as referenced by OBC) 
f. OSHA - Occupational Safety and Health Administration 

2. Unless otherwise noted - perform all work in accordance with industry “Best Practices” 
and Standards such as those created by: 
a. ANSI - American National Standards Institute 
b. BHMA - Builders Hardware Manufacturers Association 
c. DHI - Door Hardware Institute 
d. HMMA – Hollow Metal Manufacturers Association 
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e. NFPA - National Fire Prevention Association 
f. SDI – Steel Door Institute 
g. WDMA - Window and Door Manufacturers Association 

3. Contractors are encouraged to consult the publication “Intrusion Sensor Application 
Notebook” by GE Security for best-practices related to the installation of security Door 
Position Sensors. 

D. Tri-C Documents 
1. Fire Alarm / Mass Notification System - Design Assistance Manual 
2. Physical Security Systems - Design Assistance Manual 

E. Manufacturers Published Instructions. 
1. Implementation and installation shall be in accordance with the Manufacturers published 

instructions. 

1.3 ADMINISTRATIVE REQUIREMENTS 

A. Coordination - General 
1. Coordinate with others as required by the Construction Manager or Owners Designee. See 

Section Execution/Interface with Other Work for additional requirements. 

1.4 SUBMITTALS – ACTION / INFORMATIONAL 

A. General 
1. Provide Submittals in accordance with Conditions of Contract, Division 01 Specification 

Sections, and this section. 
2. Provide all Submittals at the earliest possible date particularly where acceptance of the 

submittal must precede other work. 
3. Samples: Upon request, samples of each type of hardware with options and finish 

indicated shall be submitted. Items will be returned to the supplier. 
4. Certificates: Upon request, provide evidence that required door hardware is listed and 

labeled by a Nationally Recognized Testing Laboratory (NRTL) for its intended use. 
5. Clearly delineate door hardware scope vs scope provided by others. 

B. Product Data / Shop Drawings 
1. Include manufacturer’s technical product data for each item of door hardware, product 

cut sheets, installation instructions, maintenance of operation parts and finish and other 
information necessary to show compliance with requirements. 

2. Include installation details, material descriptions, dimensions of individual components 
and profiles, door fabrication templates, and finishes. 

3. Include specific manufacturer’s literature, exploded parts views, etc., for each type of door 
hardware to include in the operations and maintenance manuals. 

4. Electrical Hardware: Provide factory wiring diagrams, project specific interconnection 
diagrams, and jumper settings for all electrical hardware. Coordinate with Security System 
Provider to assist in the creation of a single, cohesive, installation diagram. 

C. Final Door Hardware Schedule 
1. General 
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a. The Door Hardware Schedule shall be prepared by a Certified AHC (Architectural 
Hardware Consultant.) 

b. Provide final hardware schedule coordinated with doors, frames and related work to 
ensure proper size, thickness, hand, function and finish of door hardware. 

c. Include all pertinent information essential for a coordinated review of the Door 
Hardware Schedule. 

2. Format 
a. Schedule shall be formatted as recommended by the Door Hardware Institute (DHI.) 

1) Organize schedule into “hardware sets” indicating complete designations of every 
item required for each door or opening. Include the following information for 
each group: 
(a) Explanation of all abbreviations, symbols and codes contained in schedule. 

Include a list of manufacturers codes 
(b) Door number and location - use the same scheduling sequence, door / room 

numbers, etc., as found in the Contract Documents 
(c) Door and frame type, size, material, and swing 
(d) Description of item (i.e. Hinges, Lock, etc.) Manufacturer Name, Series Model 

Number and Detailed Part Number of each item. Include type, style, 
function, size, label, hand and finish of each item 

(e) Quantities of each item 
(f) Mounting locations, fastenings and other pertinent information 
(g) For electrical locks indicate continuous duty and the failure condition (Fail-

Safe, Fail-Secure) 

D. Keying Schedule / Plan 
1. The hardware Supplier shall prepare and submit a Keying Schedule / Plan for approval. The 

schedule / plan shall detail the College’s final keying requirements for locks. Include 
schematic keying diagram and index each key set to unique door designations. 

2. The Keying Schedule / Plan shall be developed in coordination with the College. Required 
coordination meetings / keying conferences shall be scheduled by the hardware supplier. 

1.5 SUBMITTALS - CLOSEOUT 

A. Warranty Documentation 
1. Provide warranty information as required by Conditions of Contract and Division 01 

Specification sections and this section. 

1.6 MAINTENANCE MATERIALS AND TOOLS 

A. Spare Parts / Extra Stock Materials 
1. Furnish extra materials, identical to the installed products, packaged with protective 

covering for storage and identified with labels describing contents. 
2. For each category listed provide spares for each different type / model of hardware 

installed. 
a. Where the calculation for percentages would result in a number less than one – 

provide one device. 
3. Provide spare hardware as follows: 

a. Keys / Cores 
1) Cores: 5% of the number of devices installed on the project. 

B. Tools 
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1. Furnish 2 complete sets of specialized tools and maintenance instructions as needed for 
Owner’s continued adjustment, maintenance and removal and replacement of door 
hardware. 

1.7 ACCESSIBILITY REQUIREMENTS 

A. Where hardware is identified as requiring compliance with accessibility standards, comply 
with Chapter 11 of the Ohio Building Code. 

B. Operable parts of such hardware shall be 38 inches minimum and 42 inches maximum 
above the floor. Handles, pulls, latches, locks, and other operable parts shall have a 
shape that is easy to grasp with one hand and does not require tight grasping, pinching, 
or twisting of the wrist to operate. 

1.8 QUALITY ASSURANCE 

A. General 
1. All hardware shall be ANSI Grade 1 unless otherwise noted. 
2. For locksets, exit devices, and closers provide documentation upon which demonstrates 

that the device was independently tested and is capable of exceeding the applicable ANSI 
standard for cycle testing. 

3. Requirements and specifications for performance, design, grade, function, finish, size and 
other distinctive characteristics are defined by specific requirements of this document and 
by the quality and characteristics of the Approved Products. 

B. Methodology 
1. Meeting the minimum requirements of Code shall take precedence over all requirements. 
2. Provide the more stringent requirement of an applicable reference where it does not 

cause conflicts with code, quality, or the operation of the door. e.g. the manufacturer 
does not specifically require reinforcement for a particular piece of hardware, but the SDI 
standard does. The reinforcement should be provided. 

3. Specific requirements are listed throughout this specification for reference and to convey 
design intent. These requirements are not intended to be interpreted as being the entirety 
of the code or design requirements, The Contractor and Supplier shall provide all 
materials, listed or unlisted, to meet the design intent and comply with the requirements 
of Code. Where a section of this Specification lists a specific Standard it is not intended to 
indicate that it is the only Standard which applies to the associated work. 

C. Approved Products 
1. The Approved Products are indicated in Part 2. 
2. Substitution Limitations 

a. Substitution requests shall be in accordance with the general provision sections. Refer 
to Instructions to Bidders for additional requirements. Incomplete substitution 
requests shall be returned as rejected /not approved. 

b. Data to be included shall be the following: 
1) Number of years’ the proposed substitution has been produced 
2) List of ten (10) installations of similar scope to the work herein, where proposed 

product was used, including name, location, and date of installation 
3) Full description of proposed system for consideration as an approved substitution 
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4) Include in the substitution submittal a side by side comparison of the basis of 
specification and the proposed substitution that illustrates, but is not limited to, 
tested cycles, grades, finishes, options, warranty, references and manufacturing 
locations. 

D. Suppliers 
1. A recognized architectural door hardware supplier that has a record of successful in-

service performance for supplying door hardware similar in quality, type and quality to 
that indicated for this Project. 

2. Supplier employs an experienced Architectural Hardware Consultant (with a continuing 
education updated seal) who is available for consultation to the College, College’s 
Representative, Architect, Engineer, Construction Manager and Contractor, at reasonable 
times during the course of the Work. 

E. Installers 
1. Contractor shall have a minimum of 5 years' experience in projects of similar size and 

scope. 
2. The Contractor shall provide the names and locations of at least three projects, of similar 

size and scope, within the last 3 years, where devices have performed satisfactorily, in the 
manner intended, for a period of not less than 18 months. Submit names and phone 
numbers of points of contact at each site. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. General 
1. Legibly mark and label each package, indicating item and location for which it is intended. 

Each marking shall correspond to the number shown on the approved hardware 
schedule.  Each package shall contain all the required screws, bolts and fasteners 
necessary for installation of each hardware item. 

2. Packaging of door hardware is responsibility of the Supplier.  As material is received by 
hardware supplier from various manufacturers, sort and repackage in containers clearly 
marked with appropriate hardware set number to match set numbers of approved 
hardware schedule.  Two or more identical sets may be packed in same container. Include 
basic installation instructions with each item or package. 

3. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

4. Deliver individually packaged door hardware items promptly to place of installation (shop 
or Project site). 

5. Provide secure lock-up for door hardware delivered to the Project, but not yet 
installed.  Control handling and installation of hardware items that are not immediately 
replaceable so that completion of the Work will not be delayed by hardware losses both 
before and after installation. 

6. Inventory hardware jointly at the jobsite with the representative of the hardware supplier 
and hardware installer until each is satisfied that the count is correct. 

B. Permanent keys and cores 
1. The Contractor shall furnish but not directly receive any permanent keys, cores, or control 

keys. The Contractor / Supplier shall coordinate with the College and Manufacturer so that 
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keys and cores are shipped directly to the College’s Facility Manager responsible for that 
campus. 

2. The Manufacturer shall place each core and / or set of keys into an envelope and label 
same with door numbers for rooms or areas.  Mark boxes of keys with project name and 
location. 

1.10 FIELD  CONDITIONS 

A. Existing Conditions 
1. Where new hardware components are scheduled for application to existing construction 

or where modifications are required to reuse existing door hardware, field verify the 
existing conditions and coordinate the installation to suit. 

1.11 WARRANTY 

A. General 
1. Furnish a written guarantee which shall cover the periods stated below from and after the 

after final acceptance by the Owner. 
2. For a period of one (1) year any hardware failing to comply with warranty shall be 

removed and replaced with new material including labor at no cost to Owner. After 1 year 
the remaining Manufacturer’s published warranty shall apply. 

PART 2 PRODUCTS 

2.1 GENERAL 

A. Provide new door hardware for each door to comply with requirements in this Section, the 
Door Hardware Schedule at the end of this section, and required to meet the operational 
sequence as specified herein and/or other Contract Documents. 

B. Where an opening requires hardware, which is not specifically listed in this Specification, the 
Contractor shall provide appropriate hardware of similar quality and rating in coordination 
with Architect / Owner. 

C. Durability: Provide hardware that meets the following standards for durability. The Approved 
Products List identifies certain products for use where heavy duty hardware is required. 
1. Standard duty hardware shall be used in all locations except where otherwise noted. 
2. Heavy duty hardware shall be provided where indicated on the door hardware schedule / 

matrix and in the following locations: 
a. All exterior doors. 
b. Main entrances to large office areas/suites. 
c. Cross corridor doors. 
d. Central storage rooms. 
e. Public restroom doors. 
f. Stairwell doors. 

D. Hardware finishes 
1. Standards 
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a. ANSI/BHMA A156.18 
2. General 

a. Base metal and finish shall comply with ANSI/BHMA A156.18. Where manufacturer 
does not list ANSI/BHMA numbers provide finish with equivalent appearance and base 
material. 

b. Provide quality of finish, including thickness of plating or coating (if any), composition, 
hardness and other qualities complying with manufacturer’s standards, but in no case 
less than specified by referenced standards for the applicable units of hardware. 

c. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces 
are acceptable if they are within one-half of the range of approved 
samples.  Noticeable variations in the same piece are not acceptable.  Variations in 
appearance of other components are acceptable if they are within the range of 
approved samples and are assembled or installed to minimize contrast. 

3. Environmental Compatibility 
a. In all cases provide appropriate hardware which is resistant to corrosion or other 

damage from the anticipated environmental conditions it is to be installed in. 
b. Provide anti-microbial coatings for doors as shown on hardware schedule. 

FINISHES 
BHMA # DESCRIPTION WHERE REQUIRED 

626 
Satin Chromium Plated on brass base 
metal 

Locksets, Bolts 

628 
Satin aluminum, clear, anodized finish 
on aluminum base metal. 

Continuous Hinges 

630 
Satin stainless-steel finish on 300 
series stainless steel base metal. 

Exit Devices, Conventional hinges 
for exterior doors, exterior wall and 
floor stops. 

652 
Satin chromium plated finish on steel 
base metal. 

Conventional Hinges for most 
interior locations 

689 Aluminum Painted 
Closers, Overhead Holders and 
Stops 

2.2 HINGES 

A. Approved Products 
1. See Appendix A, Table A.1 for acceptable products. 

B. General 
1. Template Requirements 

a. Except for hinges and pivots to be installed entirely (both leaves) into wood doors and 
frames, provide only template-produced units. 

2. Where required to clear adjacent casing, trim, and wall conditions and allow full door 
swing, provide wide throw (swing clear) hinges of minimum width required. 

C. Conventional Hinges 
1. Standards 

a. BHMA A156.1 - Butts and Hinges 
b. BHMA A156.7 - Template Hinge Dimensions 

2. General 
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a. Provide fully mortised hinges whenever possible. 
b. Conventional hinges shall be Five (5) knuckle, ball bearing, swaged hinges. 

3. Quantity - Provide the following, unless otherwise indicated: 
NUMBER OF CONVENTIONAL HINGES 
DOOR HEIGHT QUANTITY 
UP to 60" 2 
61" to 90" 3 
91"-120" 4 
121"-150" 5 

4. Size 
a. Hinge size, height, width, and thickness shall be as recommended by the 

Manufacturer for the specific opening. 
5. Hinge Pins 

a. Provide matching non-rising loose pins for in-swinging doors and doors without locks. 
6. Approved Products 

a. McKinney; Model MPB99. 
b. Ives; Model 5BB1HW. 
c. Hager; Model BB1168. 
d. Stanley; Model FBB168. 

2.3 LOCK CYLINDERS AND KEYING 

A. Temporary Cores 
1. All locks shall be provided with construction cores for use prior to installation of 

permanent cores. 
2. Construction keys shall be tagged and plainly marked on face of envelope with the key 

change number, door designation and all other required information. Coordinate 
requirements for tagging / marking with College. 

B. Permanent Cores and Keys 
1. Lock cylinders and keys shall be an extension of the existing Best, 7 pin key system using 

(SFIC) Small Format Interchangeable Cores. 
2. All keys shall be nickel silver, Best, with the bow stamped with the key code and with 

“State of Ohio 3345.13 prohibits duplication.” 
3. Package Marking: Each hardware package shall be legibly labeled with the set number and 

indicate the door for which it is intended, or, hardware sets shall be packaged and marked 
with the door for which they are intended. 

C. Quantity 
1. For pricing purposes provide 3 keys per cylinder, 6 master keys for each set, and 6 grand 

master keys. Actual key counts per opening will be verified during keying conference. 

2.4 LOCKS AND LATCHES 

A. Approved Products 
1. Corbin Russwin ML2000 NSB. 
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2. Schlage L9000 06A. 
3. Best 45H 15H. 
4. Sargent 8200 LNL. 

B. Standards 
1. ICC/ANSI A 117.1 - Accessible and Usable Buildings and Facilities, Section 404 Doors and 

Doorways 
2. ANSI/BHMA A156.2 -  Bored and Preassembled Locks and Latches 
3. ANSI/BHMA A156.12 -  Interconnected Locks & Latches 
4. ANSI/SDI A250.8 – Recommended Specifications for Standard Steel Doors and Frames 

C. General Requirements 
1. Unless otherwise noted, all locksets shall be of the same manufacturer. 
2. Provide devices with all applicable trim, roses, escutcheons, and other customary 

hardware. 
3. Trim: Provide “J-Style” lever handles on all locks. Handles shall be fabricated from cast 

stainless steel. 
4. Backset: Backset shall be 2-3/4 inches (70 mm), unless otherwise indicated. 
5. Cylinders: Locks shall incorporate cylinders and tailpieces listed by Manufacturer as fully 

compatible with the College’s standard core. 

D. Strikes 
1. Unless specified to be electrified, provide manufacturer’s standard recommended strike, 

with strike box, for each latch or lock bolt. 
2. Unless the Manufacturer recommends otherwise the Strike shall: 

a. Have a curved lip extended to protect frame. 
b. Have a finish which matches the door hardware. 

3. Other configurations when required by Manufacturer or field conditions: 
a. Flat-Lip Strikes: For locks with three-piece antifriction latch bolts, as recommended by 

manufacturer. 
b. Extra-Long-Lip Strikes: For locks used on frames with applied wood casing trim. 

E. Lock Functions 
1. Coordinate lock functions with Owner. 

F. Mortise Locksets 
1. Standards 

a. ANSI/BHMA A156.13 - Mortise Locks & Latches. 
2. General 

a. Trim 
1) Provide escutcheon for key-side of door. 

b. Devices shall be capable of being field configured for handing and / or one of several 
ANSI Functions. 

c. Where mortise locks are installed in high-humidity locations or where exposed to the 
exterior provide non-ferrous mortise lock case on both sides of the opening. 

3. Classroom Security Locks 
a. The Classroom Security Lock (currently no assigned ANSI/BHMA Function Number) 

shall function similarly to the ANSI F05 Classroom Lock but shall also include (future) 
capability for locking / unlocking the door via an additional lock cylinder on the inside 
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of the room. Egress shall be via the inside lever and shall not be inhibited by the inside 
cylinder in any manner. 

b. Include a College Standard cylinder for the key-side and a dummy (blank) mortise 
cylinder for the inside. 

2.5 AUXILIARY LOCKS (DEAD LOCKS) 

A. Standards 
1. ANSI/BHMA A156.36 - Auxiliary Locks 

B. General 
1. Provide auxiliary locks as indicated in Specifications and on Drawings. 

C. Approved Models: 
1. Bored Auxiliary locks shall be of the same manufacturer as the lockset. 

2.6 DOOR CLOSERS 

A. Approved Products 
1. LCN 4041 Series. 
2. Norton 7500 Series. 
3. Sargent 351 Series. 

B. Standards 
1. ANSI/BHMA A156.4 (2013) Door Controls - Closers 
2. Where closers are indicated for doors required to be Accessible - provide adjustable units 

complying with ANSI A117.1 for door opening force and delayed action closing. 

C. General 
1. Provide surface mounted door closers on all exterior exits, public corridor doors, doors 

specified with security devices, and elsewhere as indicated in the hardware schedule 
and/or as shown on the drawings. 

2. All closers shall be mounted out of the view of the public wherever possible. Unless 
specifically indicated otherwise, mount closers on non-public side of door, (inside of room, 
not in hallways). 

3. Coordinate the installation of closers with doors specified to receive hold open devices. 
4. Where closers are specified for door pairs, provide bar type coordinators to allow for the 

proper operation of both doors. 
5. Provide drop plates and accessories as required for the closers to work with doors with 

lites. 

D. Size 
1. Except as otherwise specifically indicated, comply with the manufacturer’s 

recommendations for size of closer depending on size of door, exposure to weather and 
anticipated frequency of use. 

2. Where parallel arms are used for closers, provide closer unit one size larger than 
recommended for use with standard arms. 

E. Arms 
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1. Heavy duty arms shall be forged, rigid, of suitable type and handing required and/or 
recommended by the manufacturer. 

2.7 TRIM 

A. Approved Manufacturers 
1. Rockwood. 
2. Ives. 
3. Hager. 

B. Door Protection 
1. Fasteners:  Provide manufacturer’s standard exposed fasteners for door trim units 

consisting of either machine screws or self-tapping screws. 
2. Fabricate edge trim of stainless steel to fit door thickness in standard lengths or to match 

height of protection plates. 
3. Fabricate kick plates not more than 2 inches less than door width on the push side by 8” 

tall. 
4. Metal Plates:  Stainless steel, .050 (U.S. 16 gauge.) 

C. Silencers 
1. Provide neoprene or rubber silencers for all doors. Silencers shall be fabricated for drilled-

in application to frame. 

2.8 FASTENERS 

A. General 
1. Provide door hardware manufactured to comply with published templates generally 

prepared for machine, wood and sheet metal screws. 
2. Provide Phillips flat head screws with finished heads to match surface of door hardware, 

unless otherwise indicated. 
3. Provide screws according to commercially recognized industry standards for application 

intended. Exception -  aluminum fasteners are not acceptable unless specifically approved 
by the A/E on a case by case basis. 

4. Provide noncorrosive fasteners for exterior applications and elsewhere as indicated. 
5. For door hardware units that are exposed when door is closed, except for units already 

specified with concealed fasteners.  Do not use through bolts for installation where bolt 
head or nut on opposite face is exposed unless it is the only means of securely attaching 
the door hardware.  Where through bolts are used on hollow metal door and frame 
construction, provide sleeves for each through bolt. 

6. Fasteners for Wood Doors:  Comply with requirements of DHI WDHS.2 “Recommended 
Fasteners for Wood Doors.” 

B. Strike Plates: Steel Machine or Wood Screws 

C. Closers: Steel Machine or Wood Screws 

D. Hinges 
1. Philips head screws shall be used and shall be flush and even with the surface of the hinge. 
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2. For wood doors and frames - wood screws shall be used. For fire-rated wood doors – 
“threaded-to-the-head” wood screws shall be used. 

3. For metal doors and frames, install machine screws into drilled and tapped holes. 

2.9 ASSEMBLY [OR] FABRICATION 

A. Manufacturer’s nameplate:  Do not provide manufacturer’s products that have 
manufacturer’s name or trade name displayed in a visible location, when the door is in the 
closed position, except in conjunction with required fire rated labels and as otherwise 
approved by the Architect. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Standards 
1. Door preparation: Manufacturers recommendations, ANSI/SDI A250.8. 

B. General 
1. Ensure that doors and frames are prepared for devices prior to delivery. 
2. Check shop drawings of other work and coordinate with Div. 28 Contractor to confirm that 

adequate provisions are made for locating and installing door security hardware, signs, 
and other hardware to comply with indicated requirements. 

3. Coordinate with door and frame manufacturer/supplier and provide descriptions/details 
of preparations required for frames to accept hardware. 

4. Ensure there is a sufficient cavity or box for wiring connections. 
5. Reinforcement for all hardware for metal doors and frames shall be installed at the factory 

and be made to template and furnished with machine screws.  The face of locks shall be 
beveled to match the bevel edge of metal doors. 

6. Ensure mounting holes, mounting assemblies, and wire pathways are provided. Unless in 
conflict with Manufacturer’s or Testing Laboratory requirements provide the following: 
a. For doors with electrified handsets or panic hardware provide a minimum 3/8” 

pathway hole from the transfer device to the lock hardware 
b. In wooden doors, at each end of the pathway hole, provide a larger hole ¾” – 1” deep 

to accommodate wire splices 
c. For doors / frames with Door Position Switches (DPS) provide holes, mounting 

assemblies (top of door as needed), and wire pathways. The security drawings show 
which doors will have a DPS. The security typical drawings show the location in the 
frame where contacts should be mounted. Confirm DPS model and size with Security 
System provider. Provide mounting locations in accordance with the “Intrusion Sensor 
Application Notebook” 

3.2 INTERFACE WITH OTHER WORK 

A. Coordinate installation with all trades, millwork, finish hardware, door frames and electrical. 

B. Templates 
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1. Obtain and distribute templates for doors, frames and other work specified to be factory 
prepared for installing door hardware. 

2. For all doors supply hardware templates with machine screws where available and paper 
templates for all others. 

3.3 PERMANENT CORES 

A. The College shall install all permanent keys and cores. 

3.4 ADJUSTMENTS 

A. Opening Force: Adjust all hardware per manufacturer’s instructions and to meet OBC 
requirements and where applicable, ADA requirements. 

B. Overhead Holders: Set overhead holders for 110 degrees opening, unless limited by building 
construction or equipment. 

C. Closers: Adjust per manufacturer’s instructions ensuring backcheck starts at approximately 70 
degrees. 

3.5 HARDWARE SCHEDULE 

A. SET 1: Reuse existing door hardware, (1) Maglock at head of door. Key card access control by 
others.  

B. SET 2: (4) Hinges, (1) ANSI 07 passage function lockset.  

C. SET 3: (7) Hinges, (1) Maglock at head of door, (1) Electric Hinge, Inactive Door, (1) set flush 
bolts, (1) lockset, (1) electric strike, (2) closer, (2) protection plate, (1) adhesive seal, (1) saddle 
threshold, (3) gasketing. Key card access control by others. 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Metal stud wall framing. 

B. Acoustic insulation. 

C. Gypsum wallboard. 

D. Joint treatment and accessories. 

1.2 REFERENCE STANDARDS 

A. AISI S100-12 - North American Specification for the Design of Cold-Formed Steel Structural 
Members 2012. 

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2020. 

C. ASTM C475/C475M - Standard Specification for Joint Compound and Joint Tape for Finishing 
Gypsum Board 2017. 

D. ASTM C645 - Standard Specification for Nonstructural Steel Framing Members 2018. 

E. ASTM C665 - Standard Specification for Mineral-Fiber Blanket Thermal Insulation for Light 
Frame Construction and Manufactured Housing 2017. 

F. ASTM C754 - Standard Specification for Installation of Steel Framing Members to Receive 
Screw-Attached Gypsum Panel Products 2020. 

G. ASTM C840 - Standard Specification for Application and Finishing of Gypsum Board 2019b. 

H. ASTM C954 - Standard Specification for Steel Drill Screws for the Application of Gypsum Panel 
Products or Metal Plaster Bases to Steel Studs From 0.033 in. (0.84 mm) to 0.112 in. (2.84 mm) 
in Thickness 2018. 

I. ASTM C1047 - Standard Specification for Accessories For Gypsum Wallboard and Gypsum 
Veneer Base 2019. 

J. ASTM C1396/C1396M - Standard Specification for Gypsum Board 2017. 

K. GA-216 - Application and Finishing of Gypsum Panel Products 2016. 

1.3 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements for submittal procedures. 

B. Product Data:  Provide manufacturer's data on partition head to structure connectors, 
showing compliance with requirements. 
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PART 2  PRODUCTS 

2.1 GYPSUM BOARD ASSEMBLIES 

A. Provide completed assemblies complying with ASTM C840 and GA-216. 
1. See PART 3 for finishing requirements. 

2.2 METAL FRAMING MATERIALS 

A. Non-structural Framing System Components:  ASTM C645; galvanized sheet steel, of size and 
properties necessary to comply with ASTM C754 for the spacing indicated, with maximum 
deflection of wall framing of L/120 at 5 psf. 
1. Studs:  C-shaped with knurled or embossed faces. 
2. Runners:  U shaped, sized to match studs. 

B. Partition Head to Structure Connections:  Provide mechanical anchorage devices that 
accommodate deflection using slotted holes, screws, and anti-friction bushings, preventing 
rotation of studs while maintaining structural performance of partition. 
1. Structural Performance:  Maintain lateral load resistance and vertical movement capacity 

required by applicable code, when evaluated in accordance with AISI S100-12. 
2. Material:  ASTM A653/A653M steel sheet, SS Grade 50/340, with G60/Z180 hot-dipped 

galvanized coating. 

2.3 BOARD MATERIALS 

A. Gypsum Wallboard:  Paper-faced gypsum panels as defined in ASTM C1396/C1396M; sizes to 
minimize joints in place; ends square cut. 
1. Application:  Use for vertical surfaces, unless otherwise indicated. 
2. Thickness:   

a. Vertical Surfaces:  5/8 inch. 

2.4 GYPSUM WALLBOARD ACCESSORIES 

A. Acoustic Insulation:  ASTM C665; preformed glass fiber, friction fit type, unfaced.  Thickness:  3 
inch. 

B. Finishing Accessories:  ASTM C1047, galvanized steel or rolled zinc, unless noted otherwise. 
1. Types:  As detailed or required for finished appearance. 

C. Joint Materials:  ASTM C475/C475M and as recommended by gypsum board manufacturer for 
project conditions. 

D. Screws for Fastening of Gypsum Panel Products to Steel Members from 0.033 to 0.112 inch in 
Thickness:  ASTM C954; steel drill screws, corrosion-resistant. 

E. Anchorage to Substrate:  Tie wire, nails, screws, and other metal supports, of type and size to 
suit application; to rigidly secure materials in place. 
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PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify that project conditions are appropriate for work of this section to commence. 

3.2 FRAMING INSTALLATION 

A. Metal Framing:  Install in accordance with ASTM C754 and manufacturer's instructions. 

B. Studs:  Space studs at 16 inches on center. 
1. Extend partition framing to structure where indicated and to ceiling in other locations. 
2. Partitions Terminating at Ceiling:  Attach ceiling runner securely to ceiling track in 

accordance with manufacturer's instructions. 
3. Partitions Terminating at Structure:  Attach top runner to structure, maintain clearance 

between top of studs and structure, and connect studs to track using specified mechanical 
devices in accordance with manufacturer's instructions; verify free movement of top of 
stud connections; do not leave studs unattached to track. 

3.3 ACOUSTIC ACCESSORIES INSTALLATION 

A. Acoustic Insulation:  Place tightly within spaces, around cut openings, behind and around 
electrical and mechanical items within partitions, and tight to items passing through 
partitions. 

3.4 BOARD INSTALLATION 

A. Comply with ASTM C840, GA-216, and manufacturer's instructions. Install to minimize butt 
end joints, especially in highly visible locations. 

B. Single-Layer Nonrated:  Install gypsum board in most economical direction, with ends and 
edges occurring over firm bearing. 
1. Exception: Tapered edges to receive joint treatment at right angles to framing. 

3.5 INSTALLATION OF TRIM AND ACCESSORIES 

A. Control Joints:  Place control joints consistent with lines of building spaces and as indicated. 
1. Not more than 30 feet apart on walls over 50 feet long. 

B. Corner Beads:  Install at external corners, using longest practical lengths.   

3.6 JOINT TREATMENT 

A. Finish gypsum board in accordance with levels defined in ASTM C840, as follows: 
1. Level 4:  Walls and ceilings to receive paint finish or wall coverings, unless otherwise 

indicated. 
2. Level 1:  Wall areas above finished ceilings, whether or not accessible in the completed 

construction. 
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B. Tape, fill, and sand exposed joints, edges, and corners to produce smooth surface ready to 
receive finishes. 
1. Feather coats of joint compound so that camber is maximum 1/32 inch. 

3.7 TOLERANCES 

A. Maximum Variation of Finished Gypsum Board Surface from True Flatness:  1/8 inch in 10 feet 
in any direction. 

END OF SECTION 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Suspended metal grid ceiling system. 

B. Acoustical units. 

1.2 REFERENCE STANDARDS 

A. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2020. 

B. ASTM C635/C635M - Standard Specification for the Manufacture, Performance, and Testing of 
Metal Suspension Systems for Acoustical Tile and Lay-in Panel Ceilings 2017. 

C. ASTM C636/C636M - Standard Practice for Installation of Metal Ceiling Suspension Systems for 
Acoustical Tile and Lay-In Panels 2013. 

D. ASTM E1264 - Standard Classification for Acoustical Ceiling Products 2019. 

1.3 ADMINISTRATIVE REQUIREMENTS 

A. Sequence work to ensure acoustical ceilings are not installed until building is enclosed, 
sufficient heat is provided, dust generating activities have terminated, and overhead work is 
completed, tested, and approved. 

B. Do not install acoustical units until after interior wet work is dry. 

1.4 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on suspension system components and acoustical units. 

1.5 FIELD CONDITIONS 

A. Maintain uniform temperature of minimum 60 degrees F, and maximum humidity of 40 
percent prior to, during, and after acoustical unit installation. 

PART 2  PRODUCTS 

2.1 ACOUSTICAL UNITS 

A. Acoustical Panels, Type ACT-1:  Mineral fiber with membrane-faced overlay, with the following 
characteristics: 
1. Classification:  ASTM E1264 Type IV. 
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a. Form: 1 and 2. 
b. Pattern: E, G. 

2. Size:  As indicated in Finish Selections schedule on drawings. 
3. Thickness:  3/4 inch. 
4. Light Reflectance:  90 percent, determined in accordance with ASTM E1264. 
5. NRC Range:  0.70 to 0.80, determined in accordance with ASTM E1264. 
6. Ceiling Attenuation Class (CAC): 35, determined in accordance with ASTM E1264. 
7. Panel Edge and Color:  As indicated. 
8. Suspension System: Exposed grid; product indicated in Finish Selections schedule on 

drawings. 
9. Products: 

a. Basis of Design - USG Corporation:  www.usg.com/ceilings/#sle. 
b. Armstrong World Industries, Inc. 
c. CertainTeed Corporation. 
d. Substitutions:  See Section 01 6000 - Product Requirements. 

2.2 SUSPENSION SYSTEM(S) 

A. Metal Suspension Systems - General:  Complying with ASTM C635/C635M; die cut and 
interlocking components, with perimeter moldings, hold down clips, clips, and splices as 
required. 
1. Structural Classification:  Intermediate-duty, when tested in accordance with ASTM 

C635/C635M. 
2. Materials: 

a. Steel Grid:  ASTM A653/A653M, G30 coating, unless otherwise indicated. 
b. Finish:   Baked enamel. 

3. Profile(s):   Tee;  face width as indicated in Finish Selection s schedule on drawings. 

2.3 ACCESSORIES 

A. Support Channels and Hangers:  Galvanized steel; size and type to suit application, seismic 
requirements, and ceiling system flatness requirement specified. 

B. Hanger Wire:   12 gauge, 0.08 inch galvanized steel wire. 

C. Perimeter Moldings:  Same metal and finish as grid. 
1. Angle Molding:  L-shaped, for mounting at same elevation as face of grid. 

D. Touch-up Paint:  Type and color to match acoustical and grid units. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify existing conditions before starting work. 

B. Verify that layout of hangers will not interfere with other work. 
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3.2 PREPARATION 

A. Install after major above-ceiling work is complete. 

B. Coordinate the location of hangers with other work. 

C. Provide hanger clips during steel deck erection.  Provide additional hangers and inserts as 
required. 

3.3 INSTALLATION - SUSPENSION SYSTEM 

A. Install suspension system in accordance with ASTM C636/C636M and manufacturer's 
instructions and as supplemented in this section. 

B. Rigidly secure system, including integral mechanical and electrical components, for maximum 
deflection of 1:360. 

C. Locate system on room axis according to reflected plan. 

D. Perimeter Molding:  Install at intersection of ceiling and vertical surfaces and at junctions with 
other interruptions. 
1. Use longest practical lengths. 

E. Suspension System, Non-Seismic:  Hang suspension system independent of walls, columns, 
ducts, pipes and conduit.  Where carrying members are spliced, avoid visible displacement of 
face plane of adjacent members. 

F. Where ducts or other equipment prevent the regular spacing of hangers, reinforce the nearest 
affected hangers and related carrying channels to span the extra distance. 

G. Do not support components on main runners or cross runners if weight causes total dead load 
to exceed deflection capability. 

H. Support fixture loads using supplementary hangers located within 6 inches of each corner, or 
support components independently. 

I. Do not eccentrically load system or induce rotation of runners. 

3.4 INSTALLATION - ACOUSTICAL UNITS 

A. Install acoustical units in accordance with manufacturer's instructions. 

B. Fit acoustical units in place, free from damaged edges or other defects detrimental to 
appearance and function. 

C. Fit border trim neatly against abutting surfaces. 

D. Install acoustical units level, in uniform plane, and free from twist, warp, and dents. 

E. Cutting Acoustical Units: 
1. Make field cut edges of same profile as factory edges. 

F. Where round obstructions occur, provide preformed closures to match perimeter molding. 

G. Install hold-down clips on panels within 20 ft of an exterior door. 
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3.5 TOLERANCES 

A. Maximum Variation from Flat and Level Surface:  1/8 inch in 10 feet. 

B. Maximum Variation from Plumb of Grid Members Caused by Eccentric Loads:  2 degrees. 

END OF SECTION 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Resilient tile flooring. 

B. Resilient base. 

C. Installation accessories. 

1.2 REFERENCE STANDARDS 

A. ASTM E648 - Standard Test Method for Critical Radiant Flux of Floor-Covering Systems Using a 
Radiant Heat Energy Source 2019a, with Editorial Revision (2020). 

B. ASTM F710 - Standard Practice for Preparing Concrete Floors to Receive Resilient Flooring 
2019, with Editorial Revision (2020). 

C. ASTM F1700 - Standard Specification for Solid Vinyl Floor Tile 2020. 

D. ASTM F1861 - Standard Specification for Resilient Wall Base 2016. 

E. ASTM F1869 - Standard Test Method for Measuring Moisture Vapor Emission Rate of Concrete 
Subfloor Using Anhydrous Calcium Chloride 2016a. 

F. ASTM F2170 - Standard Test Method for Determining Relative Humidity in Concrete Floor 
Slabs Using in situ Probes 2019a. 

G. NFPA 253 - Standard Method of Test for Critical Radiant Flux of Floor Covering Systems Using a 
Radiant Heat Energy Source 2019. 

1.3 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on specified products, describing physical and performance 
characteristics; including sizes, patterns and colors available; and installation instructions. 

C. Shop Drawings: Indicate floor patterns. 

D. Verification Samples: Submit two samples, full size illustrating color and pattern for each 
resilient flooring product specified. 

E. Concrete Subfloor Test Report:  Submit a copy of the moisture and alkalinity (pH) test reports. 

F. Maintenance Data:  Include maintenance procedures, recommended maintenance materials, 
and suggested schedule for cleaning, stripping, and re-waxing. 

G. Maintenance Materials:  Furnish the following for Owner's use in maintenance of project. 
1. See Section 01 6000 - Product Requirements, for additional provisions. 
2. Extra Flooring Material: 10 square feet of each type and color. 
3. Extra Wall Base: 10 linear feet of each type and color. 
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1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Independent firm specializing in performing concrete slab 
moisture testing and inspections of the type specified in this section. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store all materials off of the floor in an acclimatized, weather-tight space. 

B. Maintain temperature in storage area between 55 degrees F and 90 degrees F. 

1.6 FIELD CONDITIONS 

A. Store materials for not less than 48 hours prior to installation in area of installation at a 
temperature of 70 degrees F to achieve temperature stability.  Thereafter, maintain conditions 
above 55 degrees F. 

PART 2  PRODUCTS 

2.1 TILE FLOORING 

A. Vinyl Tile - Type RES-1, RES-2:  Printed film type, with transparent or translucent wear layer. 
1. Manufacturers: 

a. Basis of Design - Interface, Inc. 
2. Minimum Requirements:  Comply with ASTM F1700, Class III. 
3. Critical Radiant Flux (CRF):  Minimum 0.45 watt per square centimeter, when tested in 

accordance with ASTM E648 or NFPA 253. 
4. Plank Tile Size: As indicated. 
5. Wear Layer Thickness: 0.022 inch. 
6. Total Thickness: 0.180 inch. 
7. Product, Pattern, and Color: As indicated on drawings. 

2.2 RESILIENT BASE 

A. Resilient Base - Type WB-1: ASTM F1861, Type TP, rubber, thermoplastic; style as scheduled. 
1. Manufacturers: 

a. Basis of Design - Johnsonite, a Tarkett Company: www.johnsonite.com/#sle. 
b. Burke Flooring: www.burkeflooring.com/#sle. 
c. Roppe Corp: www.roppe.com/#sle. 
d. Substitutions:  See Section 01 6000 - Product Requirements. 

2. Height:  4 inch. 
3. Thickness:  0.125 inch. 
4. Finish:  Satin. 
5. Length:  Roll. 
6. Color:  As indicated on drawings. 
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2.3 ACCESSORIES 

A. Primers, Adhesives, and Subfloor Filler: Waterproof; types recommended by flooring 
manufacturer. 

B. Moldings, Transition and Edge Strips:  Same material as flooring. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify that surfaces are flat to tolerances acceptable to flooring manufacturer, free of cracks 
that might telegraph through flooring, clean, dry, and free of curing compounds, surface 
hardeners, and other chemicals that might interfere with bonding of flooring to substrate. 

B. Verify that wall surfaces are smooth and flat within the tolerances specified for that type of 
work, are dust-free, and are ready to receive resilient base. 

C. Cementitious Subfloor Surfaces:  Verify that substrates are ready for resilient flooring 
installation by testing for moisture and alkalinity (pH). 
1. Test as Follows: 

a. Alkalinity (pH):  ASTM F710. 
b. Internal Relative Humidity:  ASTM F2170. 
c. Moisture Vapor Emission:  ASTM F1869. 

2. Obtain instructions if test results are not within limits recommended by resilient flooring 
manufacturer and adhesive materials manufacturer. 

D. Verify that required floor-mounted utilities are in correct location. 

3.2 PREPARATION 

A. Prepare floor substrates as recommended by flooring and adhesive manufacturers. 

B. Remove subfloor ridges and bumps.  Fill minor low spots, cracks, joints, holes, and other 
defects with subfloor filler to achieve smooth, flat, hard surface. 

C. Prohibit traffic until filler is fully cured. 

D. Clean substrate. 

3.3 INSTALLATION - GENERAL 

A. Starting installation constitutes acceptance of subfloor conditions. 

B. Install in accordance with manufacturer's written instructions. 

C. Where type of floor finish, pattern, or color are different on opposite sides of door, terminate 
flooring under centerline of door. 

D. Install edge strips at unprotected or exposed edges, where flooring terminates, and where 
indicated. 
1. Resilient Strips:  Attach to substrate using adhesive. 



RESILIENT FLOORING 
09 6500 - 4 of 4 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
Copyright © 2022 Bialosky + Partners Architects   The Pantry, Tri-C Connect   

E. Scribe flooring to walls, columns, cabinets, floor outlets, and other appurtenances to produce 
tight joints. 

F. Install flooring in recessed floor access covers, maintaining floor pattern. 

3.4 INSTALLATION - TILE FLOORING 

A. Mix tile from container to ensure shade variations are consistent when tile is placed, unless 
otherwise indicated in manufacturer's installation instructions. 

B. Install plank tile to ashlar pattern with offset of at least 6 inches from adjacent rows. Allow 
minimum 1/2 full size tile width at room or area perimeter. 

3.5 INSTALLATION - RESILIENT BASE 

A. Fit joints tightly and make vertical.  Maintain minimum dimension of 18 inches between joints. 

B. Install base on solid backing.  Bond tightly to wall and floor surfaces. 

C. Scribe and fit to door frames and other interruptions. 

3.6 CLEANING 

A. Remove excess adhesive from floor, base, and wall surfaces without damage. 

B. Clean in accordance with manufacturer's written instructions. 

3.7 PROTECTION 

A. Prohibit traffic on resilient flooring for 48 hours after installation. 

END OF SECTION 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Wall covering. 

1.2 REFERENCE STANDARDS 

A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials 
2020. 

B. ASTM F793/F793M - Standard Classification of Wall Coverings by Use Characteristics 2015. 

1.3 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Shop Drawings: Indicate custom graphics, wall elevations, and seaming layout. 

C. Samples: Submit two samples of wall covering, 24 by 24 inch in size illustrating color, finish, 
and texture. 

D. Maintenance Data:  Submit data on cleaning, touch-up, and repair of covered surfaces. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Inspect roll materials at arrival on site, to verify acceptability. 

B. Protect packaged adhesive from temperature cycling and cold temperatures. 

C. Do not store roll goods on end. 

1.5 FIELD CONDITIONS 

A. Do not apply materials when surface and ambient temperatures are outside the temperature 
ranges required by the adhesive or wall covering product manufacturer. 

B. Maintain these conditions 24 hours before, during, and after installation of adhesive and wall 
covering. 

C. Provide lighting level of 80 ft candles measured mid-height at substrate surfaces. 

PART 2  PRODUCTS 

2.1 WALL COVERINGS 

A. General Requirements: 
1. Surface Burning Characteristics:  Flame spread/Smoke developed index of 25/50, 

maximum, when tested in accordance with ASTM E84. 
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B. Wall Covering - Type WG-1:  Fabric-backed vinyl roll stock. 
1. Comply with ASTM F793/F793M, Category V, Type II. 
2. Color and Pattern: Custom design; digital data file to be provided by Architect. 
3. Overcoating:  Manufacturer's standard coating for stain resistance. 
4. Manufacturers: 

a. MDC Wallcoverings: www.mdcwall.com/#sle. 
b. Surface Materials, Inc. 
c. Wolf-Gordon: www.wolfgordon.com/#sle. 
d. Substitutions:  See Section 01 6000 - Product Requirements. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify that substrate surfaces are prime painted and ready to receive work, and comply with 
requirements of wall covering manufacturer. 

3.2 PREPARATION 

A. Surface Appurtenances:  Remove or mask electrical plates, hardware, light fixture trim, 
escutcheons, and fittings prior to preparing surfaces or finishing. 

3.3 INSTALLATION 

A. Apply adhesive and wall covering in accordance with manufacturer's instructions. 

B. Apply adhesive to wall surface immediately prior to application of wall covering.   

C. Apply wall covering smooth, without wrinkles, gaps or overlaps.  Eliminate air pockets and 
ensure full bond to substrate surface. 

D. Butt edges tightly. 

E. Remove excess adhesive while wet from seam before proceeding to next wall covering 
sheet.  Wipe clean with dry cloth. 

3.4 CLEANING 

A. Clean wall coverings of excess adhesive, dust, dirt, and other contaminants. 

B. Reinstall wall plates and accessories removed prior to work of this section. 

3.5 PROTECTION 

A. Do not permit construction activities at or near finished wall covering areas. 

END OF SECTION 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Surface preparation. 

B. Field application of paints. 

C. Scope:  Finish interior surfaces exposed to view, unless fully factory-finished and unless 
otherwise indicated. 
1. Both sides and edges of plywood backboards for electrical and telecom equipment before 

installing equipment. 
2. Prime surfaces to receive wall coverings. 
3. Mechanical and Electrical: 

a. In finished areas, paint insulated and exposed pipes, conduit, boxes, insulated and 
exposed ducts, hangers, brackets, collars and supports, mechanical equipment, 
electrical equipment, and factory-finished electrical panelboard covers, unless 
otherwise indicated. 

b. In finished areas, paint shop-primed items. 
c. Paint interior surfaces of air ducts that are visible through grilles and louvers with one 

coat of flat black paint to visible surfaces. 

D. Do Not Paint or Finish the Following Items: 
1. Items factory-finished unless otherwise indicated; materials and products having factory-

applied primers are not considered factory finished. 
2. Items indicated to receive other finishes. 
3. Items indicated to remain unfinished. 
4. Fire rating labels, equipment serial number and capacity labels, bar code labels, and 

operating parts of equipment. 
5. Stainless steel, anodized aluminum, bronze, terne coated stainless steel, and lead items. 
6. Marble, granite, slate, and other natural stones. 
7. Floors, unless specifically indicated. 
8. Ceramic and other tiles. 
9. Brick, architectural concrete, cast stone, integrally colored plaster and stucco. 
10. Glass. 
11. Acoustical materials, unless specifically indicated. 
12. Concealed pipes, ducts, and conduits. 

1.2 RELATED REQUIREMENTS 

A. Section 09 9113 - Exterior Painting. 

1.3 REFERENCE STANDARDS 

A. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood 
and Wood-Based Materials 2020. 



INTERIOR PAINTING 
09 9123 - 2 of 7 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
Copyright © 2022 Bialosky + Partners Architects   The Pantry, Tri-C Connect   

B. MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual Current 
Edition. 

C. SSPC-SP 1 - Solvent Cleaning 2015, with Editorial Revision (2016). 

1.4 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide complete list of products to be used, with the following information for 
each: 
1. Manufacturer's name, product name and/or catalog number, and general product 

category (e.g. "alkyd enamel"). 
2. Cross-reference to specified paint system(s) product is to be used in; include description of 

each system. 

C. Samples:  Submit three paper "draw down" samples, 8-1/2 by 11 inches in size, illustrating 
range of colors available for each finishing product specified. 
1. Where sheen is specified, submit samples in only that sheen. 
2. Allow 30 days for approval process, after receipt of complete samples by Architect. 
3. Paint color submittals will not be considered until color submittals for major materials not 

to be painted, such as masonry, have been approved. 

D. Maintenance Data:  Submit data including finish schedule showing where each 
product/color/finish was used, product technical data sheets, care and cleaning instructions, 
touch-up procedures, repair of painted and finished surfaces, and color samples of each color 
and finish used. 

E. Maintenance Materials:  Furnish the following for Owner's use in maintenance of project. 
1. See Section 01 6000 - Product Requirements, for additional provisions. 
2. Extra Paint and Finish Materials:  1 gallon of each color; from the same product run, store 

where directed. 
3. Label each container with color in addition to the manufacturer's label. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability. 

B. Container Label:  Include manufacturer's name, type of paint, brand name, lot number, brand 
code, coverage, surface preparation, drying time, cleanup requirements, color designation, 
and instructions for mixing and reducing. 

C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F and a maximum of 
90 degrees F, in ventilated area, and as required by manufacturer's instructions. 

1.6 FIELD CONDITIONS 

A. Do not apply materials when surface and ambient temperatures are outside the temperature 
ranges required by the paint product manufacturer. 
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B. Follow manufacturer's recommended procedures for producing best results, including testing 
of substrates, moisture in substrates, and humidity and temperature limitations. 

C. Do not apply materials when relative humidity exceeds 85 percent; at temperatures less than 
5 degrees F above the dew point; or to damp or wet surfaces. 

D. Minimum Application Temperatures for Paints:  50 degrees F for interiors unless required 
otherwise by manufacturer's instructions. 

E. Provide lighting level of 80 ft candles measured mid-height at substrate surface. 

PART 2  PRODUCTS 

2.1 MANUFACTURERS 

A. Provide paints and finishes used in any individual system from the same manufacturer; no 
exceptions. 

B. Paints: 
1. Basis of Design Manufacturer - Sherwin-Williams Company. 
2. Other Acceptable Manufacturers: 

a. Benjamin Moore & Co. 
b. PPG Architectural Coatings. 

C. Substitutions:  See Section 01 6000 - Product Requirements. 

2.2 PAINTS AND FINISHES - GENERAL 

A. Paints and Finishes:  Ready mixed, unless intended to be a field-catalyzed paint. 
1. Provide paints and finishes of a soft paste consistency, capable of being readily and 

uniformly dispersed to a homogeneous coating, with good flow and brushing properties, 
and capable of drying or curing free of streaks or sags. 

2. Provide materials that are compatible with one another and the substrates indicated 
under conditions of service and application, as demonstrated by manufacturer based on 
testing and field experience. 

3. Supply each paint material in quantity required to complete entire project's work from a 
single production run. 

4. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is 
specifically described in manufacturer's product instructions. 

B. Sheens:  Provide the sheens specified; where sheen is not specified, sheen will be selected 
later by Architect from the manufacturer's full line. 

C. Colors; PT and PT-E: As indicated in Finish Selections schedule on drawings. 
1. Extend colors to surface edges; colors may change at any edge as directed by Architect. 
2. In finished areas, finish pipes, ducts, conduit, and equipment the same color as the 

wall/ceiling they are mounted on/under. 
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2.3 PAINT SYSTEMS - INTERIOR 

A. Interior Surfaces to be Painted, Unless Otherwise Indicated:  Including gypsum board and 
concrete masonry units. 
1. Two top coats and one coat primer. 
2. (PT-E) Top Coat(s): High Performance Architectural Interior Latex; Epoxy paint for vertical 

surfaces in public toilet rooms, janitor closets, and where indicated on drawings. 
a. Products: 

1) Sherwin-Williams Pre-Catalyzed Waterbased Epoxy, Eg-Shel. 
3. (PT) Top Coat(s): Interior Latex; Typical interior paint for vertical and overhead surfaces. 

a. Products: 
1) Sherwin-Williams ProMar 200 Zero VOC Interior Latex, Flat. 
2) Sherwin-Williams ProMar 200 Zero VOC Interior Latex, Eg-Shel. 

4. Top Coat Sheen: 
a. Flat:  MPI gloss level 1; use this sheen for ceilings and other overhead surfaces. 
b. Eggshell:  MPI gloss level 3; use this sheen for walls and partitions. 

5. Primer:  As specified under "PRIMERS" below. 

B. Medium Duty Door/Trim:  For surfaces subject to frequent contact by occupants, including 
metals and wood: 
1. Medium duty applications include doors, door frames, railings, and trim. 
2. Two top coats and one coat primer. 
3. (PT) Top Coat(s): Interior Light Industrial Coating, Water Based. 

a. Products: 
1) Sherwin-Williams Pro Industrial Acrylic B66-650 Series, Semi-Gloss. 

4. Top Coat Sheen: 
a. Semi-Gloss:  MPI gloss level 5; use this sheen at all locations. 

5. Primer:  As specified under "PRIMERS" below. 
6. One coat. 

2.4 PRIMERS 

A. Primers: Provide the following unless other primer is required or recommended by 
manufacturer of top coats. 
1. Gypsum Board: Sherwin-Williams ProMar 200 Zero VOC Latex Primer, B28W2600. 
2. Concrete (Non-Traffic Surfaces): Sherwin-Williams; Loxon Concrete and Masonry Primer 

Sealer, A24W8300. 
3. Concrete Masonry Units: Sherwin-Williams; PrepRite Block Filler, B25W25. 
4. Wood: Sherwin-Williams; PrepRite ProBlock Latex Primer/Sealer, B51 Series. 
5. Ferrous Metal: Sherwin-Williams; Pro Industrial Pro-Cryl Universal Primer, B66-310 Series. 
6. Non-Ferrous Metal - Galvanized and Aluminum Surfaces: Sherwin-Williams; Pro Industrial 

Pro-Cryl Universal Primer, B66-310 Series 
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2.5 ACCESSORY MATERIALS 

A. Accessory Materials:  Provide primers, sealers, cleaning agents, cleaning cloths, sanding 
materials, and clean-up materials as required for final completion of painted surfaces. 

B. Patching Material:  Latex filler. 

C. Fastener Head Cover Material:  Latex filler. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Do not begin application of paints and finishes until substrates have been properly prepared. 

B. Verify that surfaces are ready to receive work as instructed by the product manufacturer. 

C. Examine surfaces scheduled to be finished prior to commencement of work.  Report any 
condition that may potentially effect proper application. 

D. Test shop-applied primer for compatibility with subsequent cover materials. 

E. Measure moisture content of surfaces using an electronic moisture meter.  Do not apply 
finishes unless moisture content of surfaces is below the following maximums: 
1. Gypsum Wallboard:  12 percent. 
2. Masonry, Concrete, and Concrete Masonry Units:  12 percent. 
3. Interior Wood:  15 percent, measured in accordance with ASTM D4442. 
4. Concrete Floors and Traffic Surfaces:  8 percent. 

3.2 PREPARATION 

A. Clean surfaces thoroughly and correct defects prior to application. 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions. 

C. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture 
trim, escutcheons, and fittings, prior to preparing surfaces or finishing. 

D. Seal surfaces that might cause bleed through or staining of topcoat. 

E. Concrete: 
1. Remove release agents, curing compounds, efflorescence, and chalk.  Do not coat surfaces 

if moisture content or alkalinity of surfaces to be coated exceeds that permitted in 
manufacturer's written instructions. 

2. Prepare surface as recommended by top coat manufacturer and according to SSPC-
SP13  or NACE 6. 

F. Masonry: 
1. Remove efflorescence and chalk.  Do not coat surfaces if moisture content or alkalinity of 

surfaces or if alkalinity of mortar joints exceed that permitted in manufacturer's written 
instructions.  Allow to dry. 
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2. Prepare surface as recommended by top coat manufacturer. 

G. Concrete Floors and Traffic Surfaces:  Remove contamination, acid etch, and rinse floors with 
clear water.  Verify required acid-alkali balance is achieved.  Allow to dry. 

H. Gypsum Board:  Fill minor defects with filler compound.  Spot prime defects after repair. 

I. Aluminum:  Remove surface contamination and oils and wash with solvent according to SSPC-
SP 1. 

J. Wood Surfaces to Receive Opaque Finish:  Wipe off dust and grit prior to priming.  Seal knots, 
pitch streaks, and sappy sections with sealer.  Fill nail holes and cracks after primer has dried; 
sand between coats.  Back prime concealed surfaces before installation. 

K. Wood Doors to be Field-Finished:  Seal wood door top and bottom edge surfaces with tinted 
primer. 

L. Metal Doors to be Painted:  Prime metal door top and bottom edge surfaces. 

3.3 APPLICATION 

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical 
components and paint separately. 

B. Apply products in accordance with manufacturer's written instructions and recommendations 
in "MPI Architectural Painting Specification Manual". 

C. Where adjacent sealant is to be painted, do not apply finish coats until sealant is applied. 

D. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before next coat 
is applied. 

E. Apply each coat to uniform appearance in thicknesses specified by manufacturer. 

F. Dark Colors and Deep Clear Colors:  Regardless of number of coats specified, apply as many 
coats as necessary for complete hide. 

G. Sand wood and metal surfaces lightly between coats to achieve required finish. 

H. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles just 
prior to applying next coat. 

I. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings 
removed prior to finishing. 

3.4 CLEANING 

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, 
and remove daily from site. 

3.5 PROTECTION 

A. Protect finishes until completion of project. 
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B. Touch-up damaged finishes after Substantial Completion. 

END OF SECTION
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Foodservice equipment furnished by the Owner and installed by the General Contractor. 

1.2 RELATED REQUIREMENTS 

A. Plumbing drawings for stainless steel sinks. 

1.3 REFERENCE STANDARDS 

A. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2020. 

B. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel 
Sheet, Strip, Plate, and Flat Bar 2015. 

C. ASTM C1036 - Standard Specification for Flat Glass 2016. 

D. UL (DIR) - Online Certifications Directory Current Edition. 

1.4 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on appliances; indicate configuration, sizes, materials, finishes, 
locations, and utility service connection locations, service characteristics, and wiring diagrams. 

C. Operation Data:  Provide operating data for the specified equipment. 

D. Maintenance Data:  Provide lubrication and periodic maintenance requirement schedules. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Company specializing in manufacture of standard products of 
the type specified. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store products clear of floor in a manner to prevent damage. 

B. Coordinate size of access and route to place of installation. 
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PART 2  PRODUCTS 

2.1 MANUFACTURERS 

A. Merchandiser Refrigeration Units: 
1. Basis of Design - Victory Refrigeration, a division of the ALI Group North America 
2. Traulsen, a division of ITW Food Equipment Group. 
3. Continental Refrigerator, a division of National Refrigeration & Air Conditioning Products, 

Inc. 

B. Four Post Wire Shelving Unts: 
1. Basis of Design - InterMetro Industries Corporation. 
2. Advance Tabco. 
3. Olympic Storage Company 

C. Stainless Steel Work Tables: 
1. Basis of Design - Advance Tabco. 
2. Amtekco Industries, Inc. 
3. Duke Manufacturing Co. 
4. Eagle Group. 
5. John Boos & Co. 

D. Receiving Scales: 
1. Basis of Design - Taylor Precision Products, L.P. 
2. Franklin Machine Products. 
3. OHAUS Corporation. 

E. Analog Space Thermometers: 
1. Basis of Design - Taylor Precision Products, L.P., 5630 6" Metal Dial Thermometer. 

F. Substitutions:  See Section 01 6000 - Product Requirements. 

2.2 EQUIPMENT 

A. Equipment Cut Sheets:  Refer to attachment at end of this section. 
1. Cooler and Freezer Units:  Listed by UL (DIR). 
2. Electrical Wiring and Components and Self-Contained Refrigeration Systems:  Comply with 

UL (DIR) listed product standards. 

B. Installation Accessories:  Provide rough-in hardware, supports and connections, attachment 
devices, closure trim, and accessories as required for complete installation. 

2.3 MATERIALS 

A. Sheet Steel:  Hot-dipped galvanized steel sheet, ASTM A653/A653M, with G90/Z275 coating. 

B. Stainless Steel Sheet:  ASTM A666 Type 304 commercial grade, No. 4 finish. 
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C. Glass:  ASTM C1036 annealed, and laminated, 4 mm thick; exposed edges ground; cut or 
drilled to receive hardware. 

D. Finish Hardware:  Manufacturer's standard. 

E. Work Surfaces:  Stainless steel. 

2.4 FABRICATION 

A. Isolate rotating or reciprocating machinery to prevent noise and vibration. 

B. Provide indirect drain piping from equipment to terminate over nearest waste receptor. 

2.5 FINISHES 

A. Components:  Shop finish. 

B. Metal (Except Stainless Steel):  Degrease and phosphate etch, prime and apply minimum two 
coats factory baked epoxy, color as indicated. 

C. Stainless Steel:  No. 4 finish. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify ventilation outlets, service connections, and supports are correct and in required 
location. 

B. Verify that electric power is available and of the correct characteristics. 

3.2 INSTALLATION 

A. Install items in accordance with manufacturers' instructions. 

B. Insulate to prevent electrolysis between dissimilar metals. 

3.3 ADJUSTING 

A. Adjust equipment and apparatus to ensure proper working order and conditions. 

B. Remove and replace equipment creating excessive noise or vibration. 

3.4 CLEANING 

A. Remove masking or protective covering from stainless steel and other finished surfaces. 

B. Wash and clean equipment. 

C. Polish glass, plastic, hardware, accessories, fixtures, and fittings. 
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3.5 CLOSEOUT ACTIVITIES 

A. At completion of work, provide qualified and trained personnel to demonstrate operation of 
each item of equipment and instruct Owner in operating procedures and maintenance. 
1. Test equipment prior to demonstration. 

3.6 PROTECTION 

A. Remove protective coverings from prefinished work. 

B. Protect finished work from damage. 

3.7 FOODSERVICE EQUIPMENT CUT SHEETS 

A. Refer to attachment immediately following this section.  A cut sheet is not included for the 
thermometer. 

  END OF SECTION 
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Sales@VictoryRefrigeration.com  |  VictoryRefrigeration.com

3 Year Parts & Labor Warranty                                                       
Plus An Additional 4 Year Compressor Warranty
Exclusive 2 Year Warranty On Magnetic Door Gaskets
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BOTTOM
 M

OUNT DISPLAY REFRIGERATOR

OPTIONS & ACCESSORIES

CABINET CONSTRUCTION
• Stainless Steel Exterior And Interior
• LED Lighting
• High-Performance, Balanced, Bottom-Mounted Refrigeration
• Triple-Pane Glass Doors
• Spring-Loaded Hinge With Stay-Open Door Feature For Easy 

Product Loading
• One-Piece, Snap-In Magnetic Door Gasket
• Door Lock Standard
• Five (5) Heavy-Duty Silver Freeze Shelves
• 6” Overall Height Casters Standard
• Field Reversible Doors (hinge kit not included)
• 8’ Cord And Plug (see electrical data for details) 

• Refrigeration System Uses R-290 Refrigerant To Comply With All 
Environmental Concerns

• Adaptive Defrost For Reduced Energy Consumption And More 
Consistent Product Temperatures

• Epoxy Coated Evaporator Coil

• Refrigerator Capable Of Maintaining Product Temperature 36ºF 
To 38ºF

• Full Electronic Control
FEATURES

REFRIGERATION

• Secure-Temp™ Technology • Electronic Lock Models • 3”, 6” Casters Or 6” Seismic Legs

• Black Or White Interior • Door Swing Orientation (at time of order)                • Remote Models* (6” legs only)                                       

• Custom Color Cabinet • Additional Shelves see note on back page)

ITEM 01



CHARACTERISTICS ELECTRICAL DATA SHIPPING DETAILS

Net Capacity 23.1 Cabinet Voltage 115/60/1 Height 85”

Width, Overall (in.) 27 1/4” Total Amperes 3.0 Width 30”

Depth, Overall (with handle) 34 1/16” NEMA Plug* (8’ cord) 5-15P Depth 36“

Height Overall (with casters) 83 15/16” REFRIGERATION DATA Crated Weight 370 lbs

Depth, Doors Open 90° 57 3/8” Condensing Unit Size, HP* 1/4

wired and come with 6” legs. 

time of order.

Door Opening (in.) 24 1/16” x  52 9/16” Refrigerant* R-290

No. Of Doors/Shelves 1/5 Capacity (BTU/HR) (100°F/20°F) 1479

BOTTOM MOUNT GLASS DOOR DISPLAY REFRIGERATOR
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3 Year Parts & Labor Warranty                                                       
Plus An Additional 4 Year Compressor Warranty
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OPTIONS & ACCESSORIES

BOTTOM
 M

OUNT DISPLAY FREEZER

CABINET CONSTRUCTION

• Refrigeration System Uses R-290 Refrigerant To Comply With All 
Environmental Concerns

• Hot Gas Condensate Evaporator

• Adaptive Defrost For Reduced Energy Consumption And More 
Consistent Product Temperatures

• Epoxy Coated Evaporator Coil

• Freezer Capable Of Maintaining Product Temperature 0ºF

• Full Electronic Control
• Expansion Valve Technology                                                                                           
• Anti-Condensate Door Perimeter Heaters 

FEATURES

REFRIGERATION

• Secure-Temp™ Technology • Electronic Lock Models • 3”, 6” Casters Or 6” Seismic Legs

• Black Or White Interior • Door Swing Orientation (at time of order)                • Remote Models* (6” legs only)                                     

• Custom Color Cabinet • Additional Shelves see note on back page)

• Stainless Steel Exterior (galvanized back) 
• Aluminum Interior
• LED Lighting
• High-Performance, Balanced, Bottom-Mounted Refrigeration
• Triple-Pane Glass Doors
• Spring-Loaded Hinge With Stay-Open Door Feature For Easy 

Product Loading
• One-Piece, Snap-In Magnetic Door Gasket
• Door Lock Standard
• Five (5) Heavy-Duty Epoxy Coated Shelves
• 6” Overall Height Casters Standard
• Field Reversible Doors (hinge kit not included)
• 8’ Cord And Plug (see electrical data for details) 
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CHARACTERISTICS ELECTRICAL DATA SHIPPING DETAILS

Net Capacity 22.5 Cabinet Voltage 115/60/1 Height 85”

Width, Overall (in.) 27 1/4” Total Amperes 7.5 Width 30”

Depth, Overall (with handle) 34 1/16” NEMA Plug* (8’ cord) 5-15P Depth 36“

Height Overall (with casters) 83 15/16” REFRIGERATION DATA Crated Weight 430 lbs

Depth, Doors Open 90° 57 3/8” Condensing Unit Size, HP* 3/4

wired and come with 6” legs. 

time of order.

Door Opening (in.) 24 1/16” x  52 9/16” Refrigerant* R-290

No. Of Doors/Shelves 1/5 Capacity (BTU/HR) (100°F/20°F) 1927

BOTTOM MOUNT GLASS DOOR DISPLAY FREEZER

3779 Champion Blvd, Winston-Salem, NC 27105  |  ph: (888) 845-9800  |  fax: (800) 253-5168

Sales@VictoryRefrigeration.com  |  VictoryRefrigeration.com

LSF23HC-1

Rev. 7/7/20   Printed in the U.S.A.



7
COOLER SHELVING by METRO (Ten Sections of Shelving) 

This "Metroseal 3" shelving with "Super Erecta Shelf Design" is to have the following 
features and accessories: 

A - 12-year limited warranty against rust formation 
B - Self-sealing hydrated chromate base layer 
C - Epoxy coating with microban 
D - Provide split sleeves 
E - Capacity of 800 pounds for shelves under 48" in length and 600 pounds for 

shelves over 48" in length 
F - Shelves adjustable in 1" increments 

Each shelving section is to include four (4) shelves, four (4) posts, two (2) swivel casters 
and two (2) swivel brake casters.  This shelving is to consist of the following 
components: 

A - Eight (8) model # 2448NK3 shelves 
B - Thirty Two (32) model # 2454NK3 shelves 
C - Forty (40) model # 63UPK3 posts 
D - Twenty (20) model # 5MP 5" non-marking polyurethane swivel casters 
E - Twenty (20) model # 5MPB 5" non-marking polyurethane swivel casters with 

brakes 
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2 SWIVEL & 2 BRAKE
CASTERS PER
SHELVING UNIT



Taylor innovation is built on 150 years of expertise in 
p roducing the most comprehensive line of quality 
t h e rmometers in the industry. Now we’ve extended this
heritage of precision measurement to scales...off e r i n g
the food service professional technology-driven 
solutions designed to provide time/cost-effective 
a d v a n t a g e s :

▲ E n g i n e e red for consistent accuracy
▲ E a s y - t o - read, 1” LCD remote display with 6-ft. cord and   

mounting bracket for efficient, versatile use
▲ D u a l - p o w e red for maximum flexibility: AC adapter 

for 120V outlet (included), 6 AA batteries (not included)
▲ Removable, corro s i o n - resistant steel platform...durable and  

easy to clean
▲ Compact, low-profile design for spacesaving 

e ff i c i e n c y
▲ Non-skid feet assure weighing stability
▲ L a rge buttons provide easy access to 

f u n c t i o n s
▲ Advanced, user-friendly modes, including:

L b / K g : maximizes weighing versatility
Auto Ta re : a s s u res efficient, exact portioning. 
Deducts container weight and allows quick zero out 
for multiple ingredient measuring
Auto Hold: locks weight display to allow removal 
of oversized items. Exclusive, pre-select operation   
for added convenience
L o w - B a t t e ry Indicator: p revents 
unexpected power loss
Auto Shut Off : c o n s e rves 
e n e rgy & battery power

T E 1 5 0
Stainless Steel Platform

150 lb x .2 lb—68 kg x .1 kg

T E 4 0 0
Steel Tread Plate Platform
400 lb x .5 lb—180 kg x .2 kg

P roduct Benefits:  TE150 & TE400

M o d e l s / C a p a c i t i e s

PRECISION PRODUCTS      Food Serv i c e

Digital 
Receiving 

S c a l e s

TE150

TE400 

dinecompany.com
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400 lb x 0.5 lb
181 kg x 0.2 kg

420.0 lb / 190.4 kg

s a m e

Steel Tread Plate (painted)
s a m e

s a m e

s a m e

s a m e

s a m e

same 

s a m e

s a m e

Up to 400 lb. capacity is reduced 
by amount of tare

s a m e

s a m e

s a m e

s a m e

N / A

150 lb x 0.2 lb
68 kg x 0.1 kg

157.4 / 71.4 kg

12-1/4” X 12” X 2-1/8”

Stainless Steel
12-1/4” x 12” Removable

8 3/4” x 3 5/8” x 1 5/8”
Table Top or Wall Mount

6’ coiled cord

± 1% +1  division

120V AC adapter (included)
6AA batteries (not included)

Ye s

40  ̊F to 104  ̊F

1”  LCD

Up to 150 lb. capacity is reduced by amount 
of tare

Use Ta re/Hold button on front panel to activate or
cancel preset automatic hold. Weight displayed
until Ta re/Hold button is pressed again

Can switch between lb & kg.
Button on front panel

Button on front panel

After 2 minutes of non-use

A c c e s s o ry available—
Taylor Model # TA 1

C a p a c i t y

O v e r l o a d

D i m e n s i o n s

P l a t f o rm

C o n t rol Panel

C o rd

A c c u r a c y

P o w e r

Low Battery Indicator

Operating Temp. Range

D i s p l a y

Ta re

H o l d

M o d e

O n / O ff

Auto Off

Foot Ta re Switch

PRECISION PRODUCTS Food Serv i c e

Digital Receiving Scales S p e c i f i c a t i o n s :
Models                                          TE150                                                TE400

Taylor Precision Products, L.P.
2311 West 22nd Stre e t

Oak Brook, Illinois 60523

Customer Serv i c e / O rd e r i n g
F l e t c h e r, NC 28732

8 0 0 . 2 2 5 . 4 8 3 4
Fax: 828.687.1689

© Taylor Precision Products 1998              
FS 007           9.98  10M

Wall-mounting the remote display 
o ffers the advantage of eye-level readings 
& spacesaving operation...especially when

weighing large items.

dinecompany.com



www.advancetabco.com

Customer Service Available To Assist You 1-800-645-3166 8:30 am - 7:00 pm E.S.T.

For Orders & Customer Service: 
Email: customer@advancetabco.com or Fax: 631-242-6900

For Smart Fabrication™ Quotes:
Email: smartfab@advancetabco.com or Fax: 631-586-2933

MS-Series:
Stainless Steel Legs & Undershelf

MS-240
MS-242
MS-243
MS-244
MS-245
MS-246
MS-247
MS-248
MS-249
MS-2410
MS-2411
MS-2412

MS-300
MS-302
MS-303
MS-304
MS-305
MS-306
MS-307
MS-308
MS-309
MS-3010
MS-3011
MS-3012

MS-363
MS-364
MS-365
MS-366
MS-367
MS-368
MS-369
MS-3610
MS-3611
MS-3612

24” 30” 36”
Wide Wide WideL

30”

24”

36”

48”

60”

72”

84”

96”

108”

120”

132”

144”

MG-Series: 
Galvanized Steel Legs & Undershelf

MG-240
MG-242
MG-243
MG-244
MG-245
MG-246
MG-247
MG-248
MG-249
MG-2410
MG-2411
MG-2412

MG-300
MG-302
MG-303
MG-304
MG-305
MG-306
MG-307
MG-308
MG-309
MG-3010
MG-3011
MG-3012

MG-363
MG-364
MG-365
MG-366
MG-367
MG-368
MG-369
MG-3610
MG-3611
MG-3612

24” 30” 36”
Wide Wide WideL

30”

24”

36”

48”

60”

72”

84”

96”

108”

120”

132”

144”

STAINLESS STEEL

WORK TABLES
STANDARD Series - Flat Top - UNDERSHELF Style

H-3

FEATURES:
Top is furnished with 1-5/8” sanitary rolled rim edges on front 
& back and square side edges.
To reinforce and maintain a level working surface, 24” wide 
tables are supplied with TWO hat channels and 30” and 36” 
wide tables are supplied with THREE hat channels.  
Pre-engineered welded angle adapters insure ease of future 
drawer installation.
Aluminum die cast “leg-to-shelf” clamp secures shelf to leg 
eliminating unsightly nuts & bolts.  Undershelf is adjustable.

CONSTRUCTION:
All TIG welded. Exposed weld areas polished to match 
adjacent surfaces.
Entire top mechanically polished to a satin finish. 
Top is sound deadened.
Roll formed embossed galvanized hat channels are secured 
to top by means of structural adhesive and weld studs.
Gussets welded to support hat sections.

MATERIAL:
MS-SERIES: Stainless Steel Legs & Undershelf

TOP: 16 gauge stainless steel type “304” series.
SHELF: 18 gauge stainless steel.
LEGS: 1 5/8” diameter tubular stainless steel.

  1” adjustable stainless steel bullet feet.
  Stainless steel gussets.

MG-SERIES:  Galvanized Legs & Undershelf
TOP: 16 gauge stainless steel type “304” series.

SHELF: 18 gauge galvanized steel.
LEGS: 1 5/8” diameter tubular galvanized steel.

  1” adjustable plastic feet.
  Galvanized steel gussets.

Create Your Own Efficient Workstation with the Available Standard Accessories (Visit Section K)

Featuring as Standard:
“THE PROVEN”

ORIGINAL ADVANCE TABCO
Adjustable Undershelf 

with Die Cast Leg Clamp

NEW
Rolled Rim Edges 

on Front & Back and 
Square Side Edges

Item #:                     Qty #:

Model #:

Project #:

ITEM 05



ALL DIMENSIONS ARE TYPICAL TOL ± .500” All Units Shipped Unassembled (KD) for Reduced Shipping Costs.

325 Wireless Boulevard, Hauppauge, NY 11788

ADVANCE TABCO is constantly engaged in a program of 
improving our products. Therefore, we reserve the right to 
change specifications without prior notice.

© ADVANCE TABCO, AUGUST 2019

DIMENSIONS and SPECIFICATIONS

H-3a

MG-Series: Galvanized Steel Legs & Undershelf

MG-240 
MG-242 
MG-243
MG-244
MG-245
MG-246
MG-247
MG-248
MG-249
MG-2410
MG-2411
MG-2412

MG-300
MG-302
MG-303
MG-304
MG-305
MG-306
MG-307
MG-308
MG-309
MG-3010
MG-3011
MG-3012

MG-363
MG-364
MG-365
MG-366
MG-367
MG-368
MG-369
MG-3610
MG-3611
MG-3612

 24” Wt. 30” Wt. 36” Wt.
 Wide  Wide  WideL

30”

24”

36”

48”

60”

72”

84”

96”

108”

120”

132”

144”

49 lbs.

31 lbs.

64 lbs.

79 lbs.

92 lbs.

109 lbs.

130 lbs.

145 lbs.

161 lbs.

261 lbs.

293 lbs.

308 lbs.

65 lbs.

55 lbs.

72 lbs.

89 lbs.

107 lbs.

125 lbs.

148 lbs.

166 lbs.

176 lbs.

287 lbs.

324 lbs.

339 lbs.

88 lbs.

98 lbs.

118 lbs.

138 lbs.

164 lbs.

184 lbs.

190 lbs.

308 lbs.

358 lbs.

373 lbs.

MS & MG Series
UNDERSHELF Style

FLAT TOP

Units 8 ft. and larger are furnished with six (6) legs

Finished size of undershelf = Length minus 5 3/4”
Width minus 5 3/4”

MS-Series: Stainless Steel Legs & Undershelf

MS-240 
MS-242 
MS-243
MS-244
MS-245
MS-246
MS-247
MS-248
MS-249
MS-2410
MS-2411
MS-2412

MS-300
MS-302
MS-303
MS-304
MS-305
MS-306
MS-307
MS-308
MS-309
MS-3010
MS-3011
MS-3012

MS-363
MS-364
MS-365
MS-366
MS-367
MS-368
MS-369
MS-3610
MS-3611
MS-3612

 24” Wt. 30” Wt. 36” Wt.
 Wide  Wide  WideL

30”

24”

36”

48”

60”

72”

84”

96”

108”

120”

132”

144”

49 lbs.

31 lbs.

64 lbs.

79 lbs.

92 lbs.

109 lbs.

130 lbs.

145 lbs.

161 lbs.

261 lbs.

293 lbs.

308 lbs.

65 lbs.

55 lbs.

72 lbs.

89 lbs.

107 lbs.

125 lbs.

148 lbs.

166 lbs.

176 lbs.

287 lbs.

324 lbs.

339 lbs.

88 lbs.

98 lbs.

118 lbs.

138 lbs.

164 lbs.

184 lbs.

190 lbs.

308 lbs.

358 lbs.

373 lbs.



TABLE MODIFICATIONS & ACCESSORIES

LEG MODIFICATIONS

REF-K 325 Wireless Boulevard, Hauppauge, NY 11788

ADVANCE TABCO is constantly engaged in a program of 
improving our products. Therefore, we reserve the right to 
change specifications without prior notice.

© ADVANCE TABCO, AUGUST 2019

QTY.
____ TA-16 1 Galvanized Leg with Plastic Bullet Foot  (34 1/2” Total Length)

____ TA-16-4 4 Galvanized Legs with Plastic Bullet Feet  (34 1/2” Total Length)

____ TA-16-6 6 Galvanized Legs with Plastic Bullet Feet  (34 1/2” Total Length)

____ TA-19 Stainless Steel Flanged Bullet Foot For Work Table

____ TA-19L S/S Bolt-on Leg w/ Flanged Foot For Enclosed Base Table

____ TA-20 1 Stainless Steel Leg with S/S Bullet Foot (34 1/2” Total Length)

____ TA-20-4 4 Stainless Steel Leg with S/S Bullet Feet (34 1/2” Total Length)

QTY.
____ TA-20-6 6 Stainless Steel Leg with S/S Bullet Feet (34 1/2” Total Length)

____ TA-20L Replacement Bolt-on Leg For Enclosed Base Table

____ TA-21 Stainless Steel Bullet Foot 

____ TA-68 Relocate Rear Cross Rail To Center (for Open Base Tables Only)

____ TA-72 Leg to Wall Brace (Set per table) 

____ TA-95 Upgrade 16 Ga. 304 S/S Legs Only 

WORK TABLE CASTERS

EQUIPMENT STAND CASTERS

Contact Our SMART FABRICATION™ Department for more information at 800-645-3166
or email in your specifications to smartfab@advancetabco.com

When Used w/ Stainless Steel Legs 
TA-25S-4 Set of 4 (Two with Brakes)
TA-25S-6 Set of 6 (Two with Brakes)

When Used w/ Galvanized Legs 
TA-25G-4 Set of 4 (Two with Brakes)
TA-25G-6 Set of 6 (Two with Brakes)

TA-25 Set of 4  
 (Two with Brakes)

TA-25A Set of 6  
 (Two with Brakes)

Standard Casters
Maintains the Standard 35-1/2” Working Height

200 lbs. Load Capacity Per Caster

Replacement Casters

200 lbs. Load Capacity Per Caster

For Work Tables

Optional Standard Caster Upgrades:
TA-25B Set  For brakes on all wheels (Standard Casters) - Add price to the following models:  

TA-25, TA-25A, TA-25S-4, TA-25S-6, TA-25G-4, TA-25G-6

TA-25C Per Caster    Upgrade Standard Caster with Heavy Duty Urethane Wheels (Per Caster)

w/ Stainless Steel Legs 
TA-25ES Set of 4 (Two with Brakes) 

w/ Galvanized Legs 
TA-25EG Set of 4 (Two with Brakes)

TA-255  Super Heavy Duty
 Set of 4 (Two with Brakes)
TA-256   Super Heavy Duty
 Set of 6 (Two with Brakes)

TA-255P Set of 4 (Two with Brakes) 
TA-255AP Set of 6 (Two with Brakes) 

Standard Casters
5” Urethane Wheels. 

Maintains the Standard 24” Working Height

200 lbs. Load Capacity Per Caster

HEAVY DUTY
Casters
5” Urethane Wheels

400 lbs. Load Capacity Per Caster

300 lbs. Load Capacity Per Caster

Enclosed Base Table Casters
Easy Bolt-On Style

Optional Equipment Stand Caster Upgrade:
TA-255B  For brakes on all wheels (Equipment Casters) - Add price to any of the following models:  

TA-255, TA-256, TA-25ES, TA-25EG

For brakes on all wheels (Enclosed Base Casters) - 
Add price to models: TA-255P or TA-255AP

TA-255PB



COUNTERTOPS 
12 3600 - 1 of 3 

Tri-C- C20229009; Bialosky-21-59  Permit & Bid Set 02.09.2022 
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PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Countertops for architectural cabinet work. 

1.2 RELATED REQUIREMENTS 

A. Section 06 4100 - Architectural Wood Casework. 

1.3 REFERENCE STANDARDS 

A. ANSI A208.2 - American National Standard for Medium Density Fiberboard for Interior Use 
2016. 

B. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials 
2020. 

C. AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards 2014, with Errata (2018). 

D. ISFA 3-01 - Classification and Standards for Quartz Surfacing Material 2013. 

E. NEMA LD 3 - High-Pressure Decorative Laminates 2005. 

F. NSF 51 - Food Equipment Materials 2019. 

G. NSI (DSDM) - Dimensional Stone Design Manual, Version VIII 2016. 

1.4 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Manufacturer's data sheets on each product to be used, including: 
1. Preparation instructions and recommendations. 
2. Storage and handling requirements and recommendations. 

C. Shop Drawings:  Complete details of materials and installation ; combine with shop drawings 
of cabinets and casework specified in other sections. 

D. Verification Samples:  For each finish product specified, minimum size 6 inches square, 
representing actual product, color, and patterns. 

E. Test Reports:  Chemical resistance testing, showing compliance with specified requirements. 

F. Maintenance Data:  Manufacturer's instructions and recommendations for maintenance and 
repair of countertop surfaces. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until ready for installation. 
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PART 2  PRODUCTS 

2.1 COUNTERTOPS 

A. Natural Quartz and Resin Composite Countertops:  Sheet or slab of natural quartz and plastic 
resin over continuous substrate. 
1. Flat Sheet Thickness:  3/4 inch, minimum. 
2. Natural Quartz and Resin Composite Sheets, Slabs and Castings:  Complying with ISFA 3-01 

and NEMA LD 3;  resin, natural quartz, and pigments; homogenous, non-porous and 
capable of being worked and repaired using standard stone fabrication tools; no surface 
coating; color and pattern consistent throughout thickness. 
a. Manufacturers: 

1) Basis of Design - Corian Quartz, a DuPont brand (E. I. du Pont de Nemours and 
Company). 

2) Cambria Company LLC: www.cambriausa.com/#sle. 
3) LG Hausys America, Inc: www.lghausysusa.com/#sle. 
4) Wilsonart: www.wilsonart.com/#sle. 
5) Substitutions:  See Section 01 6000 - Product Requirements. 

b. Factory fabricate components to the greatest extent practical in sizes and shapes 
indicated; comply with NSI (DSDM). 

c. Surface Burning Characteristics:  Flame spread index of 25, maximum; smoke 
developed index of 450, maximum; when tested in accordance with ASTM E84. 

d. NSF 51 approved for food contact. 
e. Finish on Exposed Surfaces:  Polished. 
f. Color and Pattern:  As indicated on drawings. 

3. Other Components Thickness:  3/4 inch, minimum. 
4. Exposed Edge Treatment: Built up to minimum 1-3/4 inch thick; square edge. 
5. Fabricate in accordance with AWI/AWMAC/WI (AWS), Section 11 - Countertops, Premium 

Grade. 

2.2 MATERIALS 

A. Medium Density Fiberboard for Supporting Substrate:  ANSI A208.2. 

B. Adhesives:  Chemical resistant waterproof adhesive as recommended by manufacturer of 
materials being joined. 

2.3 FABRICATION 

A. Fabricate tops in the largest sections practicable, with top surface of joints flush. 
1. Join lengths of tops using best method recommended by manufacturer. 
2. Prepare all cutouts accurately to size; replace tops having improperly dimensioned or 

unnecessary cutouts or fixture holes. 
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PART 3  EXECUTION 

3.1 EXAMINATION 

A. Do not begin installation until substrates have been properly prepared. 

B. Verify that wall surfaces have been finished and mechanical and electrical services and outlets 
are installed in proper locations. 

3.2 PREPARATION 

A. Clean surfaces thoroughly prior to installation. 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions. 

3.3 INSTALLATION 

A. Securely attach countertops to cabinets using concealed fasteners.  Make flat surfaces level; 
shim where required. 

3.4 TOLERANCES 

A. Variation From Horizontal: 1/8 inch in 10 feet, maximum. 

B. Field Joints: None. 

3.5 CLEANING 

A. Clean countertops surfaces thoroughly. 

3.6 PROTECTION 

A. Protect installed products until completion of project. 

B. Touch-up, repair or replace damaged products before Date of Substantial Completion. 

END OF SECTION 
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