



Bid read by: Rob Ruppe
 Bids recorded by: Jason Nolde
 Date 4/10/2018

Tri-C TDL Center Renovation
 2017 6010

BID TABULATION

	Addenda?	Bidder Certification Signed?	Bond / Bid Security Form	Bidder's Qualifications	Bid Package 101		Re-lamping of high-bay light fixtures (+\$11,400)	Replacement of high-bay light fixtures (+\$21,000)	Interior painting of high-bay walls/clgs (\$74,500)	Replace stud wall for part of glazed wall (-\$2,000)	Demo + new ceiling/lighting in 7 rooms (+\$27,600)	Delete demo & new cabinets in 1 room (-\$3,000)	Delete new markerboards (-\$3,200)
						Base Bid	Alterante No. 1	Alterante No. 2	Alterante No. 3	Alterante No. 4	Alterante No. 5	Alterante No. 6	Alterante No. 7
Estimate:						\$858,000							
1	Brigadier Construction	1	Y	Y		\$ 708,000	\$ 9,340.03	\$ 20,200.23	\$ 57,452.05	\$ (4,344.20)	\$ 47,107.72	\$ (3,539.44)	\$ (1,844.11)
2	Charles Shultz Construction	1	Y	Y		\$ 786,284	\$ 9,352.00	\$ 20,217.00	\$ 29,932.00	\$ (5,003.00)	\$ 38,505.00	\$ (1,653.00)	\$ (2,460.00)
3	Lakeland Management Systems	1	Y	Y		\$ 695,000	\$ 3,000.00	\$ 11,000.00	\$ 29,000.00	\$ (2,000.00)	\$ 26,000.00	\$ (2,000.00)	\$ (2,000.00)
4	Rycon Construction	1	Y	Y		\$ 729,000	\$ 2,000.00	\$ 11,710.00	\$ 39,100.00	\$ (600.00)	\$ 30,200.00	\$ (2,800.00)	\$ (2,300.00)
5	Sterling Professional Group	1	Y	Y		\$ 702,704	\$ 2,180.00	\$ 10,260.00	\$ 44,600.00	\$ (2,500.00)	\$ 28,530.00	\$ (2,835.00)	\$ (2,460.00)
6	Town Center Construction	1	Y	Y		\$ 749,000	\$ 2,000.00	\$ 9,800.00	\$ 32,500.00	\$ (11,400.00)	\$ 29,400.00	\$ (2,400.00)	\$ (2,500.00)
7	Purple Orcard Group	1	Y	Y		\$ 763,000	\$ 4,500.00	\$ 10,000.00	\$ 41,000.00	\$ (9,400.00)	\$ 38,000.00	\$ (2,800.00)	\$ (2,200.00)
8													
9													