
 

 

 
 
 

Pre-Bid Meeting Agenda 
 

Brunswick Building Demolition & New Parking – C20193118 
Brunswick University Center, Brunswick, Ohio  

Thursday, April 29, 2021 @ 10:00 AM 
 

 
Attendees: 
Michele Crawford- Tri-C / Michele.Crawford@tri-c.edu 
Bob Ledinsky, Tri- C /.Ledinsky@tri-c.edu 
Mike Christopher, RE Warner / MChristopher@rewarner.com 
Robert P. Lackowski, RE Warner / RLackowski@rewarner.com 
 
Alex DeNigris- Fabrizi / alex@fabrizi-inc.com 
Phil Strever- Platform Contracting / phil@platformcontracting.com 
Dominic Velotta- Ohio Paving / dvelotta@ohiopaving.com 
Devin Jaran / Rick Kuehn Sitetech Excavating / rickk@sitetechexcavating.com 
Rhoni Thompson, R.L. Cole Enterprise, Inc. / rlcoleenterpriseinc@gmail.com / 216-316-0281 
Jayesh Dharia- Neroni & Sons / jayesh@nerone.biz 
Nick Gomula Infinity paving / nick@infinitypaving.com 
 
 
A. Overview of Project Scope 
 
This project includes existing church building demolition as well as existing parking lot 
improvements and expansion.  The new lot will increase parking capacity at the current Tri-C 
Brunswick University Center located at 3611 Center Road.  It also will add site lighting, security 
features and landscaping. 
 
C. Delivery Method  
This project is a general contracting project general contracting project 
 
D. Bidding & Award Timeline 
The following points were reviewed, and all interested bidders were encouraged to read through the 
bidding documents in detail:  

- Bids due Friday May 14, 2021 @ 2:00PM / District Office 
- Bid Opening @ 2:10 PM / District Office 
- RFI Questions submitted by Friday May 7, 2021 (We have to get an addendum out by 5/11 for 
 the 72-hour rule) Questions should be submitted to RE Warner. 

- Substitutions are 10 days before the bid opening by 4/30. 
 
 
 
 

 



 

 

 
 
E. Schedule 
Construction is scheduled to begin at the beginning of July.  There is a little lag here so all the 
necessary board approvals can be completed.  The Tri-C board is at the end of June and Brunswick 
Planning Commission is at the end of May.  The substantial completion date is September 24, 2021. 
 
G. Review of Bidding Document Drawings 
- Re Warner gave brief overview of the project and reviews all the sheets in the drawings package.  
It was noted that there is a chance additional lighting along excellence drive may be added but 
coordination is ongoing with the utility company. 

 
H.  Questions 
 
– There was a question about the bidding of the packages.  The bid packages should be combined in 
the base bid.  

 
- There was a question about the list of attendees being distributed.  The meeting attendees and 
minutes will be included in an addendum. 
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SECTION 01 23 00 - ALTERNATES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.2 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the bidding requirements that may be added to or deducted from the base 
bid amount if the Owner decides to accept a corresponding change either in the 
amount of construction to be completed or in the products, materials, equipment, 
systems, or installation methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the 
Contract Sum to incorporate alternates into the Work. No other adjustments are 
made to the Contract Sum. 

1.3 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely 
integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 
similar items incidental to or required for a complete installation whether or not 
indicated as part of alternate. 

B. Execute accepted alternates under the same conditions as other work of the Contract. 

C. Schedule: A schedule of alternates is included at the end of this Section. Specification 
Sections referenced in schedule contain requirements for materials necessary to 
achieve the work described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1: Additional Parking and Stormwater Management 

1. Base Bid: Parking area as noted on the drawings.   
2. Alternate: Install additional parking areas and associated construction including 

landscaping, pedestrian walkways, site lighting and cameras.  The additional 
parking will also require the stormwater management system be installed.  This 
will be inclusive of the pond, structures and all associated piping and 
appurtenances.  

B. Alternate No. 2: Site Lighting Poles along Excellence Drive.  
1. Base bid: No site lighting poles along this road.  
2. Alternate:  

a. Demo existing sign feeders back to building.  
b. Install sign power circuit in 2#250KCMIL, 1#4/0 GND in 2” schd 80 PVC via 

lighting control relay LCP-R7.  Downsize power conductors to 2#8, 1#10G 
inside J-boxes at each end.  

c. Install fiber communication service in 2” schd 80PVC. 
d. Install 2” schd 80PVC spare conduit.  
e. Install (6) Pole lightings along roadway, feed from LP-18, via 2#10, 1#10G 

in 2” schd 80PVC. 

 

END OF SECTION 012300 



Section 02 41 16 
Structure Demolition 

Brunswick Building Demolition and Parking Lot 
05/11/01 Rev. 1 
O:\29220\13-0 Design Documents & Lists\13-3 Specifications\Demo\024116_Structure Demolition.doc 

024116 - 1 

 

 

SECTION 02 41 16 - STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of buildings. 
2. Removing below-grade construction. 
3. Disconnecting, capping or sealing, and removing site utilities. 
4. Salvaging items for reuse by Owner. 

B. Related Requirements: 

1. Section 011000 "Summary" for use of the premises and phasing requirements. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless 
indicated to be salvaged. 

B. Remove and Salvage: All items will be removed and disposed of no items will be 
salvaged during demolition.  

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, 
cornerstones and their contents, commemorative plaques and tablets, and other items 
of interest or value to Owner that may be uncovered during demolition remain the 
property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 
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1.5 PREINSTALLATION MEETINGS 

A. Pre-demolition Conference: Conduct conference at Project site 3605 Center Rd, 
Brunswick, Ohio 44212. 

 
1. Review and finalize building demolition schedule and verify availability of 

demolition personnel, equipment, and facilities needed to make progress and 
avoid delays. 

2. Review and finalize protection requirements. 
3. Review procedures for noise control and dust control. 
4. Review procedures for protection of adjacent buildings. 
5. Review items to be salvaged and returned to Owner. 

1.6 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures: Submit report, including Drawings, that indicates the 
measures proposed for protecting individuals and property, for dust control and for 
noise control. Indicate proposed locations and construction of barriers. 

B. Schedule of Building Demolition Activities: Indicate the following: 

1. Detailed sequence of demolition work, with starting and ending dates for each 
activity. 

2. Temporary interruption of utility services. 
3. Shutoff and capping of utility services. 

C. Pre-demolition Photographs or Video: Show existing conditions of adjoining 
construction and site improvements, including finish surfaces, that might be 
misconstrued as damage caused by salvage and demolition operations.  

1.7 FIELD CONDITIONS 

A. Buildings to be demolished will be vacated and their use discontinued before start of 
the Work. 

B. Buildings immediately adjacent to demolition area will be occupied. Conduct building 
demolition so operations of occupied buildings will not be disrupted. 

1. Provide not less than 72 hours' notice of activities that will affect operations of 
adjacent occupied buildings. 

2. Maintain access to existing walkways, exits, and other facilities used by 
occupants of adjacent buildings. 

a. Do not close or obstruct walkways, exits, or other facilities used by 
occupants of adjacent buildings without written permission from authorities 
having jurisdiction. 
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C. Hazardous Materials: It is not expected that hazardous materials will be encountered in 
the Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 
2. If materials suspected of containing hazardous materials are encountered, do not 

disturb; immediately notify Architect and Owner. Hazardous materials will be 
removed by Owner under a separate contract. 

D. On-site storage or sale of removed items or materials is not permitted. 

1.8 COORDINATION 

A. Arrange demolition schedule so as not to interfere with Owner's on-site operations or 
operations of adjacent occupied buildings. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards: Comply with ANSI/ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 DEMOLITION CONTRACTOR 

A. Demolition Contractor: 

1. Insert, in separate subparagraphs, name of Contractor prequalified to perform 
the Work of this Section. 

3.2 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting demolition 
operations. 

3.3 PREPARATION 

A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment 
according to 40 CFR 82 and regulations of authorities having jurisdiction. 

B. Salvaged Items: Comply with the following: 
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1. All salvageable items will be removed by the college prior to demolition.  

3.4 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Utilities to be Disconnected: Locate, identify, disconnect, and seal or cap off 
utilities serving buildings and structures to be demolished. 

1. Owner will arrange to shut off utilities when requested by Contractor. 
2. Arrange to shut off utilities with utility companies. 
3. If removal, relocation, or abandonment of utility services will affect adjacent 

occupied buildings, then provide temporary utilities that bypass buildings and 
structures to be demolished and that maintain continuity of service to other 
buildings and structures. 

4. Cut off pipe or conduit a minimum of 24 inches below grade. Cap, valve, or plug 
and seal remaining portion of pipe or conduit after bypassing according to 
requirements of authorities having jurisdiction. 

5. Do not start demolition work until utility disconnecting and sealing have been 
completed and verified in writing. 

3.5 PROTECTION 

A. Existing Facilities: Protect adjacent walkways, loading docks, building entries, and 
other building facilities during demolition operations. Maintain exits from existing 
buildings. 

B. Temporary Shoring: Provide and maintain interior and exterior shoring, bracing, or 
structural support to preserve stability and prevent unexpected movement or collapse 
of construction being demolished. 

1. Strengthen or add new supports when required during progress of demolition. 

C. Existing Utilities to Remain: Maintain utility services to remain and protect from damage 
during demolition operations. 

1. Do not interrupt existing utilities serving adjacent occupied or operating facilities 
unless authorized in writing by Owner and authorities having jurisdiction. 

2. Provide temporary services during interruptions to existing utilities, as acceptable 
to Owner and authorities having jurisdiction. 

a. Provide at least 72 hours' notice to occupants of affected buildings if 
shutdown of service is required during changeover. 

D. Temporary Protection: Erect temporary protection, such as walks, fences, railings, 
canopies, and covered passageways, where required by authorities having jurisdiction 
and as indicated. Comply with requirements in Section 015000 "Temporary Facilities 
and Controls." 

1. Protect adjacent buildings and facilities from damage due to demolition activities. 
2. Protect existing site improvements, appurtenances, and landscaping to remain. 
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3. Erect a plainly visible fence around drip line of individual trees or around 
perimeter drip line of groups of trees to remain. 

4. Provide temporary barricades and other protection required to prevent injury to 
people and damage to adjacent buildings and facilities to remain. 

5. Provide protection to ensure safe passage of people around building demolition 
area and to and from occupied portions of adjacent buildings and structures. 

6. Protect walls, windows, roofs, and other adjacent exterior construction that are to 
remain and that are exposed to building demolition operations. 

7. Erect and maintain dustproof partitions and temporary enclosures to limit dust, 
noise, and dirt migration to occupied portions of adjacent buildings. 

E. Remove temporary barriers and protections where hazards no longer exist. Where 
open excavations or other hazardous conditions remain, leave temporary barriers and 
protections in place. 

3.6 DEMOLITION, GENERAL 

A. General: Demolish indicated buildings and site improvements completely. Use 
methods required to complete the Work within limitations of governing regulations and 
as follows: 

1. Do not use cutting torches until work area is cleared of flammable materials. 
Maintain portable fire-suppression devices during flame-cutting operations. 

2. Maintain fire watch during and for at least 3 hours after flame-cutting operations. 
3. Maintain adequate ventilation when using cutting torches. 
4. Locate building demolition equipment and remove debris and materials so as not 

to impose excessive loads on supporting walls, floors, or framing. 

B. Site Access and Temporary Controls: Conduct building demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or 
used facilities without permission from Owner and authorities having jurisdiction. 
Provide alternate routes around closed or obstructed trafficways if required by 
authorities having jurisdiction. 

2. Use water mist and other suitable methods to limit spread of dust and dirt. 
Comply with governing environmental-protection regulations. Do not use water 
when it may damage adjacent construction or create hazardous or objectionable 
conditions, such as ice, flooding, and pollution. 

C. Explosives: Use of explosives is not permitted. 

3.7 DEMOLITION BY MECHANICAL MEANS 

A. Proceed with demolition of structural framing members systematically, from higher to 
lower level. Complete building demolition operations above each floor or tier before 
disturbing supporting members on the next lower level. 
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B. Remove debris from elevated portions of the building by chute, hoist, or other device 
that will convey debris to grade level in a controlled descent. 

1. Remove structural framing members and lower to ground by method suitable to 
minimize ground impact and dust generation. 

C. Salvage: Items to be removed and salvaged will be done so prior to demolition by the 
college.  

D. Below-Grade Construction: Demolish foundation walls and other below-grade 
construction. 

1. Remove below-grade construction, including basements, foundation walls, and 
footings, completely. 

E. Existing Utilities: Demolish and remove existing utilities and below-grade utility 
structures that are not being reused for new construction.  

3.8 SITE RESTORATION 

A. Below-Grade Areas: Completely fill below-grade areas and voids resulting from 
building demolition operations with satisfactory soil materials and compacted every 8” 
installed in loose lifts to grade.  The fill should be compacted to a minimum of 98% of 
the maximum dry density within +/- 2% of the optimum moisture content as determined 
by by ASTM D-698.  There is not a basement in the existing church. Site to be graded 
to be ready to accept new paved areas.  

3.9 REPAIRS 

A. Promptly repair damage to adjacent buildings caused by demolition operations. 

3.10 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-
approved construction and demolition waste landfill acceptable to authorities having 
jurisdiction. Recycle or dispose of them according to Section 017419 "Construction 
Waste Management and Disposal." 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 

B. Do not burn demolished materials. 
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3.11 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
building demolition operations. Return adjacent areas to condition existing before 
building demolition operations began. 

1. Clean roadways of debris caused by debris transport. 

END OF SECTION 02 41 16 
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RFI#
DATE 

RECEIVED
QUESTION RESPONSE REW/CLIENT

1 4/29/2021 Sitetech Rick Kuehn Referencing drawings C-200 Site Demo Plan and C-400 Site Plan.

The demo drawing shows all existing asphalt paving to be removed where the site 

plan shows an area of the existing asphalt to remain and be milled and then 

overlayed. 

Could you please clarify which way to proceed? 

Demo should read “EX. ASPHALT PVMT. SURFACE COURSES REMOVED” (MIN. 3")

MJC

2 5/4/2021 Fabrizi Trucking and Paving Alex DiNigris

Drawing C-400 shows the existing asphalt parking lot to be resurfaced but on the 

demolition plan C-200 it calls for removal of asphalt pavement.

Is this new pavement or resurface?

Demo should read “EX. ASPHALT PVMT. SURFACE COURSES REMOVED” (MIN. 3")

MJC

3 5/6/2021 E-Lighting Controls Lisa Wallbrown Can we quote an equal package to the attached LSI spec This substitution has been incorporated into Addendum 1 RPL

4 5/6/2021 Infinity Paving Jeff Jones Is there a narrative that spells out the scope of work for each of the 2 bid packages 

– BP 1 Church Demo and BP 2 Sitework?

BP 1: is the demolition of the church and finish to grade. BP 2: Is the remainder of the site 

improvements

JRK

4 5/6/2021 Infinity Paving Jeff Jones What is the finish grade the church will be left at once demo’d?  We will need this 

info to figure out the earthwork quantities.

See specification section 024116 Section 3.8  and C200 for more information. MJC

4 5/6/2021 Infinity Paving Jeff Jones Are there soil borings available or information on the thickness of the existing 

pavements?

We don't have this information.  JRK/MJC

5 5/6/2021 Nerone Jayesh Dharia Are we allowed to bid package 2- Site work only? Or do we have to bid both 

packages Package 1 and package 2 -combined as shown on bid form.

Yes you can bid one or both of the bid packages listed. JRK

5 5/6/2021 Nerone Jayesh Dharia Please provide details of proposed monument sign. The actual sign is not included in this bid package.  Site work and utilities are included. JRK

6 5/7/2021 Fabrizi Trucking and Paving Alex DiNigris Do we need Professional Liability Insurance Yes JRK

BID QUESTIONS LOG - 05-11-21
Cuyahoga Community College

Brunswick Building Demolition and New Parking Lot
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WARNER

Utilities Protection
OHIO

SERVICE
Call Before You Dig

CALL 8-1-1 or 1-800-362-2764
CALL TWO WORKING DAYS BEFORE YOU DIG
(NON MEMBERS MUST BE CALLED DIRECTLY)

OIL & GAS PRODUCERS PROTECTIVE
SERVICE CALL: 1-800-925-0988

CALL TWO WORKING DAYS BEFORE YOU DIG

ISSUED FOR
BID PURPOSES ONLY

R.E. Warner & Assoc. Inc.
MAY 11, 2021



REF.

WARNER ISSUED FOR

BID PURPOSES ONLY

R.E. Warner & Assoc. Inc.
MAY 11, 2021



WARNER ISSUED FOR

BID PURPOSES ONLY

R.E. Warner & Assoc. Inc.
MAY 11, 2021



PLAT OF CONSOLIDATION

FOR

CUYAHOGA COMMUNITY COLLEGE

BRUNSWICK CAMPUS

⁰

« «

WARNER

ISSUED FOR
REVIEW ONLY

R.E. Warner & Assoc. Inc.
MAY 11, 2021
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