IWAWARNER

& ASSOCIATES .

May 14,2021

Cuyahoga Community College
3605 Center Road
Brunswick, Ohio

ADDENDUM No. 2

To Technical Specifications and Drawings For

Demolition and Site Improvements

R.E. Warner & Associates Inc. Project: 29220

Describe additions, changes or clarification to document.
The bid will be extended see attached bid form and solicitation

Project Manual:
1. Revised section 01 21 00 Allowances

Drawings:
1. E101 — Adjusted pole height
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Document 00 10 00 - Solicitation (General Contracting Project)
State of Ohio Standard Requirements for Public Facility Construction

Sealed bids will be received by:
Cuyahoga Community College, District Office
ATTN: Michele Crawford
700 Carnegie Ave
Cleveland, Ohio 44115

for the following Project:

Project C20193118

Brunswick Campus Parking Lot Improvements
Cuyahoga Community College

Cleveland, Cuyahoga County

in accordance with the Contract Documents prepared by:

R. E. Warner & Associates, Inc.
25777 Detroit Rd. #200
Westlake, Ohio 44145
440.835.9400

440.835.9474

Jen Kalin
jkalin@rewarner.com
WWW.rewarner.com

Bidders may submit requests for consideration of a proposed Substitution for a specified product, equipment, or service to the
Architect/Engineer (“A/E”) no later than 10 days prior to the bid opening. Additional products, equipment, and services may
be accepted as approved Substitutions only by written Addendum.

From time to time, the Commission issues new editions of the “State of Ohio Standard Requirements for Public Facility
Construction” and may issue interim changes. Bidders must submit Bids that comply with the version of the Standard
Requirements included in the Contract Documents.

Prevailing Wage rates and Equal Employment Opportunity requirements are applicable to this Project.
There is no EDGE Participation Goal for the Project.

The Bidder may be subject to a Pre-Award Affirmative Action Compliance Review in accordance with Section 123:2-5-01 of
the Ohio Administrative Code including a review of the Bidder’s employment records and an on-site review.

The Bidder must indicate on the Bid Form, the locations where its services will be performed in the spaces provided or by
attachment in accordance with the requirements of Executive Order 2019-12D related to providing services only within the
United States. Failure to do so may cause the Bid to be rejected as non-responsive.

DOMESTIC STEEL USE REQUIREMENTS AS SPECIFIED IN OHIO REVISED CODE SECTION 153.011
APPLY TO THIS PROJECT. COPIES OF OHIO REVISED CODE SECTION 153.011 CAN BE OBTAINED FROM
ANY OF THE OFFICES OF THE OHIO FACILITIES CONSTRUCTION COMMISSION.

Bidders are encouraged to be enrolled in and to be in good standing in a Drug-Free Safety Program (“DFSP”) approved by
the Ohio Bureau of Workers' Compensation (“OBWC”) prior to submitting a Bid and provide, on the Bid Form with its Bid,
certain information relative to their enrollment in such a program; and, if awarded a Contract, shall comply with other DFSP
criteria described in Section 1.6 of the General Conditions.

Bids will be received for:

Trade Estimate
Church Demolition ...................c...ooooeviiiinieiien. $90,000

SIEWOIK ..uveeiiiiiiiiiiiiiiiiiiieteeinnneecenennnceennee $430,055
AMEINate 1 ....ooooeeiiiieiieeeceeeeeeeeeee e $129,000
Alternate 2 $ 72,422

until Friday May 21, 2021, at 10:00 a.m. EST at:
Cuyahoga Community College District Office,
700 Carnegie Ave
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C20193118

Brunswick Campus Parking Lot Improvements

Cleveland, OH 44115
ATTN: Michele Crawford

when all Bids will be opened and read aloud on Friday May 21, 2021 at 10:10 AM .

All Bidders are strongly encouraged to attend the Pre-Bid Meeting on Thursday April 29, 2021, at 10:00 a.m. Contact Michele
Crawford, 216-987-0598, michele.crawford@tri-c.edu for the virtual link to the Pre-Bid Meeting

The Contractor is responsible for scheduling the Project, coordinating the Subcontractors, and providing other services

identified in the Contract Documents.

Lowest Bidder must be available for a scope review on the afternoon of May 21, 2021 at 1:00PM.

The Contract Documents are available for purchase from SE Blueprint:

SE Blueprint
2035 Hamilton Ave, Cleveland, Ohio
(216) 241-2250

Website: www.seblueprint.com

The Contract Documents may be reviewed for bidding purposes without charge during business hours at the office of the A/E

and the following locations:

Allied Construction Industries

3 Kovach Drive

Cincinnati, Ohio 45215

Phone: (513) 221-8020

Contact: Candi Oakley

E-mail:  coakley@aci-construction.org
Website: www.aci-construction.org

The Builder’s Exchange, Inc. (Cleveland)

9555 Rockside Rd., Suite 300

Valley View, Ohio 44125

Phone: (216) 393-6300 Ext 39 / (866) 907-6300
Contact:  Laurel Screptock

E-mail:  info@bxohio.com

Website: www.bxcleve.com

The Builder’s Exchange, Inc. (Toledo)
5555 Airport Highway, Suite 140
Toledo, Ohio 43615

Phone: (419) 865-3833 Ext 201
Contact:  Sarah Skiver

E-mail:  sskiver@bxohio.com
Website: www.bxohio.com

Cincinnati Builders Exchange

4350 Glendale-Milford Road, Suite 120
Cincinnati, Ohio 45242

Phone: (513) 769-4800 Ext 203
Contact:  Ashley Grandetti

E-mail:  agrandetti@bxohio.com
Website: www.bxohio.com

BB-Bid Plan Room

Contractor’s Register

800 East Main Street

Jefferson Valley, NY 10535

Phone:  (800) 431-2584 Ext 3618
Contact: Kathy Stein

E-mail:  kstein@thebluebook.com
Website: www.thebluebook.com

The Builder’s Exchange, Inc. (Dayton)

2077 Embury Park Road

Dayton, Ohio 45414

Phone:  (937) 278-5723

Contact: John Grandetti [Do not send documents]
E-mail:  jgrandetti@bxohio.com

Website: www.bxohio.com

Builder’s Exchange of East Central Ohio
5080 Aultman Road

North Canton, Ohio 44720

Phone:  (330) 452-8039 Ext 104

Contact:  Julie Thornberry

E-mail:  jthornberry@buildersexchange.org

Website: www.mybx.org

Pittsburgh Builders Exchange
1813 North Franklin Street
Pittsburgh, Pennsylvania 15233
Phone:  (412) 922-4200
Contact: Karen Kleber
E-mail: Karen@pghbx.org

Website: www.pghbx.org

M160-00 10 00
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C20193118

Brunswick Campus Parking Lot Improvements

Construction Journal

7261 Engle Road, Suite 101

Cleveland, Ohio 44130

Phone: (800) 969-4700 / (440) 826-4700 Ext 17
Contact: Ted Blaicher

E-mail:  ted.blaicher@constructionjournal.com
Website: www.constructionjournal.com

Dodge Data Analytics

c/o McGraw-Hill Company

3315 Central Avenue

Hot Springs, Arkansas 71913-6138

Phone:  (800) 393-6343

Website: www.construction.com

To upload project documents:
http://construction.com/dodge/submit-project.asp

Northeast Ohio Procurement Technical Assistance
Center

Lakeland Community College

Engineering Building Room 222

7700 Clock Tower Drive

Kirtland, Ohio 44094

Phone:  (440) 525-7733

Contact: Jane Stewart

E-mail:  jstewart@lakelandcc.edu

Website: http://lakelandcc.edu/ptac/

South Point Procurement Technical Assistance Center
Southern Ohio Procurement Outreach Center

216 Collins Avenue

South Point, Ohio 45680

Phone:  (740) 377-4550

Contact: Jordan Lucas

E-mail: jordan@sopoc.org

Website: www.sopoc.org

Akron Minority Business Assistance Center
Akron Urban League

440 Vernon Odom Boulevard

Akron, Ohio 44307

Phone:  (234) 542-4145

Contact: Kimberly Irvin-Lee

E-mail: klee@akronurbanleague.org
Website: www.akronurbanleague.org

Cleveland Minority Business Assistance Center
Urban League of Greater Cleveland

2930 Prospect Avenue

Cleveland, Ohio 44115

Phone:  (216) 622-0999

Contact: Renee Ligon

E-mail: rligon@ulcleveland.org

Website: www.ulcleveland.org

ConstructConnect

30 Technology Parkway South - Suite 100
Norcross, Georgia 30092

Phone: (800) 364-2059 Ext. 8158
Contact: Allen Blair

E-mail:  isgftmr@gmail.com

Website: www.constructconnect.com

Subcontractors Association of Northeast Ohio
637 Vernon Odom Blvd

Akron, Ohio 44307

Phone:  (330) 762-9951 Ext 11

Contact:  Shelly Miller

E-mail:  safetycenter@saneo.com
Secondary E-mail: planroom@saneo.com
Website: www.saneo.com

Ohio University Procurement Technical Assistance
Center

Voinovich Center for Leadership and Public Affairs
The Ridges, Building 20, Suite 143

Athens, Ohio 45701

Phone:  (740) 597-1868

Contact: Sharon Hopkins

E-mail:  ptac@ohio.edu

Website: www.ohio.edu/ptac

Mahoning Valley Procurement Technical Assistance
Center

Mahoning Valley Economic Development Corporation
4319 Belmont Avenue

Youngstown, Ohio 44505

Phone: (330) 759-3668 x24

Contact: Norma Webb

E-mail: norma@mvedc.com

Website: www.mvedc.com

Cincinnati Minority Business Assistance Center
Greater Cincinnati African American Chamber
2945 Gilbert Avenue

Cincinnati, Ohio 45206

Phone:  (513) 475-7151 Ext. 121

Contact: Deborah Davis

E-mail: deborah@african-americanchamber.com
Website: www.african-americanchamber.com

Columbus Minority Business Assistance Center
Columbus Urban League

788 Mt. Vernon Avenue

Columbus, Ohio 43203

Phone: (614) 372-2358

Contact: Melinda Carter [Paper + PDF]

E-mail: mcarter@cul.org
Website: www.cul.org
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C20193118

Brunswick Campus Parking Lot Improvements

Dayton Minority Business Assistance Center
City of Dayton c¢/o Human Relations Council
907 West Fifth Street

Dayton, Ohio 45402

Phone: (937) 333-1033

Contact: RoShawn Winburn

E-mail: roshawn.winburn@daytonohio.gov

Youngstown Minority Business Assistance Center
Youngstown Business Incubator

241 West Federal Street

Youngstown, Ohio 44503

Phone: (330) 884-6053

Contact: Carmella Williams

E-mail: cwilliams@ybi.org

Website: www.ybi.org

Toledo Minority Business Assistance Center
University of Toledo
2145 East Scott Park Drive
Toledo, Ohio 43607
Phone: (419) 530-3344
Contact: Lenora Mclntyre
E-mail: nwombac@utoledo.edu
Website: www.nwombac.com
To mail project documents:
2801 West Bancroft Street, MS 420
Toledo, Ohio 43606

END OF DOCUMENT
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Document 00 41 13 - Bid Form (General Contracting Project)

State of Ohio Standard Requirements for Public Facility Construction

Sealed bids will be received by the «insert Contracting Authority name» at «insert address, city, state zip» for:

Project C20193118
Brunswick Campus Parking Lot Improvements

at
3605 Center Rd.
Brunswick, Ohio, Medina County, 44212
for
Cuyahoga Community College
The time for Substantial Completion of all Work is September 24, 2021

Having read and examined the proposed Contract Documents prepared by the Architect/Engineer for the above-referenced
Project and the following Addenda:

Addendum Number Date Received

The undersigned Bidder proposes to perform all Work for the applicable Contract in accordance with the proposed Contract
Documents, for the following sum(s):

Bid Package 1 - CHURCH DEMOLITION

CHURCH DEMOLITION BASE BID (Including Allowances and Subtotal of Unit Price Extensions above):

ALL LABOR AND MATERIALS, for the sum of $

Sum in words:

and /100 dollars.

Bid Package 2 — SITEWORK

ALLOWANCES (Include Allowance amounts in the Sitework Base Bid below. The contractor’s Fee and
cost for unloading and handling on the Site, labor, installation cost, and other expenses contemplated for
the Allowances are included in the Base Bid and not in the Allowance.)

Item Description Amount
Allowance 1 Unforeseen Conditions $5.000
Allowance 2 Drawing Changes per City/State Comment $30,000

M160-00 41 13 2019-MAR Page 1 of 7



C20193118 Brunswick Campus Parking Lot Improvements

BASE BID (Total of Bid Package 1 and 2) (Including Allowances and Subtotal of Unit Price Extensions above):

ALL LABOR AND MATERIALS, for the sum of $

Sum in words:

and /100 dollars.
Alternate 1 (Circle appropriate choice below and insert amount)
If Alternate is accepted, ADD TO / DEDUCT FROM Base Bid: $
Sum in words: and /100 dollars.
Alternate 2 (Circle appropriate choice below and insert amount)
If Alternate is accepted, ADD TO / DEDUCT FROM Base Bid: $
Sum in words: and /100 dollars.

-- remainder of page left blank intentionally --
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C20193118 Brunswick Campus Parking Lot Improvements

BIDDER AFFIRMATION AND DISCLOSURE

Bidder acknowledges that by signing the Bid Form on the Bidder Signature and Information page, that it affirms,
understands, and will abide by the requirements of Executive Order 2019-12D. If awarded a Contract, the Bidder will
become the Contractor and affirms that both the Contractor and its Subcontractors shall perform no services requested under
this Contract outside of the United States.

The Bidder shall provide the locations where services under this Contract will be performed in the spaces provided below or
by attachment. Failure to provide this information as part of its Bid may cause the Bidder to be deemed non-responsive and
no further consideration will be given to its Bid. If the Bidder will not be using Subcontractors, indicate “Not Applicable” in
the appropriate spaces.

1. Principal business location of Contractor:

Address City, State, Zip

2. Location where services will be performed by Contractor:

Address City, State, Zip

Locations where services will be performed by Subcontractors, if known at time of Bid Opening:

Address City, State, Zip
Address City, State, Zip
Address City, State, Zip

3. Location where state data will be stored, accessed, tested, maintained, or backed-up, by Contractor:

Address City, State, Zip

Locations where state data will be stored, accessed, tested, maintained, or backed-up by Subcontractors, if known at
time of Bid Opening:

Address City, State, Zip

Address City, State, Zip

Address City, State, Zip

M160-00 41 13 2019-MAR Page 3 of 7



C20193118 Brunswick Campus Parking Lot Improvements

COMMITMENT TO PARTICIPATE
IN THE
EDGE BUSINESS ASSISTANCE PROGRAM

Bidder: Mark only one option.
Use “v” or “X” to mark option included in Bid
If marking Option B, also show percentage of proposed participation.

Option A
Bidder commits to meet or exceed the advertised EDGE Participation Goal of the Contract award
amount, calculated as a portion of the Base Bid plus all accepted Alternates, by using certified EDGE
Business Enterprise(s).

Bidder agrees that if selected for consideration of the Contract, it shall provide (if not provided with the
Bidder’s Bid) to the Contracting Authority, at the location required and within 3 business days after
receiving notice from the Contracting Authority, its fully-completed Bidder’s Qualification Form,
including an EDGE Affadavit form for each certified EDGE Business Enterprise proposed for use by the
Bidder if awarded the Contract for this Project.

Option B (also indicate percentage -- see text )
Bidder does not meet the advertised EDGE Participation Goal percentage, but, if awarded the Contract for
this Project, commits to provide percent of the Contract award amount, calculated as a portion
of the Base Bid plus all accepted Alternates, by using certified EDGE Business Enterprise(s).

Bidder acknowledges it understands the requirement for it to provide and agrees to provide to the
Contracting Authority, if selected for consideration of the Contract, within 3 business days after notice
from the Contracting Authority, a detailed Demonstration of Good Faith form describing its efforts
undertaken prior to submitting its Bid to meet the advertised EDGE Participation Goal percentage for the
Contract for this Project.

Bidder commits to provide to the Contracting Authority at the location required, and within 3_days after
receiving notice from the Contracting Authority, its fully-completed Bidder’s Qualification Form,
including an EDGE Affadavit form for each certified EDGE Business Enterprise proposed for use by the
Bidder if awarded the Contract for this Project.

Option C
Bidder declares that the Bidder is a certified EDGE Business Enterprise and that if awarded this Contract,
the EDGE Participation percentage will be 100 percent of the Contract award amount.

M160-00 41 13 2019-MAR Page 4 of 7



C20193118 Brunswick Campus Parking Lot Improvements

BIDDER'S CERTIFICATIONS

The Bidder hereby acknowledges that the following representations in this Bid are material and not mere recitals:

1.

10.

The Bidder has read and understands the proposed Contract Documents and agrees to comply with all requirements
of the proposed Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements
and regardless of any statement or omission made by the Bidder, which might indicate a contrary intention.

The Bidder represents that the Bid is based upon the Basis of Design and Acceptable Components specified by the
proposed Contract Documents.

The Bidder has visited the Site, become familiar with local conditions, and has correlated personal observations
about the requirements of the proposed Contract Documents. The Bidder has no outstanding questions regarding the
interpretation or clarification of the proposed Contract Documents.

The Bidder understands that the execution of the Project will require sequential, coordinated, and interrelated
operations, which may involve interference, disruption, hindrance, or delay in the progress of the Bidder's Work.
The Bidder agrees that the Contract Sum, as amended from time to time, shall cover all amounts due from the State
resulting from interference, disruption, hindrance, or delay that is not caused by the State or its agents and
employees. The Bidder agrees that any such interference, disruption, hindrance, or delay is within the contemplation
of the Bidder and the State and that the Contractor’s sole remedy from the State for any such interference,
disruption, hindrance, or delay shall be an extension of time in accordance with the proposed Contract Documents.

During the performance of the Contract, the Bidder agrees to comply with Ohio Administrative Code (“OAC”)
Chapters 123:2-3 through 123:2-9 and agrees to incorporate the monthly reporting provisions of OAC Section
123:2-9-01 into all subcontracts on the Project, regardless of tier. The Bidder understands the State’s Equal
Opportunity Coordinator or the Contracting Authority may conduct pre-award and post-award compliance reviews
to determine if the Bidder maintains nondiscriminatory employment practices, maintains an affirmative action
program, and is exerting good faith efforts to accomplish the goals of the affirmative action program. For a full
statement of the rules regarding Equal Employment Opportunity in the Construction Industry, see OAC Chapters
123:2-1 through 123:2-9.

The Bidder and each Person signing on behalf of the Bidder certifies, and in the case of a Bid by a joint venture each
member thereof certifies as to such member’s entity, under penalty of perjury, that to the best of the undersigned's
knowledge and belief: (a) the Base Bid, any Unit Prices, and any Alternate bid in the Bid have been arrived at
independently without collusion, consultation, communication or agreement, for the purpose of restricting
competition as to any matter relating to such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless
otherwise required by law, the Base Bid, any Unit Prices and any Alternate bid in the Bid have not been knowingly
disclosed by the Bidder and shall not knowingly be disclosed by the Bidder prior to the bid opening, directly or
indirectly, to any other Bidder who would have any interest in the Base Bid, Unit Prices or Alternate bid; (c) no
attempt has been made or shall be made by the Bidder to induce any other Person to submit or not to submit a Bid
for the purpose of restricting competition.

The Bidder understands that the Contract is subject to all the provisions, duties, obligations, remedies and penalties
of Ohio Revised Code Chapter 4115 and that the Bidder shall pay any wage increase in the locality during the term
of the Contract.

The Bidder shall execute the Agreement with the Contracting Authority, if a Contract is awarded on the basis of this
Bid, and if the Bidder does not execute the Agreement for any reason, other than as authorized by law, the Bidder
and the Bidder's Surety are liable to the State as provided in Article 5 of the Instructions to Bidders.

The Bidder certifies that the upon the award of a Contract, as the Contractor it shall make a good faith effort to
ensure that all of the Contractor’s employees, while working on the Site, shall not purchase, transfer, use, or possess
illegal drugs or alcohol or abuse prescription drugs in any way.

The Bidder acknowledges that it read all of the Instructions to Bidders, and in particular, Section 2.10 - Submittals
With Bid Form, and by submitting its Bid certifies that it has read the Instructions to Bidders and it understands and
agrees to the terms and conditions stated in them.
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C20193118 Brunswick Campus Parking Lot Improvements

1.

12.

13.

14.

15.

16.

The Bidder agrees to furnish any information requested by the Contracting Authority or Architect/Engineer to
evaluate the responsibility of the Bidder.

The Bidder agrees to furnish the submittals required by Section 6.1 of the Instructions to Bidders for execution of
the Agreement within 10 days of the date of the Notice of Intent to Award.

When the Bidder is a corporation, partnership or sole proprietorship, an officer, partner or principal of the Bidder, as
applicable, shall print or type the legal name of the Bidder on the line provided, and sign the Bid Form.

When the Bidder is a joint venture, an officer, partner or principal, as applicable, of each member of the joint
venture shall print or type the legal name of the applicable member on the line provided, and sign the Bid Form.

Bidder acknowledges that by signing the Bid Form on the following Bidder Signature and Information page that it is
signing the actual Bid and when submitted as a part of its bid package, shall serve as the Bidder’s authorization for
the further consideration and activity in the bidding and contract process.

All signatures must be original.

-- remainder of page left blank intentionally --
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C20193118 Brunswick Campus Parking Lot Improvements

BIDDER SIGNATURE AND INFORMATION

Bidder’s Authorized Signature:

Please print or type the following:
Name of Bidder’s Authorized Signatory

Title:

Company Name:

Mailing Address:

Telephone Number:

Facsimile Number:

E-Mail Address:

Where Incorporated:

Federal Tax Identification Number:

Date enrolled in an OBWC-approved DFSP (month/date/year): /

Contact person for Contract processing:

President’s or Chief Executive Officer’s Name / Title:

JOINT VENTURE ADDITIONAL BIDDER SIGNATURE & INFORMATION

Joint Venture Bidder’s Authorized Signature:

Please print or type the following:
Name of Joint Venture Bidder’s Authorized Signatory

Title:

Company Name:

Mailing Address:

Telephone Number:

Facsimile Number:

E-Mail Address:

Where Incorporated:

Federal Tax Identification Number:

Date enrolled in an OBWC-approved DFSP (month/date/year): /

Contact person for Contract processing:

President’s or Chief Executive Officer’s Name / Title:

END OF DOCUMENT
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Section 01 21 00
Allowances

SECTION 01 21— ALLOWANCES

PART 1 - GENERAL

1.1 SUMMARY
A.  Section includes administrative and procedural requirements governing allowances.
B.  Types of allowances include the following:
1. Lump Sum allowances.
2. Quantity allowances.
3. Contingency allowances.

C. Related Requirements:

1.2 SELECTION AND PURCHASE
A. At the earliest practical date after award of the Contract, advise Architect of the date
when final selection, or purchase and delivery, of each product or system described by
an allowance must be completed by the Owner to avoid delaying the Work.

B. At Architect's request, obtain proposals for each allowance for use in making final
selections. Include recommendations that are relevant to performing the Work.

C. Purchase products and systems selected by Architect from the designated supplier.

1.3 ACTION SUBMITTALS

A.  Submit proposals for purchase of products or systems included in allowances in the
form specified for Change Orders.

1.4 INFORMATIONAL SUBMITTALS

A.  Submit invoices or delivery slips to show actual quantities of materials delivered to the
site for use in fulfillment of each allowance.

B. Submit time sheets and other documentation to show labor time and cost for
installation of allowance items that include installation as part of the allowance.

C. Coordinate and process submittals for allowance items in same manner as for other
portions of the Work.

Brunswick Building Demolition and Parking Lot

05/14/21 Rev 1
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BIDDING\Addendum 2\012100 - ALLOWANCESRevmc.doc 012100 - 1



Section 01 21 00
Allowances

LUMP-SUM ALLOWANCES

D.

1.5

1.6

Allowance shall include cost to Contractor of specific products and materials ordered
by Owner or selected by Architect under allowance and shall include taxes, freight and
delivery to Project site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project
site, labor, installation, overhead and profit, and similar costs related to products and
materials under allowance shall be included as part of the Contract Sum and not part of
the allowance.

Retain "Unused Materials" Paragraph below if allowances are not used for low-cost or
single-unit items only.

Unused Materials: Return unused materials purchased under an allowance to

manufacturer or supplier for credit to Owner, after installation has been completed and

accepted.

1. If requested by Architect, retain and prepare unused material for storage by
Owner. Deliver unused material to Owner's storage space as directed.

QUANTITY ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials ordered
by Owner or selected by Architect under allowance and shall include taxes, freight and
delivery to Project site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project
site, labor, installation, overhead and profit, and similar costs related to products and
materials ordered by Owner or selected by Architect under allowance shall be included
as part of the Contract Sum and not part of the allowance.

CONTINGENCY ALLOWANCES

Use the contingency allowance only as directed by Architect for Owner's purposes and
only by Change Orders that indicate amounts to be charged to the allowance.

Contractor's overhead, profit, and related costs for products and equipment ordered by
Owner under the contingency allowance are included in the allowance and are not part
of the Contract Sum. These costs include delivery, installation, taxes, insurance,
equipment rental, and similar costs.

Change Orders authorizing use of funds from the contingency allowance will include
Contractor's related costs and reasonable overhead and profit.

At Project closeout, credit unused amounts remaining in the contingency allowance to
Owner by Change Order.

Brunswick Building Demolition and Parking Lot

05/14/21 Rev 1
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1.7

Section 01 21 00
Allowances

ADJUSTMENT OF ALLOWANCES

Allowance Adjustment: To adjust allowance amounts, prepare a Change Order
proposal based on the difference between purchase amount and the allowance,
multiplied by final measurement of work-in-place where applicable. If applicable,
include reasonable allowances for cutting losses, tolerances, mixing wastes, normal
product imperfections, and similar margins.

1. Include installation costs in purchase amount only where indicated as part of the
allowance.
2. If requested, prepare explanation and documentation to substantiate distribution

of overhead costs and other markups.

3.  Submit substantiation of a change in scope of Work, if any, claimed in Change
Orders related to unit-cost allowances.

4, Owner reserves the right to establish the quantity of work-in-place by
independent quantity survey, measure, or count.

Submit claims for increased costs because of a change in scope or nature of the
allowance described in the Contract Documents, whether for the purchase order
amount or Contractor's handling, labor, installation, overhead, and profit.

1. Do not include Contractor's or subcontractor's indirect expense in the Change
Order cost amount unless it is clearly shown that the nature or extent of Work
has changed from what could have been foreseen from information in the
Contract Documents.

2. No change to Contractor's indirect expense is permitted for selection of higher- or
lower-priced materials or systems of the same scope and nature as originally
indicated.

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION

3.1

A

3.2

3.3

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or
defects. Return damaged or defective products to manufacturer for replacement.

PREPARATION
Coordinate materials and their installation for each allowance with related materials

and installations to ensure that each allowance item is completely integrated and
interfaced with related work.

SCHEDULE OF ALLOWANCES

Allowance 1: Include $5,000 for unforeseen conditions
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Section 01 21 00
Allowances

Allowance No. 2: Include $30,000 for drawings revisions that would affect the cost of
construction based on City and State comments.

END OF SECTION 01 21 00
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements governing allowances.
	B. Types of allowances include the following:
	1. Lump Sum allowances.
	2. Quantity allowances.
	3. Contingency allowances.

	C. Related Requirements:

	1.2 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise Architect of the date when final selection, or purchase and delivery, of each product or system described by an allowance must be completed by the Owner to avoid delaying the Work.
	B. At Architect's request, obtain proposals for each allowance for use in making final selections. Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Architect from the designated supplier.

	1.3 ACTION SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances in the form specified for Change Orders.

	1.4 INFORMATIONAL SUBMITTALS
	A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	B. Submit time sheets and other documentation to show labor time and cost for installation of allowance items that include installation as part of the allowance.
	C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.
	LUMP-SUM ALLOWANCES
	D. Allowance shall include cost to Contractor of specific products and materials ordered by Owner or selected by Architect under allowance and shall include taxes, freight and delivery to Project site.
	E. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit, and similar costs related to products and materials under allowance shall be included as part of the Contract Sum a...
	F. Retain "Unused Materials" Paragraph below if allowances are not used for low-cost or single-unit items only.
	G. Unused Materials: Return unused materials purchased under an allowance to manufacturer or supplier for credit to Owner, after installation has been completed and accepted.
	1. If requested by Architect, retain and prepare unused material for storage by Owner. Deliver unused material to Owner's storage space as directed.


	1.5 QUANTITY ALLOWANCES
	A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner or selected by Architect under allowance and shall include taxes, freight and delivery to Project site.
	B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit, and similar costs related to products and materials ordered by Owner or selected by Architect under allowance shall...

	1.6 CONTINGENCY ALLOWANCES
	A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by Change Orders that indicate amounts to be charged to the allowance.
	B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner under the contingency allowance are included in the allowance and are not part of the Contract Sum. These costs include delivery, installation, taxes, insu...
	C. Change Orders authorizing use of funds from the contingency allowance will include Contractor's related costs and reasonable overhead and profit.
	D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by Change Order.

	1.7 ADJUSTMENT OF ALLOWANCES
	A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the difference between purchase amount and the allowance, multiplied by final measurement of work-in-place where applicable. If applicable, include reasonab...
	1. Include installation costs in purchase amount only where indicated as part of the allowance.
	2. If requested, prepare explanation and documentation to substantiate distribution of overhead costs and other markups.
	3. Submit substantiation of a change in scope of Work, if any, claimed in Change Orders related to unit-cost allowances.
	4. Owner reserves the right to establish the quantity of work-in-place by independent quantity survey, measure, or count.

	B. Submit claims for increased costs because of a change in scope or nature of the allowance described in the Contract Documents, whether for the purchase order amount or Contractor's handling, labor, installation, overhead, and profit.
	1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost amount unless it is clearly shown that the nature or extent of Work has changed from what could have been foreseen from information in the Contract Documents.
	2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-priced materials or systems of the same scope and nature as originally indicated.



	PART 2 -  PRODUCTS (NOT USED)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects. Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	Allowance 1: Include $5,000 for unforeseen conditions
	Allowance No. 2: Include $30,000 for drawings revisions that would affect the cost of construction based on City and State comments.
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