

ADDENDUM

PROJECT	Tri-C Interior Signage Phases 1 and 2	ADDENDUM NO.	1
PROJECT NO.	16213.01	DATE	5/14/19
DRAWING NO.	16213 05/01/19	SPEC. SECTION	10400
TO	Michele Crawford	FROM	Todd Nichols

DESCRIPTION:

Updated documents to address changes and questions from potential bidders.

- RFP Table of Contents was updated to include added Appendix J Message Schedule.
- Appendix A- Bid Form updated. Please provide allowances for Phase 1 & Phase 2 separately on the revised bid sheet. Do not price
- Appendix C- Updated page 15, 16 &17 to reflect areas receiving new signage in existing building (with no demo) and example of room name.
- Appendix J- Sign Message Schedule added for both phases

ATTACHMENTS:

Pre-Bid Sign-in Sheet

Pre-Bid Meeting Minutes

RFP Table of Contents

Appendix A- Bid Form updated. Please provide allowances for Phase 1 & Phase 2 separately

Appendix C- Updated page 15, 16 &17

Appendix J- Sign Message Schedule

DISTRIBUTION:

As per Tri-C to Sign Vendors



ATTENDANCE SHEET

PROJECT	Tri - C Interior Signage	DATE	5/9/2019
PROJECT NO.	16213.01	TIME	1:00PM
PHASE	.04 -CA	LOCATION	Westshore Campus 31001 Clemens Rd, Westlake, Ohio 44145, in Conference Room SHCS 223 in the existing building

NAME	COMPANY	PHONE	EMAIL
1 DAVID BOERNHORST	SIGNATURE SIGN CO.	216-341-0344	DBOERNHORST@NS.NS.NS
2 DON LUCIANI	SIGNETS INC.	440-946-8676	dluciani@signets.com
3 MARK COLLINS	" "	" "	sales@signets.com
4 TERRY ZUIK	" "	" "	tzruik@signets.com
5 Sam Costiuc	Signarama Mayfield	440-442-5002	sam@signarama-mayfield.com
6 Albert Haddad	ELIET Sign Co.	330-628-9907 x123	ALBERT@ELIETSIGN.COM
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			



Westshore Pre-Bid Meeting Minutes

Capital and Construction
Cuyahoga Community College



Attendees:

David Bornhurst, Signature Signs

Don Luiani, Signets

Mark Collins, Signets

Terry Zuik, Signets

Sam Costiuc, Signarama Mayfield

Albert Haddad, Ellet Signs Co.

Moody Nolan reviewed all of the drawings for both Phase 1 and Phase 2 with attendees. See below for questions and clarifications:

General Review

- Sign matrix spreadsheet will be provided for reference. The college will need to review the final list before final production. The matrix will not include sign mounting surface, reference note on various sheets.

Phase 1 Drawing review:

- Sheet 22- Fabricator is responsible for artwork, vector plans will be provided by the architect. The backer can be fabricated with spaces, and does not need to be routed out.
- Sheet 25- 2" width is questioned but should be fine as Moody Nolan has seen this accomplished before
- Sheet 30- Icon is applied vinyl
- Sheet 32- Please note that the copy may change on doors if automatic language needs to be included
- Sheet 33- Exterior grade signage, a direct mount sign will be accepted.
- Temporary paper signs are to be provided as an allowance, and separated per phases. Bid sheet will be updated in addendum #1.
- Provided schedule is a draft. Tri-C and Moody Nolan will work with the selected vendor to revise once package is awarded.
- Electrical Closet signage does need paper holder.
- New signage replacing existing in Phase 1 (existing building) may or may not be the same size. If new signage is smaller, the college will work with selected vendor to coordinate repairs.
- All signage should be mechanically fastened, included in the wood.
- Signage contractor required to patch existing walls. Tri-C to hold contingency for this separate from this bid.
- Phase 1 Zone renovation will be clouded on the floorplans, these areas will not have any existing signage demo.

Phase 2 Drawing Review:

- Sheet 23 Elevator location signage is placed on magnetic glass
- MN will provide occupancy signage information to awarded vendor

Table of Contents

1	Introduction
1.1	Project Overview
2	Submitting Your Proposal
2.1	Contacts
2.2	Preparation of Proposal
2.3	Supplier Diversity
3	Administrative and Contractual Information
3.1	Award of Contract
3.2	Pricing
3.3	Delivery of Products and Services
3.4	Billing
3.5	Contract and License Agreements
4	Terms and Conditions
4.1	Entire Agreement
4.2	Time of Performance
4.3	Contract Amendments
4.4	Insurance
4.5	Indemnification
4.6	Other Benefits
4.7	Non-Disclosure
4.8	Publicity
4.9	Severability
4.10	Assignment
4.11	Observance of College Rules and Regulations
5	Additional Information & Requirements
	Appendix A: Bid Form
	Appendix B: Scope of Work
	Appendix C: Interior Signage Document Phase 1 Issued 05-01-2019
	Appendix D: Interior Signage Document Phase 2 Issues 05-01-2019
	Appendix E: Draft Project Schedule
	Appendix F: Close-out Checklist
	Appendix G: Delinquent Personal Property Tax Affidavit
	Appendix H: General Conditions- CM Advisor Project
	Appendix I: Project Labor Agreement (PLA)
	<i>Appendix J: Sign Message Schedule</i>

Appendix A – BID FORM

**Westshore Phase 2 Expansion
Tri-C Project No. C20169005**

Bid Packages in this RFP:

Interior Signage- Phase 1 & Interior Signage- Phase 2

Having read the Request for Proposal, prepared by the Office of the Capital & Construction, Cuyahoga Community College District Office, Cleveland, Ohio 44115 and having also received, read, and taken into account any Addenda and likewise having inspected the sites of, and conditions affecting and governing the construction of the said project, the undersigned hereby proposes to furnish all material and to perform all labor, as specified in this RFP for the said work, for the following sum (please round all numbers to the nearest dollar):

Time of Completion

- Overall Project Completion for Phase I – New Construction 07/31/19, and Phase 2 – Renovations 07/31/19

BASE BID ITEM 1- Interior Signage Phase 1

For the Sum of: \$ _____

Sum in words: _____

BASE BID ITEM 2- Interior Signage Phase 2

For the Sum of: \$ _____

Sum in words: _____

ALLOWANCE ITEM A-1- Interior Temporary Signage Phase 1

For the Sum of: \$ _____

Sum in words: _____

ALLOWANCE ITEM A-2- Interior Temporary Signage Phase 2

For the Sum of: \$ _____

Sum in words: _____

Acknowledge Receipt of All Addenda by Listing Each Addendum and Date Received:

Addendum #'s / Received Date _____

Signature: _____

Printed Name: _____

Title: _____

Company: _____

Date: _____

Bidder's Certification and Authorization to Execute

The Bidder hereby acknowledges that the following representations in this bid are material and not mere recitals:

1. Bidder has read and understands the Contract Documents and agrees to comply with all requirements of the Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements and regardless of any statement or omission made by the Bidder, which might indicate a contrary intention.
2. The Bidder represents that the bid is based upon the Standards specified by the Contract Documents.
3. Bidder has become familiar with local conditions and has correlated personal observations about the requirements of the Contract Documents. The Bidder has no outstanding questions regarding the interpretation or clarification of the Contract Documents.
4. Bidder understands that the award of separate Contracts for the Project will require sequential, coordinated and interrelated operations, which may involve interference, disruption, hindrance or delays in the progress of the Bidder's Work. The Bidder agrees that the Contract price, as amended from time to time, shall cover all amounts due from Tri-C resulting from interference, disruption, hindrance or delay caused by or between Bidders or his agents and employees. The Bidder agrees that any such interference, disruption, hindrance or delay is within the contemplation of the Bidder and Tri-C and that the Bidder's sole remedy for any such interference, disruption, hindrance or delay shall be an extension of time in accordance with the Contract Documents. This provision is intended to be, and shall be construed as, consistent with, and not in conflict with, Section 4113.62, ORC.
5. During the performance of the Contract, the Bidder agrees to comply with OAC Chapters 123:2-3 through 123:2-9 and agrees to incorporate the provisions contained in the Ohio Administration Code Section 123:2-9-01 into all subcontracts on the Project, regardless of tier. The Bidder understands that the Ohio Equal Opportunity Center may conduct pre-award and post-award compliance reviews to determine if the Bidder maintains nondiscriminatory employment practices, maintains an affirmative action program and is exerting good faith efforts to accomplish the goals of the affirmative action program. For a full statement of the rules regarding Equal Employment Opportunity in the Construction Industry, see OAC Chapters 123:2-1 through 123:2-9.
6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a joint or combined bid, each party thereto certifies as to such party's organization, under penalty of perjury, that to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and any Alternate Bid in the bid have been arrived at independently without collusion, consultation, communication or agreement, for the purpose of restricting competition as to any matter relating to such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise required by law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to the bid opening, directly or indirectly, to any other Bidder who would have any interest in the Base Bid, Unit Prices or Alternate bid; (c) no attempt has been made or will be made by the Bidder to induce any other individual, partnership or corporation to submit or not to submit a bid for the purpose of restricting competition.

7. Bidder understands that the Contract is subject to all the provisions, duties, obligations, remedies and penalties of Chapter 4115, ORC, "Wages and Hours on Public Works," and that the Bidder shall pay any wage increase in the locality during the term of the Contract.
8. The Bidder shall pay the prevailing wage rates of the Project locality, as issued by the Ohio Department of Commerce. Wage and Hour Bureau to laborers and mechanics performing Work on the Project.
9. If the bidder or its Subcontractors fail to comply with O.R.C Chapter 4115, Tri-C may withhold payment. The Bidder is liable for violations committed by the Bidder or its Subcontractors.
10. Bidder certifies that upon the award of a Contract, the Bidder will make a good faith effort to ensure that all of the Bidder's employees, while working on Tri-C property, will not purchase, transfer, use or possess illegal drugs or alcohol or abuse prescription drugs in any way and will ensure that its employees will not carry any firearm onto Tri-C premises or job site.
11. Bidder agrees to furnish any information requested by Tri-C to evaluate the responsibility of the Bidder.
12. Bidder certifies that it is enrolled and in good standing in an Ohio Bureau of Workers' Compensation (BWC) Drug Free Workplace Program (DFWP) or an equivalent BWC approved DFWP. Bidder certifies that it will require each of its Subcontractors on the Project to also be enrolled in a BWC approved DFWP and will submit confirmation of enrollment of its Subcontractors to Tri-C with this Bidder's Certification.
13. Bidder certifies that the Personal Property Tax Certificate attached hereto is true and accurate in all respects.
14. All signatures must be original.
15. By signature hereto, Bidder offers and agrees to furnish products and / or services as proposed and comply with all terms, conditions, and requirements set forth in the RFP documents contained herein.
16. Bidder further certifies that all statements and information prepared and submitted in response to this solicitation are complete and accurate.
17. Bidder certifies that the individual signing this document and documents made part of the RFP is authorized to sign documents on behalf of the said company and to bind the company under any Contract that may result from the submission of a proposal.
18. Bidder certifies compliance with all Federal laws and regulations pertaining to Equal Employment Opportunities and Affirmative Action.

BIDDER'S NAME: _____

Authorized Signature: _____

Date Signed: _____

Print Name: _____

Title: _____

Company Name: _____

Mailing Address: _____

Telephone Number: _____

Facsimile Number: _____

E-Mail Address: _____

Where Incorporated: _____

Federal Identification Number: _____

Contact person for Contract processing: _____


Date enrolled in an OBWC-approved
DFWP (month/date/year): _____/_____/_____

President or Primary Officer Name and Title: _____


Acknowledge Receipt of all Addenda: _____

TRI-C INTERIOR SIGNAGE

SIGN TYPE	SIGN NAME
B	PERMANENT SIGN
C1	TYPICAL ROOM SIGN
C2	SUITE SIGN - 6 PANEL
D1	DIRECTIONAL SIGN
D2	DIRECTORY SIGN
E	EVAC MAP
F	FLAG MOUNTED SIGN
F2	EMERGENCY FLAG MOUNTED SIGN - ONE ICON
J	MAXIMUM OCCUPANCY
R1	MEN'S RESTROOM
R2	WOMEN'S RESTROOM
R3	UNISEX RESTROOM
S	STAIR ID
T	STAIR CORE
U	ENTRY APPLIED VINYL
X	EXTERIOR PLAQUE



Clouded area marks rooms with existing paper signage



PROJECT NUMBER: 16213

ISSUE DATE: 05.01.2019

REVISIONS:

- 1
- 2
- 3
- 4
- 5

DRAWN BY: TH

SCALE:
1" = 1" U.N.O.

COMPONENT NAME:
LEVEL 1 LOCATION PLAN


SHEET:

TRI-C INTERIOR SIGNAGE

SIGN TYPE	SIGN NAME
B	PERMANENT SIGN
C1	TYPICAL ROOM SIGN
C2	SUITE SIGN - 6 PANEL
D1	DIRECTIONAL SIGN
D2	DIRECTORY SIGN
E	EVAC MAP
F	FLAG MOUNTED SIGN
F2	EMERGENCY FLAG MOUNTED SIGN - ONE ICON
J	MAXIMUM OCCUPANCY
R1	MEN'S RESTROOM
R2	WOMEN'S RESTROOM
R3	UNISEX RESTROOM
S	STAIR ID
T	STAIR CORE
U	ENTRY APPLIED VINYL
X	EXTERIOR PLAQUE



Clouded area marks rooms with existing paper signage



PROJECT NUMBER: 16213

ISSUE DATE: 05.01.2019

REVISIONS:


- 1
- 2
- 3
- 4
- 5

DRAWN BY: TH

SCALE:
1" = 1" U.N.O.

COMPONENT NAME:
LEVEL 2 LOCATION PLAN

SHEET:



PROJECT NUMBER: 16213

ISSUE DATE: 05.01.2019

REVISIONS:


1	5/14/2019 NOTE
2	
3	
4	
5	

DRAWN BY: TH

SCALE:
1" = 1" U.N.O.

COMPONENT NAME:
**B: PERMANENT ROOM
SIGN**

SHEET:



TRI C WESTSHORE PHASE I INTERIOR SIGNAGE MESSAGE SCHEDULE

Project #: 16213		31001 Clemens Rd, Westlake, OH 44145						
Date: 4/15/19								
SIGN LOC#	EXISTING #	NEW #	LOCATION/EXISTING NAME	SIGN TYPE	# ON SIGN	MESSAGE ON SIGN	SYMBOL ON SIGN	NOTES/COMMENTS
	129A	142	MACH ROOM	B				
	129S	140B	LRC STORAGE	B				
	135	149A	GEN. STORAGE	B				
	136	155	MDF	B				
	137	157	ELEC	B				
	101D	141M	WORKSTATIONS	B				
	101C	141N	KITCHENETTE	B				
	224TTTT	139C	JAN	B				
	115A	133A	LECTURE STORAGE	B				
	115A	133A	LECTURE STORAGE	B				
	116B	131A	BOOKSTORE PREP	B				
	116B	131A	BOOKSTORE PREP	B				
	118C	131C	STORAGE	B				
	100M2	125	MACH RM	B				
	100C6	129	SERVICES	B				
	120	129B	SECURE MAIL	B				
	121	129C	OFFICE	B				
	122	129A	SERVICES SUPPORT	B				
	122C	129A.4	LOCKERS	B				
	122B	129A.3	GENERAL STORAGE	B				
	119	129A.2	BREAK/KITCHEN	B				
	122A	129A.1	HOUSEKEEPING/JAN STOR	B				
	224QQ	129E	PLUMBING RM	B				
	124	129D	SWITCHGEAR/TRANSFORMER RM	B				
	224RR	129F	GENERATOR	B				
	201	233	ELEC	B				
	203C	237	STNA STOR.	B				
	204A	239A	MED ASSIST. STORAGE	B				
	204B	239B	STOR	B				
	214	246	COMPRESSOR	B				
	216	248	/HPS STOR.	B				
	221	251A	HSKG CLO	B				
	217B	253A.2	STOR	B				
	216	251B	STOR	B				
	219C	253B	STOR	B				
	219B	253C	HB STOR.	B				
	227	257B	PHYSICS STORAGE	B				
	227	257B	PHYSICS STORAGE	B				
	236	259A	STORAGE	B				
	236	259A	STORAGE	B				
	237	261	ELEC	B				
	131	147	ROOM	C1				
	132	149	CLASSROOM	C1				
	200L2	150A	ROOM	C1				
	133	151	CONFERENCE	C1				
	134	153	CONFERENCE	C1				
	138	159	CLASSROOM	C1				
	139	161	CLASSROOM	C1				
	140	163	CLASSROOM	C1				
	130J	150	TUTORING	C1				
	130G	150B	TUTORING	C1				
	130E	140G	TUTORING OFFICE	C1				
	130F	140F	MATH TUTORING	C1				
	130C	140E	OFFICE	C1				
	130B	140D	TEAMING ROOM	C1				
	130A	140C	OFFICE	C1				
	101E	141B	FIN AID	C1				
	102	141D	ACCESS SERV	C1				
	101F	141C	FIN AID DIR	C1				
	103	141E	CONFERENCE	C1				
	101N	141F	COUNSEL	C1				
	101M	141G	COUNSEL	C1				
	101L	141I	COUNSEL	C1				
	101K	141K	COUNSEL	C1				
	101G	141H	COUNSEL	C1				
	101H	141J	COUSEL MGR	C1				
	101J	141L	WIT	C1				
	101P	141O	RECRUITER	C1				

	101Q	141P	DIRECTOR	C1			
	101R	141Q	COORD SPEC STUD SERV	C1			
	114A	137A	DISABILITIES TESTING	C1			
	114B	137B	TESTING	C1			
	115	133	TIERED LECTURE HALL	C1			
	115	133	TIERED LECTURE HALL	C1			
	112	135	CAREER CENTER	C1			
	112A	135B	TRANSFER SPEC.	C1			
	112B	135A	CAREER SVC.	C1			
	118	131	BOOKSTORE	C1			
	116A	131B	OFFICE	C1			
	118	127	WELLNESS CTR	C1			
	118A	127A	OFFICE	C1			
	202	235	STNA COMPUTER RM	C1			
	202	235	STNA COMPUTER RM	C1			
	203	237	STNA LECTURE	C1			
	203B	237A	STNA OFFICE	C1			
	204	239	MEDICAL ASSISTING LAB	C1			
	205	241	HB INSTRUCTIONAL CLASSROOM	C1			
	207	243	HB INSTRUCTIONAL CLASSROOM	C1			
	206	240	NURSING HPS LAB	C1			
	206	240	NURSING HPS LAB	C1			
	206	245A	EMT OFFICE	C1			
	206B	240A	NURS/HPS	C1			
	206B	240A	NURS/HPS	C1			
	209A	245D	OFFICE	C1			
	209B	245E	OFFICE	C1			
	212	244	OFFICE	C1			
	211	247	SHCS	C1			
	213	249	PM OFFICE NURSING	C1			
	215	251	CLASROOM	C1			
	217A	253A.2	MEDS RM	C1			
	217	253A	TESTING LAB	C1			
	217	253A	TESTING LAB	C1			
	219A	251C	OFFICE	C1			
	219	253	HOSPITAL BED LAB	C1			
	219	253	HOSPITAL BED LAB	C1			
	223	253	CONFERENCE ROOM	C1			
	226	257	PHYSICS LAB	C1			
	226	257	PHYSICS LAB	C1			
	224A	252B	OFFICE	C1			
	224B	252A	OFFICE	C1			
	224C	252C	OFFICE	C1			
	224D	252D	OFFICE	C1			
	224E	252E	OFFICE	C1			
	224F	252F	OFFICE	C1			
	224G	252G	OFFICE	C1			
	229	255	KITCHENETTE	C1			
	228	254	WET LAB-CHEM	C1			
	228	254	WET LAB-CHEM	C1			
	231B	257A	OFFICE	C1			
	230	256	WET LAB PREP	C1			
	230	256	WET LAB PREP	C1			
	230	256	WET LAB PREP	C1			
	228A	256A	INSTRUMNET ROOM	C1			
	228A	256A	INSTRUMNET ROOM	C1			
	230A	256B	COLD ROOM	C1			
	231A	259	PHYSICS DRY LAB	C1			
	231A	259	PHYSICS DRY LAB	C1			
	232	258	BIOLOGY CHEMISTRY LAB	C1			
	232	258	BIOLOGY CHEMISTRY LAB	C1			
	233	260	MICRO BIO LAB	C1			
	233	260	MICRO BIO LAB	C1			
	234	260A	DRY LAB PREP	C1			
	234	260A	DRY LAB PREP	C1			
	234	260A	DRY LAB PREP	C1			
	236	262	DRY LAB 2	C1			
	129	140A	LRC SUPPORT	C2			
	130J	150	TUTORING	C2			
	130F	140F	MATH TUTORING	C2			
	EC101	141	STUDENT SERVICES	C2			
	114	137	TESTING RECEP	C2			
	209	245C	NURSING SUITE	C2			
	224	252	SCIENCE SUITE	C2			
	130J	150	TUTORING	D1			
	130J	150	TUTORING	D1			
	114	137	TESTING RECEP	D1			
	203C	237	STNA STOR.	D1			

	205	241	HB INSTRUCTIONAL CLASSROOM	D1			
	206	240	NURSING HPS LAB	D1			
	ELEV01	ELEV01	LEVEL 1	D2			
	STAIR 1	STAIR 1	STAIR 1	D2			
	127	130	COLLABORATIVE LEARNING	D2			
	ELEV02	ELEV02	LEVEL 1	D2			
	STAIR 2	STAIR 2	STAIR 2 - LEVEL 2	D2			
	ELEV01	ELEV01	LEVEL 2	D2			
	236	262	DRY LAB 2	D2			
	ELEV01	ELEV01	LEVEL 1	E			
	STAIR 1	STAIR 1	STAIR 1	E			
	127	130	COLLABORATIVE LEARNING	E			
	ELEV02	ELEV02	LEVEL 1	E			
	ELEV02	ELEV02	ELEV02 LEVEL 2	E			
	N/A	N/A		E			
	ELEV01	ELEV01	LEVEL 2	E			
	ELEV01	ELEV01	LEVEL 1	F			
	131	147	ROOM	F			
	130J	150	TUTORING	F			
	STAIR 1	STAIR 1	STAIR 1	F			
	STAIR 1	STAIR 1	STAIR 1	F			
	111	139B	WOMENS	F			
	109	139A	MENS	F			
	127	130	COLLABORATIVE LEARNING	F			
	118A	127A	OFFICE	F			
	122D	129A.5	CHANGING/TOILET	F			
	202	235	STNA COMPUTER RM	F			
	206	240	NURSING HPS LAB	F			
	211A	245B	TOILET	F			
	220	250B	WOMENS	F			
	222	250A	MENS	F			
	ELEV01	ELEV01	LEVEL 2	F			
	237	261	ELEC	F			
	STAIR 1	STAIR 1	STAIR 1 - LEVEL 2	F			
	109	139A	MENS	R1			
	118C	127C	MENS SHOWER	R1			
	222	250A	MENS	R1			
	111	139B	WOMENS	R2			
	118B	127B	WOMENS SHOWER	R2			
	220	250B	WOMENS	R2			
	122D	129A.5	CHANGING/TOILET	R3			
	211A	245B	TOILET	R3			
	STAIR 1	STAIR 1	STAIR 1	S			
	STAIR 2	STAIR 2	STAIR 2 LEVEL 1	S			
	STAIR 2	STAIR 2	STAIR 2 LEVEL 2	S			
	STAIR 1	STAIR 1	STAIR 1 - LEVEL 2	S			
	STAIR 1	STAIR 1	STAIR 1	T			
	STAIR 2	STAIR 2	STAIR 2 LEVEL 1	T			
	STAIR 2	STAIR 2	STAIR 2	T			
	STAIR 1	STAIR 1	STAIR 1 - LEVEL 2	T			
	124	129D	SWITCHGEAR/TRANSFORMER RM	X			
	224RR	129F	GENERATOR	X			

TRI C WESTSHORE PHASE II INTERIOR SIGNAGE MESSAGE SCHEDULE

Project #: 16213

Date: 4/8/19

31001 Clemens Rd, Westlake, OH 44145

SIGN LOC#	EXISTING #	NEW #	LOCATION/EXISTING NAME	SIGN TYPE	# ON SIGN	MESSAGE ON SIGN	SYMBOL ON SIGN	NOTES/COMMENTS
	310	303C	CLASSROOM SUPPORT	C1				
	100LLX	114	ELEV.EQUIP.	B				
	101	112	STOR	B				
	104	108	MDF	B				
	105	106	ELEC	B				
	109	103	LAPTOP STOR	B				
	111	107A	STOR	B				
	111	107A	STOR	B				
	113	109	DANCE STUDIO	B				
	114	111	CAFÉ	B				
	117B	123B	LOCKERS	B				
	120	121	DOCK	B				
	120A	120A	RECYCLING	B				
	123	117	SWITCHGEAR	B				
	124	119	PLUMBING	B				
	125	111A	KITCHEN	B				
	125	111A	KITCHEN	B				
	200P	215	PATIO	B				
	200P	215	PATIO	B				
	203	214B	STOR	B				
	212	203B	JAN	B				
	214	203D	IDF	B				
	215	203E	ELEC	B				
	216	203F	CLASSROOM STOR	B				
	222A	225A	ELEC	B				
	229D	226B	IT CLOSET	B				
	309	303B	JAN	B				
	311	303D	IDF	B				
	312	303E	ELEC	B				
	313	303F	CLASSROOM STOR	B				
	322	322	ELEC	B				
	331D	314D	COPY/WORK	B				
	106	104	TEAMING	C1				
	107	100	OFFICE	C1				
	107A	102	OFFICE	C1				
	108	101	IT LAB 1	C1				
	110	105	IT LAB 2	C1				
	112	107	ENGINEERING LAB	C1				
	112	107	ENGINEERING LAB	C1				
	113	109	DANCE STUDIO	C1				
	113	109	DANCE STUDIO	C1				
	115	118	STUDENT LIFE OFFICE	C1				
	115B	118B	STUDENT LIFE OFFICE	C1				
	116	120	INTERVIEW	C1				
	117	123	SECURITY	C1				
	117A	123A	OFFICE	C1				
	118	113	VETS LOUNGE	C1				
	119	115	BUSINESS CENTER	C1				
	121	121A	OFFICE	C1				
	122	121B	OFFICE	C1				
	201B	216A	COORD	C1				
	201C	216B	ASSIT DEAN	C1				
	201D	216C	DEAN OFFICE	C1				
	202	214	TUTORING/MATH PREP	C1				

	202A	214A	TUTORING OFFICE	C1				
	204	212	ESL CLASSROOM 32T	C1				
	205	210	CLASSROOM 32T	C1				
	207	206	CLASSROOM 32C	C1				
	208	204	CLASSROOM 32T	C1				
	209	202	CLASSROOM 32C	C1				
	210	201	VCD/IT/CAD CLASSROOM 24T	C1				
	213	203C	CLASSROOM SUPPORT	C1				
	219	207	FLEX ROOM	C1				
	220	219	CLASSROOM 24T	C1				
	221A	221	CLASSROOM 24 (48)	C1				
	221B	223	CLASSROOM 24 (48)	C1				
	222B	225C	OFFICE	C1				
	222C	225D	OFFICE	C1				
	222D	225B	OFFICE	C1				
	223A	227A	OFFICE	C1				
	223B	227C	OFFICE	C1				
	223C	227D	OFFICE	C1				
	223D	227B	OFFICE	C1				
	223E	227E	OFFICE	C1				
	223F	227F	OFFICE	C1				
	224A	229A	OFFICE	C1				
	224B	229B	OFFICE	C1				
	225	231	ADJ SERVICES/MAIL	C1				
	225A	231A	MGR ADJ SERVICES	C1				
	226	232	COLLAB	C1				
	228A	228A	OFFICE	C1				
	228B	228C	OFFICE	C1				
	228C	228E	OFFICE	C1				
	228D	228B	OFFICE	C1				
	228E	228D	OFFICE	C1				
	228F	228F	OFFICE	C1				
	229B	226C	OFFICE	C1				
	229C	226E	OFFICE	C1				
	229E	226D	OFFICE	C1				
	229F	226F	OFFICE	C1				
	230	224	CLASSROOM 32T	C1				
	231	222	CLASSROOM 32C	C1				
	232	220	CLASSROOM 32T	C1				
	233	218	PAINTING/DRAWING	C1				
	301C	312A	CAMPUS SCHED/LIASON	C1				
	301D	312B	HOTELING (OFFICE)	C1				
	301E	312C	MKTG	C1				
	301H	312F	LARGE CONF	C1				
	301J	312G	OUTREACH	C1				
	301K	312H	FUTURE COORD	C1				
	301M	312K	COORD OFFICE	C1				
	301N	312J	DEANS OFFICE	C1				
	310	303C	CLASSROOM SUPPORT	C1				
	301P	312M	CAMPUS PRESIDENT OFFICE	C1				
	301Q	312L	COORD OFFICE	C1				
	302	310	CLASSROOM 32T	C1				
	303	308	CLASSROOM 32T	C1				
	304	306	CLASSROOM 32C	C1				
	305	304	CLASSROOM 24T	C1				
	306	302	CLASSROOM 32C	C1				
	307	301	CLASSROOM 24T	C1				
	316	307	CLASSROOM 16T	C1				
	317	317	CLASSROOM 24T	C1				
	318	319	CLASSROOM 32C	C1				
	319	321	CLASSROOM 32T	C1				
	320	323	CLASSROOM 32T	C1				
	321A	325	CLASSROOM 24C	C1				
	321B	327	CLASSROOM 24C	C1				
	323	329	HONORS 32T	C1				

	324	328	CENTER FOR STUDENT EXCELLENCE	C1				
	325	326	CLASSROOM 32T	C1				
	326	324	CLASSROOM 32T	C1				
	327	322	CLASSROOM 24C (48)	C1				
	328	320	CLASSROOM 24C (48)	C1				
	329	318	CLASSROOM 32C	C1				
	330	316	CLASSROOM 32C	C1				
	331B	314A	ASSOC DEAN	C1				
	331C	314B	ASSIST DEAN	C1				
	331E	314E	FUTURE COORD	C1				
	331F	314C	COORD	C1				
	206	208	CLASSROOM 32T TYPICAL	C1				
	227	230	TEAMING/BREAK ROOM	C1				
	229A	226A	OFFICE	C1				
	201A	216	RECEPT/WAITING	C2				
	301B	301B	CORIDOOR	C2				
	301	312	WAITING	C2				
	331	314	RECEPT/WAITING	C2				
	331A	331A	CORRIDOR	C2				
	112	107	ENGINEERING LAB	D1				
	100WC	100WC	CORRIDOR	D1				
	100EC	100EC	CORRIDOOR	D1				
	200	200	ELEVATOR LOBBY	D1				
	204	212	ESL CLASSROOM 32T	D1				
	233	218	PAINTING/DRAWING	D1				
	300	300	ELEVATOR LOBBY	D1				
	200EC	200EC	CORIDOOR	D2				
	100A	100A	ENTRY LOBBY	D3				
	200	200	ELEVATOR LOBBY	D3				
	300	300	ELEVATOR LOBBY	D3				
	102	110B	MENS	F				
	111	107A	STOR	F				
	ST S1	ST S1	STAIR	F				
	115A	118A	PANTRY	F				
	125	111A	KITCHEN	F				
	100LL2	100LL2	PORTAL	F				
	ELEV	ELEV	ELEV	F				
	200EC	200EC	CORIDOOR	F				
	200EC	200EC	CORIDOOR	F				
	200EC	200EC	CORIDOOR	F				
	200WC	200WC	CORIDOOR	F				
	211	203A	TLT	F				
	218	205B	MENS	F				
	ST S2	ST S2	STAIR	F				
	ST N	ST N	STAIR	F				
	ELEV	ELEV	ELEV	F				
	300NC	300NC	CORIDOOR	F				
	300NC	300NC	CORIDOOR	F				
	313	303F	CLASSROOM STOR	F				
	315	305B	MENS	F				
	STN	STN	STAIR	F				
	ST S2	ST S2	STAIR	F				
	400	400	PENTHOUSE	F				
	112	107	ENGINEERING LAB	F3				
	202	214	TUTORING/MATH PREP	F3				
	301K	312H	FUTURE COORD	F3				
	100B	116	PUBLIC SPACE	J				
	200P	215	PATIO	J				
	102	110B	MENS	R1				
	218	205B	MENS	R1				
	315	305B	MENS	R1				
	103	110A	WOMENS	R2				
	217	205A	WOMENS	R2				
	314	305A	WOMENS	R2				
	117C	123B.1	TOILET	R3				

211	203A		TLT	R3			
301K	312I		TLT	R3			
308	303A		TLT	R3			
ST S1	ST S1		STAIR	S			
ST S2	ST S2		STAIR	S			
ST N	ST N		STAIR	S			
STN	STN		STAIR	S			
ST S2	ST S2		STAIR	S			
ST N	ST N		STAIR	T			
ST S1	ST S1		STAIR	T			
ST S1	ST S1		STAIR	T			
ST S2	ST S2		STAIR	T			
ST N	ST N		STAIR	T			
STN	STN		STAIR	T			
ST S2	ST S2		STAIR	T			
100LL1	100LL1		VESTIBULE	U			
ST N	ST N		STAIR	X			
100E	100E		ELC	X			
ST S1	ST S1		STAIR	X			
123	117		SWITCHGEAR	X			
120	121		DOCK	X			
100LL3	100LL3		VESTIBULE	X			
100LL2	100LL2		PORTAL	X			